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BRIDGE PACKAGE 17 | Design-Build Project

Union County, South Carolina | Contract ID 4462250

KPA INTRODUCTION

3.2.1 Contracting Entity | United Infrastructure Group, Inc.
(United) will serve as the Contracting Entity and be responsible for
the successful delivery of the Bridge Package 17 Design-Build (D-B)

. Project. United provides a full range of heavy civil services, including

US 521 over Big Pine Tree Creek

g bridge construction, grading, underground utilities, asphalt paving, and
material supply, and is a leading bridge contractor in the state. Headquartered in Great Falls, South Carolina, United
has extensive operations throughout the Carolinas and Georgia and is one of the most experienced D-B contractors
in the Southeast. United is teamed with Reeves Construction as a dedicated subcontractor for this project.
This arrangement is a continuation and modification of the JV partnership formed previously, designed to maximize
resources available for the SCDOT Bridge Package 17. Internal administrative policies have resulted in the need to
modify the contractual agreement between United and Reeves but, to optimize efficiency and performance, our team
will operate as previously developed in regard to organizational structure and integration. Our goal of maintaining a
successful design-build history and partnership is met by enlisting the design expertise, experience, and resources of
Rummel, Klepper & Kahl, LLP (RK&K). As Lead Designer, RK&K will be responsible for the overall design
of the project and will be supported by trusted local subconsultants that specialize in utility coordination, and right-

of-way services.

3.2.1 Contracting Entity | 3.2.2 Points of
Contact | 3.2.3 Full Legal Name of Lead

Contractor & Lead Designer

United Infrastructure

Authorized
Group, Inc. Representative to Sign
5562 Pendergrass Blvd.
Contract

Great Falls, SC 29055

803.581.6000 | uig.net D. Michael Grey, PE

POC - Contracting Entity & Procurement:
D. Michael Grey, PE
3800 Arco Corporate Dr., Charlotte, NC 28273
803.581.6000 (phone) | 704.201.8935 (mobile)
mike.grey@uig.net

Lead Designer: R
Rummel, Klepper & Kahl, LLP (RK&K)

POC - Christopher Eric Jordan, PE, DBIA
1201 Main Street, Suite 1400, Columbia, SC 29201
803.766.7240 (phone) | 803.445.9158 (mobile)
cjordan@rkk.com

3.2.4 Unique Entity ID: H65ZVSHPXEES

3.2.5 Commitment of Key Individuals | Our Key Individuals are fully committed to this Project, driven to exceed SCDOT’s quality and schedule

expectations, and are available for the duration of the Project. Our Team is also committed to providing all resources and personnel required to successfully deliver

the Project.

pm UNITED | RK:X Hyperlink: Return to previous location + <)

Statement of Qualifications - Narrative | Page 1



BRIDGE PACKAGE 17 | Design-Build Project

Union County, South Carolina | Contract ID 4462250

RERETEAM STRUCTURE AND PROJECT EXECUTION

3.3.1 Organization Chart, Team Structure, and Team Integration I

This Organizational Chart illustrates the functional structure of our team, FP—-— === ===- -1 United

Reeves
RK&K

establishing a chain of command that will result in a successful project.

PROJECT MANAGER

DESIGN-BUILD QUALITY
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United QUALITY MANAGEMENT

Environmental Compliance & Safety
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Construction QC
TBD

PROJECT ENGINEER

Q ASSISTANT PROJECT
MANAGER

United
Felipe Petzold Garcia Rosa, PE Uritd

DESIGN QUALITY MANAGER

Reeves === === = === - = =

RK&K

Larry Kevin Austin, PE RK&K

I
I
d

DEPUTY DESIGN ENGINEER |
RK&K
CONSTRUCTION MANAGER —

CONSTRUCTION TEAM Gregorio Junior Arias Unitd Reeves

Roadway Design Bridge/Seismic Design Utility Coordination & Design UNITED CONSTRUCTION TEAM
RK&K RK&K SAM SC 49 over Fairforest Creek
Signing & Pavement Markings Geotechnical Design Environmental / Permitting SC 49 over Tyger River
RK&K RK&K R&D* US 176 over Padgetts Creek
Work Zone Traffic Control Hydraulic Design Right-of-Way Grading/MOT Superintendents Self Perform Grading/MOT Superintendents Self Perform
RK&K RK&K PAN United Bridge Construction Reeves Bridge Construction
Structures Superintendents Demolition Structures Superintendents Demolition
United Earthwork Reeves Earthwork
Subcontractor Administrator Grading Paving Superintendents Grading
United Drainage Reeves Drair.lage
Traffic Control
United | United Infrastructure Group, Inc. R&D Robins & DeWitt, LLC* Reeves
RK&K | Rummel, Klepper & Kahl, LLP SAM Surveying & Mapping, LLC
PAN | Property Acquisitions & Negotiations, Inc. Reeves | Reeves Construction Company (Dedicated Sub)
(o) RFQ Key Individuals * Disadvantaged Business Enterprise (DBE) Installation of Reinforcing Steel Installation of Guardrail
— Direct Report - Communication De(‘fk Grooving . Pavemeqt Markings
Drilled Shafts Installation of Erosion Control Measures

United and Reeves will both draw from the same subcontractor resources for this contract
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Union County, South Carolina | Contract ID 4462250

Team Integration | The below table illustrates significant functional relationships and how our proposed organization will seamlessly function as an integrated

team. Jean-Baptiste Fangous will serve as the Project Manager and will be the contractual point of contact for SCDOT. This allows Felipe Petzold Garcia Rosa,

PE to focus on Assistant Project Manager responsibilities while maintaining daily communication with the Department during construction. To ensure seamless

integration with Reeves as a dedicated subcontractor, Jim Seybert, PE, DBIA will serve as Design-Build Coordinator for the project. Jim will attend all Design

meetings to collaborate and provide feedback during constructability reviews and maintain continuous communication between the Design Team and Project

Management staff.

Responsibilites

Executive Management

Quality Management

Environmental Compliance-Safety-

Design QC-Construction QC

Project Manager
Jean-Baptiste Fangous Uit

Assistant Project Manager

S

>~

Felipe Petzold Garcia Rosa, PE "

Lead Design Engineer
Larry Kevin Austin, PE RK&K

-

= Reports to SCDOT (AD and District 4) and Executive Management
= Coordination with Independent Quality Assurance and permitting agencies

Direct access by SCDOT to D-B Team leadership

Primary POC with SCDOT
Direct report to SCDOT and Executive Management

Integrated into design development via weekly team meetings with

Design Team to provide continual Contractor input
Continual communication with Quality Management (QM)

Dedicated solely to the project
Reports to the PM

Daily coordination with District 4
Continual communication with QM

Integrated into design development via weekly team meetings with

Design Team to provide continual Contractor input

Reports to Project Management Team

Integrates with Project Management Team to facilitate Contractor
input into design decisions, des?n submittal schedules, permitting/
S

ROW/detour schedules, and RF

Continual communication with Design QC and Project Engineer

Scheduled Project performance reviews

Attend SCDOT Executive Design-Build Meetings as
scheduled

Monitor performance of Issue Resolution Ladder
Provision of resources
Project success

= Develop and implement Quality Control Plan (QCP)
= Full authority to ensure QCP is successfully implemented
= Constructability reviews of all designs

Overall project delivery

Authority to make final decisions

Provide constructability reviews during Design QC
Attend and lead weekly status meetings

Available as requested by SCDOT

Daily Project coordination

Daily communication with SCDOT Representatives
Coordinates and schedules all construction activities
Available for on-site meetings during construction

Assists PM for project delivery including design
coordination and construction submittals

Participate in weekly status meetings

Responsible for all design aspects

Manage all design submittals and submittal schedules
Adhere to requirements of the QCP

Incorporate constructability reviews during Design QC
Attend all project meetings during design

Responds to all RFIs

s UNITED| RK:X

Hyperlink: Return to previous location + <)

Statement of Qualifications - Narrative | Page 3



BRIDGE PACKAGE 17 | Design-Build Project

Union County, South Carolina | Contract ID 4462250

Function Integration Responsibilities

= Reports to the Lead Design Engineer = Coordinates all design disciplines
= Continual communication with Design QC Coordinates Design QC reviews

@ = Reports to the Project Management Team
Construction Manager = Continual communication with the APM during pursuit and design,
Gregorio Junior Arias Uit ensuring incorporation of all field comments

= Continual communication with Quality Management and Project Engineer

Deputy Design Engineer

All aspects of construction

Oversight of and coordination with each site superintendent
Subcontractor performance

Scheduling of equipment and personnel

= Reports to the Construction Manager and Project Management Team = All aspects of construction
Reeves Construction = Manages construction for sites assigned to Reeves = Oversight of and coordination with each site superintendent
= Continual communication with QM and Project Engineer = Subcontractor performance
*Dedicated Subcontractor = Continualdpresence via weekly team meetings with Design Team to = Scheduling of equipment and personnel
maintain dedicated subcontractor integration
Project Engineer-Project/Subcontractor = Reports to the Project Management Team = Project administration, scheduling, field layout, post-
Administration = Continual communication with Design, Construction and QM design utility coordination, public relations

TheRight Team for River Crossings and Staged Highway Bridge Replacements

United and Reeves each have a long history of performing significant bridge replacement projects on primary rural routes in South Carolina

requiring the expertise demanded by the Package 17 Scope:

SCDOT - US 15 over Indian Field Swamp "

o T | ..t X ¥ .
Relevant experience successfully completing Managing access and staging areas adjacent to Coordinating significant roadway and structure
bridges over river crossings for SCDOT streams while maintaining traffic activities to provide timely project delivery

We will utilize our vast experience from our long histories of delivering design-bid-build projects with similar scopes while incorporating valuable

experience from recent CLRB Design-Build projects to enhance the delivery process.

pm UNITED | R Hyperlink: Return to previous location + ;] Statement of Qualifications - Narrative | Page 4
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Firms and Key Individuals Working
Together and Teaming Success | United
knows that teaming is a proven partnership and
working relationship, developed over time, to
achieve mutual goals. As a proven team, United
and Reeves, a dedicated subcontractor for
this project, have partnered together on
seven projects in the last 10 years, including
the Monroe Bypass D-B project (37 bridges)
where RK&K was also the Lead Designer.
Additionally, Reeves and RK&K are
successfully teamed on SCDOT's District
2 (2020-1) and District 4 (2021-1) CLRB
Packages. Key members of our team also
resolved critical issues on an [-385 pavement
rehabilitation project for SCDOT. The table to
the right illustrates these successful teaming

relationships. References for these projects are

included in Appendix H.

NCDOT | Monroe Bypass Design-Build | Union County, NC (2013 - 2020)

Description  $464M, 19.7 mile toll freeway on new location, including 8 interchanges and 37 bridges

Teaming & | United: Lead Contractor for the entire project. Reeves: Segment Lead on Segment 1; Bridge Contractor
Collaboration  on Segments 2 and 3; scope for segments 1, 2, and 3 included a directional Interchange connection with
existing US 74 and US 74 Bypass, 14 bridges, 2 miles of freeway mainline and frontage roads ($32M)

RK&K: 1Lead Designer for the entire project

Team Members | United: Jim Triplett, Michael Gantt Reeves: Smitty Helms RK&K: Keith Skinner, David Peterson, Tina
Swiezy, Byron Holden, Stuart Samberg, Kevin Austin
References = Construction: Summit, Rob Cousins, 540.320.6428, rob.cousins@summitde.net
Design: NCDOT, Malcolm Watson, PE, 919.707.6614, mcwatson(@ncdot.gov

SCDOT | Closed and Load Restricted Bridge Design-Build Package, 2020-1 | District 2 (2020 - 2023)

Description ' $18M, 16 individual design-build bridge replacements, requiring compressed design and construction schedules.

Status: | Construction at 14 bridge sites is complete, with two more under construction. One of the bridges is
scheduled for completion by the end of January 2023, with the final bridge completed in early April 2023.

Design is complete.

Teaming & ' Reeves: Prime contractor for bridge work, grading, paving, drainage. RK&K: Lead Designer
Collaboration = Collaborating throughout pursuit, design and construction.

Team Members  Reeves: Smitty Helms, Ron Barger, David Rhodes RK&K: David Peterson, Chris Jordan, Randall Mungo,
Kelly Hawkins, Ricky Ward, Atefeh Asoudeh, Justin Lyles, James Galgano
References = Construction: SCDOT, Jeremy Hodges, 864.889.8031, hodgesjt@scdot.org
Design: SCDOT, Brad Reynolds, PE, 803.737.1440, reynoldsbs@scdot.org

SCDOT | Act 98 Bridge Replacements Package B - Aiken & Bamberg Counties | District 7 (2015-2016)
Description $4M, 3 bridge replacements over Hollow Creek, McTier Creek and Little Salkehatchie.

Teaming & @ United: Prime contractor. Reeves: Subcontractor for asphalt paving.

Collaboration
Status: Construction is complete
Team Members | United: Jim Triplett Reeves: Rob Loar

References | Construction: SCDOT, Brian Heape, PE, 803.531.6850, heapebw(@scdot.org

SCDOT | Closed and Load Restricted Bridge Design-Build Package, 2021-1 | District 4 (2021 - 2023)

Description | $14.9M, 8 individual design-build bridge replacements, requiring compressed design and construction schedules.

Teaming & | Reeves: Prime contractor for bridge work, grading, paving, drainage. RK&K: Lead Designer
Collaboration Collaborating throughout pursuit, design and construction.
Team Members | Reeves: Smitty Helms, David Rhodes RK&K: David Peterson, Chris Jordan, Randall Mungo, Kelly
Hawkins, Ricky Ward, Atefeh Asoudeh, Justin Lyles, James Galgano, Kevin Austin
References Construction: SCDOT, Marc W. Mathis, 864.490.3233, mathismw(@scdot.org
Design: SCDOT, Michael Pitts, PE, 803.737.2566, pittsme@scdot.org
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I-85 over Lli‘ocl;y Creek
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3.3.2 Project Resources, Strategies, and Execution | The below table outlines our team's understanding and approach to this important project

and associated challenges for each bridge site identified in the RFP.

BRIDGE PACKAGE 17 CHALLENGES AND APPROACH

Site 1: SC 72 over Cox Creek Site 2: SC 49 over Tyger River Site 3: US 176 over Padgetts Creek
Site 4: SC 49 over Fairforest Creek Site 5: SC 114 over Sandy Run Creek Site 6: SC 215 over Fairforest Creek
CHALLENGES APPROACH
A combination of water, telecom, sewer, and/or OH power present at different sites. We will work closely with UT
All Numerous utility conflicts providers and identify designs to minimize impacts and work early with the water and sewer companies for ACT 36
coordination.
1,2, 4, Nearby drivewavs and side roads present Our structural and hydraulic designs will minimize grade changes where possible and our roadway team will design
5,6 y y p relocated driveways and roadways to tie to new grade while meeting all SCDOT design standards.

We will optimize our span arrangements to eliminate unnecessary bents within the stream while meeting all

1,5,3 | Debris present under bridge requirements of the RFP.

We will perform hydraulic designs to meet SCDOT and RFP requirements. If a FEMA "No-Rise" certificate is not
All (LELALEMAL0E 240 achievable, we will obtain a CLOMR/LOMR on the Department's behalf.

. . All bridge sites have evidence of historical scour issues. We will optimize our span arrangements and provide sufficient
All Scour Wide floodplain . . . .
geotechnical design to minimize future scour impacts.

Capacity and Available Resources
United has both the financial and resource strength (manpower, equipment, and materials) to complete this contract without any limitations due to current
obligations or market conditions. The table on the following page illustrates our Team's extensive amount of resources and equipment that can be used

on this project.
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BRIDGE PACKAGE 17 | Design-Build Project
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TEAM CAPACITY, AVAILABLE RESOURCES and STRATEGY FOR IMPLEMENTATION

gmUNITED

400+ staff in the Carolinas, 600+
company-wide

= || REEVES

*Reeves will serve as a dedicated subcontractor
for this project

RK XK

. N . . N o
* Great Falls-based HQ, an hour or less | ® 350+ staff in the Carolinas, 1,000+ . 300% stail in thfl Caroll{nasc,i 200 ﬁém wide
' from all sites company-wide 18-person Sout Carp ina design sta
Capacity | Equipment fleets including R/T cranes, | ® Equipment fleets including R/T cranes, " Key Team members in Columbia and Charleston
crawler cranes, pile hammers, deck crawler cranes, pile hammers, deck screeds, = 238 D?B. brl(.iges in the quolmas, including 121- over‘water .
screeds, dozers, excavators, barges dozers, excavators, asphalt pavers = $2.5 billion in Design-Build awards as lead designer in the Carolinas
= Four asphalt plants in the upstate, with Pacolet
plant within 35 minutes of each bridge site
= Demolition = Demolition = Bridge/seismic design
= BridgeConstruction = BridgeConstruction = Geotechnical
Self- | = Earthwork and Grading = Earthwork and Grading = Roadway
Perform | = Drainage = Paving = Hydraulic design
= Traffic Control = Drainage = Work zone traffic control
= Traffic Control = Signing and pavement markings
* Experienced Project Manager, Assistant Project Manager, Construction Manager, and up | = Experienced Lead Design Engineer and Assistant Design Engineer
. to four bridge superintendents and crews available when NTP is issued = Staffing resources to commit multiple design teams to meet and
Strateglfs = Grading Superintendent and crew available when NTP is issued accelerate the design schedule, as needed
Impleme n(; * Additional crews and equipment available, as needed = Use of a fully refined design and QC process for delivering bridge
Ap dable | Use of local resources minimizes travel and optimizes costs replacement packages
R Varabie | o pre_tie reinforcing steel, where possible, at a central location to control scheduling = Understanding of SCDOT design submittal/review process, policies, and
esources | _ procedures

Execute proven method for successfully delivering bridge replacement packages

Self-performing all primary elements of work ® Self-performing all critical design functions

Strategy for Implementation of Resources | United and Reeves have formed this partnership to provide the resources that will execute an efficient, on-
time, cost-effective, and ultimately successful delivery of Bridge Package 17. Both United and Reeves maintain multiple crews in the Union County area, that are
designated for mobilization to the Project sites as shown in the table on page 8, who will construct the sites concurrently and on an accelerated schedule. Selection
of the sites for each member of the team has been made based upon our respective strengths. United has significant experience and barge resources for the larger
water crossing bridges and Reeves has demonstrated excellent performance on the CLRB bridges in Districts 2 and 4. This strategy enhances the opportunity for

accelerated completion, with each firm assigning dedicated crews to their respective bridge sites. We will use common suppliers and subcontractors to simplify

s UNITED| RK:X
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coordination efforts and maximize economy of scale. Geographically, our team is ideally positioned, with all sites only a short drive from United's office in Great

Falls and Reeves Structures office located in Blacksburg, SC. Jean-Baptiste Fangous and Felipe Garcia Rosa will operate from a dedicated project office located

at Reeve’s Pacolet asphalt plant site. The locations of our Team’s offices and resources | ./ (40, / / \
allow an optimal project management approach that facilitates seamless integration, g NC

communication, and challenge resolution as a partner with SCDOT.

Ideal Geographical Location | As illustrated by the map on the right, all bridge
sites within Union County can each be reached easily by our Team’s resources in the region. s
United regularly performs work in proximity to these locations and employs several crews <

within the region that are familiar with the locations as shown in the Crew Member Proximity

chart below. Familiarity with the region and ability to self-perform the asphalt paving will be \ @\ 4 (>0
a key to successful project delivery. Reeves will serve as a dedicated subcontractor for this \<

project. Each of the bridge sites within this package are less than 35 minutes from Reeves'

Pacolet asphalt plant. United and Reeves' well-placed resources in District 4 will allow for N

work to be completed by local, experienced crews with a pool of equipment available to
s UNITED = |REEVES R

Bridge Sites J Office ® Office @ Office
(Union County) A Plant

A Quarry

maximize efficiencies while being supported by RK&K's local design resources.

Bridge Package 17 Crew Member Proximity

Name \ Miles | Company i Company

1 SC 72 over Cox Creek Jay Royer 44 Reeves 4 SC 49 over Fairforest Creek William Brooks 38 United
2 SC 49 over Tyger River Salvador Gonzalez 54 United 5 | SC 114 over Sandy Run Creek Doug McCrory 25 Reeves
3 | US 176 over Padgetts Creek Albert Watts 33 United 6 | SC 215 over Fairforest Creek Carroll Powell 39 Reeves

pm UNITED | R Hyperlink: Return to previous location + :] Statement of Qualifications - Narrative | Page 8
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KX N EXPERIENCE OF KEY INDIVIDUALS =®3.4.1-Licensed m3.4.2-Roles m3.4.3 - Resumes_(Appendix A)

3.4.4 - Project Management Team
JEAN-BAPTISTE FANGOUS | PROJECT MANAGER (Jean’s Resume)

= Brings over nine years of hands-on Project Manager and Construction Manager experience involving bridge rehabilitation projects over roads and interstates
= Has been a vital member of the project teams in successfully completing them on budget and schedule, with no significant safety or quality issues

= Experienced in CPM scheduling, managing project teams, subcontractors/suppliers, budget control/cost control and analysis (JDE), equipment and rigging selection and
load calculations, client correspondence, and design-build coordination

FELIPE PETZOLD GARCIA ROSA, PE | ASSISTANT PROJECT MANAGER (Felipe’s Resume)

= QOver 10 years of hands-on construction experience involving bridge projects over creeks, rivers, roads, and interstates, as well as major interchanges

= Has been a vital member of the project teams in successfully completing them on budget and schedule, with no significant safety or quality issue

= Rosa has experience in contract deliverables, scheduling, managing subcontractors/suppliers, cost control engineering, equipment and rigging selection and load
calculations, client correspondence, and design-build coordination

A <
3.4.5 - Design Engineering Team
LARRY KEVIN AUSTIN, PE | LEAD DESIGN ENGINEER (Kevin’s Resume)

= 34 years of experience designing and developing plans for bridge replacement projects
= Has been involved with the design of over 200 highway bridge and structure projects
= Well versed in SCDOT's design submittal process and design procedures and requirements
\\ = Served as Project Manager and/or Project Engineer on numerous design projects in the southeast, including the Arthur Ravenel, Jr. Bridge in Charleston, SC

7

3.4.6 - Construction Management Team
GREGORIO JUNIOR ARIAS | CONSTRUCTION MANAGER (Gregorio’s Resume)

= Seven years of progressive construction experience executing construction projects by organizing, planning, and overseeing the projects.
= Design-Build experience managing construction projects with multiple crews and subcontractors

= Completes quality inspections and supervises all project members, including staff and sub-contractors

= Works closely with the Project and Construction Managers to ensure timely material deliveries to stay on track with the construction schedule and is responsible for
scheduling, supervising, monitoring all field personnel, including subcontractors, ensuring job site safety by enforcing safety standards and regulations

3.5 PAST PERFORMANCE OF TEAM 3.5.1 Experience of Proposer's Team | Our Team provides extensive experience designing and constructing

similar bridge replacement projects and packages. In addition to the project examples provided in Appendix B Lead Contractor and Lead Designer Work History
and Quality Forms, the table on the following page further demonstrates our Team’s qualifications to manage, design, and construct these Bridge Package 17 bridges.
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As individual firms and as a Team, we bring to SCDOT and District 4 extensive % _—E"féz 2 é g | 2] E =8|l 2 EE 2 E
experience designing and constructing similar bridge replacement projects. § éﬁ % O'—g 85| O § .g éﬂ 2 >l 8 é = % ks A g 2e
! . S B o= |E| 525|518l 2|8 @ E| 22|55
Project Project Features 2 |E8|sh|sL || 5|25(5| 8|2\ 5| 8|5 E|2|5| 5| B|REE
Monroe Bypass D-B, Mecklenburg and : :
sm UNITED . . H 19.7 miles, 37 bridges
Ricsc Union Counties, NC ($464M), (United - 14 bridges) DB|37 | @ | Q@ Q9 O OO0 0O0LOLOLOO
United - ($32M)
munirep (26 Widening D IhLexington & Riland. | epiace 10 bridges over 1-26 pB| 10| @] A |00 © 000000000 o
I-85 Rocky Creek D-B, Greenville . z
s UNITED County ($§9.9M) Vi Bridge replacement on I-85 DB| 1 | @] A SO VIKVR I X V- X ) o9 O
5}
R SCDOT Closed & Restricted Bridge . B
=ipeves  Package 2021-1 D-B ($14.9M) 8¢ | 8 D-B bridge replacements DB 8 | E| AS@ O |@0000OGOOOGOO
RKX  SCDOT Closed & Restricted Bridge :
RIRHVES  Package 2020-1 D-B ($18M) 8 16 D-B bridge replacements DB|16| E | A | ® Q00000 OOO
26 NCDOT D-B Projects ($2.4B),
RK:X  including 70 Low Volume bridges Lead Designer, multi-discipline services | D-B 213 | E | @ @ |®| & OQ000OO0OOO0
(9 contracts, $61M)

3.5.2 Quality of Past Performance

As award winning firms, we are committed to being responsible partners with the stakeholders and are prepared to provide a quality product in a timely manner.

United, nor any individuals or firms have been suspended, debarred, disqualified from bidding, or declared ineligible within the last five years.

93

" RK&K has been extremely responsive and never hesitates
s : : to reach out to the Department to help facilitate and expedite
DBIA National M Tef:hnlcal Score Te,(’h"'cal Score conflict resolution with any issue that arise. The bi-monthly
Award SCDOT S Close(_j and Load | SCDOT S C|039(_1 CENENE 7/ executive level meetings have helped work through
US 15 over Indian Field Restricted Bridge D-B Restricted Bridge D-B issues that come up. Overall, the responsiveness of the team
Package 2021-1 Package 2020-1 has been excellent. "

RKXK

s3IVt

CAGC Construction Excellence
Bridgeway Station Pedestrian
Bridge

sIUNITED

Swam
. RK:K ~ Michael Pitts, PE, Assoc. DBIA| SCDOT | CLRB 2020-1

SCCoT 2023 Design Firm of

9 5_ 7 the Year

i ACEC R
@ Experience ACEC m DR

Modification Rating Excellence Awards

#IUNITED DBIA

DBIA National Merit CAGC Pinnacle Award (EMR) NCDOT Triangle Parkway D-B

NCDOT I-40 Widening D-B
NCDOT Macy Grove Road D-B
NCDOT I-73 / PTI D-B

Average SCDOT Engineering News-Record
D-B Tech Score (8 Projects) Mid-Atlantic
RWK RK=K

Award BMW LC-X Bridge &
US 21 over Harbor River Power Feed Project
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Jean-Baptiste Fangous, Project Manager

b. Role of Key Individual for this Project:
Project Manager

c. Name of Firm with which you are now associated: > UNITED
United Infrastructure Group, Inc. [HrRAsTRUCTURE cRouP
d. Years of Experience: With this Firm 8 Years With Other Firms 7 Years

Employment History:

United Infrastructure Group, Inc. (2015-Present): Mr. Fangous started as a laborer in 2008 in France. He then
attained a position as Assistant Project Manager in 2010. Becoming a Trainee Project Engineer from 2012 to 2013 in
Pennsylvania when he secured a position as Project Manager with Sloan Construction from 2013 to October 2021.
Mr. Fangous has nine years of hands-on Project Manager and Construction Manager experience involving bridge
rehabilitation projects over roads and interstates, as well as major interchanges. He has been a vital member of the
project teams in successfully completing them on budget and schedule, with no significant safety or quality issues.
Mr. Fangous has experience in CPM scheduling, managing project team, subcontractors/suppliers, budget
control/cost control and analysis (JDE), equipment and rigging selection and load calculations, client correspondence,
and design-build coordination.

e. Education:

B.S. And M.S. In Mechanical Engineering (Material and Structures) — 2007 to 2012
Epf, Ecole D’ingénieurs Généraliste, France

French Baccalaureate in Science — 2007

f. Active Registrations: N/A

g. Document the extent and depth of your experience and qualifications relevant to the Project.
1. 1-77 Interchange and Palmetto Parkway-York County, SC

Key Personnel Role: Project Manager

Experience with Current United-Blythe JV, (United Infrastructure Group, Inc.)

Firm: Project 2020-2024 / Assigned 2020-2024

Project/Assignment Duration: =~ SCDOT, Jared Bragg, PE, Braggik@scdot.org, (803)-448-5876
Owner Contact Information: $59.6 Million

Design/Construction Value:

Project Description: This fast-paced D-B project consists of construction of a new
interchange at [-77 MM 81 and the associated new road (Palmetto Parkway) between Mt.
Gallant Rd and Paragon Way. The new interchange includes on & off ramps, a 214’ long
by 127’ wide bridge over I-77, a 132’ long by 58” wide bridge over the 1-77 NB on-ramp,
over 47,00 SF of MSE walls, and 4 signalized intersections. Mr. Fangous is serving as
the Project Manager and is responsible for the communication with the Construction
Manager on the day-to-day operations, submittals, and maintain a relationship with subcontractors and the owner
on the D-B project.

2. 1I-85 over Rocky Creek- Greenville County, SC
Key Personnel Role: Project Manager
Experience with Current Firm:  United Infrastructure Group, Inc.
Project/Assignment Duration: Project 2020-2024 / Assigned 2020-2024
Owner Contact Information: SCDOT, Kimberly Bishop, BishopKA@scdot.org, (864) 270-6898
Design/Construction Value: $ 29.9 Million
Project Description: UIG is replacing the existing quad barrel, 8 FT by 10 FT, bridge-
sized with a new 110 FT span bridge along I-85. The bridge-sized structure did not have
sufficient hydraulic capacity and overtopped the interstate during a major flood event. In
addition, the bridge will include the auxiliary lanes for the Pelham Rd interchange and
width for the future fourth lane in each direction along I-85. Mr. Fangous serves as the
Project Manager and is responsible for the communication with the Construction
Manager on the day-to-day operations, submittals, and maintains a relationship with subcontractors and SCDOT.




3. Bridgeway Station Pedestrian Bridge Over 1-385 - Mauldin, SC

Key Personnel Role: Project Manager

Experience with Current Firm: United Infrastructure Group, Inc.

Project/Assignment Duration: ~ Project 2020-2022 / Assigned 2020-2022

Owner Contact Information: City of Mauldin, David Dyrhaug, ddyrhaug@mauldincitysc.com,

(864) 289-8979

Design/Construction Value: $5 Million
Project Description: The project consists of constructing a 360 LF pedestrian
bridge over 1-385. This signature bridge being constructed will utilize spread
footers on driven piles that support cast in place concrete columns and a concrete
box beam superstructure. The median pier of the bridge will be clad in
architectural precast elements to create an iconic bridge structure. Other
significant items of work will include MOT on 1-385, MSE retaining walls, and
a plaza at the east bridge approach featuring multiple architectural elements. Mr.
Fangous’s duties include management of the DB coordination, utility coordination, scheduling, subcontractor
management, and UIG prework planning. This project was awarded the 2023 CAGC Construction Excellence
Award.

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment. Jean-Baptiste Fangous is currently the Project
Manager for a SCDOT 1-77 Emergency Patching Repair job and will be available
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Felipe Petzold Garcia Rosa, Project Engineer

b. Role of Key Individual for this Project:
Assistant Project Manager

c. Name of Firm with which you are now associated:
United Infrastructure Group, Inc. | o HRERUICIEERR
d. Years of Experience: With this Firm 10 Years With Other Firms 0 Years

Employment History:

United Infrastructure Group, Inc.: Project Engineer (2013-Present) — Mr. Rosa has 10 years of hands-on construction
experience serving both as a Project Engineer and a Project Manager on major highway projects, including bridge
construction over creeks, rivers, roads, and interstates. He has been a vital member of project teams and successfully
completed the projects on budget and schedule, with no significant safety or quality issues. Mr. Rosa has experience in
contract deliverables, scheduling, managing subcontractors/suppliers, cost control engineering, equipment and rigging
selection and load calculations, client correspondence, and design-build coordination.

e. Education: Youngstown State University / Youngstown, OH / Bachelor of Science / May 2014 / Civil
Engineering

f.  Active Registrations:
2019 / North Carolina / Professional Engineer / 048873
2020 / South Carolina / Professional Engineer / 38310

g. Document the extent and depth of your experience and qualifications relevant to the Project.
1. Carolina Crossroads Phase 1 & 2- Columbia, SC

Key Personnel Role: Structures Engineer

Experience with Current Firm: United Infrastructure Group, Inc. / AUJV

Project/Assignment Duration: Project: 2021-2025, Assigned: 2020-2024

Owner Contact Information: SCDOT, David Rogers, RogersDL@scdot.org, (803) 737-6030
Design/Construction Value: $207 Million

Project Description: The first phase of the design-build project Carolina
Crossroads Project, consisting of reconstructing the Colonial Life Boulevard
Interchange with 1-26, and widening more than two miles of 1-26. The AUJV is
building three new bridges ranging from 386 to 3,280 feet in length with a total
deck of more than 200,000 SF. Bridge construction includes two new bridges at
the interchange and a new ramp bridge over CSX Transportation railroad lines
and the environmentally sensitive Saluda River. Roadwork on this busy interstate
corridor includes asphalt milling and resurfacing, stormwater management
upgrades, signs, guardrail, barrier walls, drainage, utility relocations, lighting, ‘ : - 5
signals, and ITS. The second phase of the of the design-build project Carolina Crossroads Prolect and consists of
reconstructing the Broad River Road Interchange with 1-20 and widening almost two miles of I-20. The AUJV is
constructing three new bridges with more than 50,000 SF of deck area, two over [-20 and one over the ramp to [-26,
along with 5,600 LF of MSE and Gravix walls, earthwork, and drainage. Additional scopes include asphalt
milling/resurfacing, guardrail, barrier walls, utility relocations, signs, lighting, signals, and ITS. Mr. Rosa is one of the
structure engineers responsible for construction planning, submittals to the EOR and Owner, quantity takeoffs,
material orders, subcontractor management, and quantity entry and labor reconciliation.

2. 1I-77 Interchange and Palmetto Parkway-York County, SC

Key Personnel Role: Project Manager

Experience with Current Firm: United-Blythe JV, (United Infrastructure Group, Inc.)
Project/Assignment Duration: Project 2020-2024 / Assigned 2020-2023

Owner Contact Information: SCDOT, Jared Bragg, PE, Braggjk@scdot.org, (803) 448-5876
Design/Construction Value: $59.6 Million

Project Description: United is the manager and a 60% member of this integrated
joint venture with Blythe Development Company for this project to construct a new
interchange on I-77 in Rock Hill, SC. This fast paced Design-Build project consists
of construction of a new interchange at Interstate 77 mile marker 81 in Rock Hill
SC and the associated new road (Palmetto Parkway) between Mt. Gallant Road
and Paragon Way. The new interchange includes on & off ramps, a 214’ long by
127’ wide bridge over |-77, a 132’ long by 58 wide bridge over the I-77 NB on-
ramp, over 47,00 SF of MSE walls, 17 overhead sign structures and 4 signalized
intersections. Mr. Rosa is a vital member of the Joint Venture team; he oversees
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the management and construction of all work, including structures. His responsibilities are to ensure that the project
is on budget and on schedule, while coordinating roadway and bridge construction. He is also responsible for
managing multiple subcontractors and suppliers, creating and updating project schedules, and assisting with project
management. He communicates regularly with the DBPM, design engineer, owner, and field personnel.

3. US-21 over Harbor River Bridge Replacement — Beaufort County, SC

Key Personnel Role: Project Engineer

Experience with Current Firm: United Infrastructure Group, Inc.

Project/Assignment Duration: Project 2018-2021 / Assigned 2018-2021

Owner Contact Information: SCDOT, Sarah Gaffney, PE, GaffneySH@scdot.org, (843) 514-9847
Design/Construction Value: $55 Million

Project Description: Construction of a new high-level fixed-span bridge and removal [
of existing swing-span bridge along US 21 (Sea Island Parkway) over the Harbor
River in Beaufort County, SC. The replacement bridge is 3,340’ long with two 12’
lanes and 10' shoulders and has a river navigation channel with 90' of horizontal and
65' of vertical clearance. The spans over tidal marshes consist of 24” square
prestressed concrete piles with footing/column/cap substructures supporting
continuous 168’-long Florida BT-78 prestressed concrete beams. The spans over the
tidal waterway and navigable channel are founded on 96” diameter drilled shafts with W
column and cap substructures supporting continuous 168’-long Florida BT-78 prestressed concrete beams. Sectional
barges were utilized for construction access causeway and floating platforms for cranes, drill rigs, and materials. This
construction access approach allowed three construction headings to work simultaneously with a continuous supply
of material to facilitate completion within an aggressive schedule. This project was completed ahead of schedule and
on budget, with no significant safety or quality issues, and no disputes or claims. Mr. Rosa was responsible for
keeping the project on budget and on schedule, while coordinating roadway and bridge construction. He was also
responsible for managing multiple subcontractors and suppliers, creating and updating project schedules, and
assisting with project management. He communicated regularly with the DBPM, design engineer, owner, and field
personnel. This project won the 2021 DBIA Merit Award and 2022 DBIA SE Project of the Year Award.

4. Monroe Expressway — Mecklenburg and Union Counties, NC

Key Personnel Role: Structures Construction Engineer

Experience with Current Firm: United Infrastructure Group, Inc.

Project/Assignment Duration: Project 2014-2018 / Assigned 2015-2018 N g52
Owner Contact Information: NCDOT/NCTA, Rick Baucom, PE, RWBaucom@ncdot.gov, (704) 289-7905
Design/Construction Value: $472 Million

Project Description: United was the Manager and a 33.34% Member of this &
integrated joint venture with Boggs Contracting and Anderson Columbia Co.
United provided 90% of the 33-person project management team and was
responsible for managing and constructing the overall project. This new four-
lane controlled-access toll road extends 20 miles from US 74 near 1-485 in
Mecklenburg County to US 74 near Marshville in Union County, NC. It
included construction of eight new interchanges and the reconstruction of a
section of US 74 to an elevated 6-lane freeway. Extensive third-party utility and ROW coordination challenges were
overcome to complete the project. Along US 74, near 1-485, utility and ROW conflicts resulted in a 1.5-mile elevated
and bridge-supported section that was 30% of the total project cost. The project scope included more than 5M CY of
excavation, 160,000 SF of noise walls, 24 MSE wallls totaling 312,000 SF, 760,000 tons of asphalt, 26 new bridges,
5 box culverts, ORT tolling gantries and equipment, ITS, extensive utility relocation, and a comprehensive
architectural and aesthetic design package. Mr. Rosa was a vital member of the Structures Team, which oversaw
the management and construction of all the bridges, culverts, noise walls, MSE walls, and foundations for toll facilities
and aesthetic sign structures. His responsibilities were to ensure that the construction was on budget and on
schedule, while also being compliant to the RFC Plans and design specifications. He was also responsible for
managing multiple subcontractors and suppliers, creating and updating project schedules, and assisting with project
management.

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of assignments,
role, and the anticipated duration of each assignment. Mr. Rosa is currently assigned in as a Structures Engineer on
Carolina Crossroads Phase 1 & 2 to supplement the efforts of the assigned project staff. He is available to start the Bridge
Package 17 project immediately upon notice of award.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Larry Kevin Austin, PE
Project Delivery Leader

b. Role of Key Individual for this Project:
Lead Design Engineer

c. Name of Firm with which you are now associated:
Rummel, Klepper & Kahl, LLP RK K
d. Years of Experience: With this Firm 1 Years With Other Firms 33 Years

RK&K: Project Delivery Manager —Provides oversight of various traditional design-bid-build and design-build
transportation projects. He provides management, coordination and collaboration of in-house experts specializing in
roadway, structural, and hydrology design, 2022-Present

N|V|5: Structures Group Manager/Project Manager, 2018 to 2022

Mulkey, Inc.: Multiple Roles (1994 to 2018)

e Structures Group Manager/Project Manager — After company reorganization, responsible for the profit and
loss of the group; supervise staff of 5 engineers and technicians; responsible for managing staff size, business
development and client management; and sealing structure designs and plans, 2010-2018

e Transportation Services Manager/Project Manager — Responsible for the profit and loss of the groups;
managed a staff of as many as 22 planners, bridge, roadway, and water resources engineers, managed staff
size, business development and client management; and sealing structure designs and plans, 2003 — 2010

e  Structures Group Manager/Project Manager — Responsible for the profit and loss of the group; supervise
staff of 4 engineers and technicians; responsible for managing staff size, business development and client
management; and sealing structure designs and plans, 2001 — 2003

e Project Manager/Project Engineer — Responsible for the profit and loss of structures projects; supervising
one technician, invoicing projects, marketing clients, resolving project issues with clients, and sealing structure
designs and plans, 1994 — 2001

AECOM: Multiple Roles (1989 to 1994)

e Engineer I — Responsible for interaction with clients, managing technicians, independent structure designs and
supervising plan production, 1992-1994

e Designer II — Responsible for computations and managing technicians to produce sealed structure plans, 1989-
1992

e. Education: Name & Location of Institution(s)/Degree(s)/Y ear(s)/Specialization(s):
North Carolina State University/ Raleigh, North Carolina / Master of Science / 1993 / Management
North Carolina State University/ Raleigh, North Carolina / Bachelor of Science / 1988 / Civil Engineering

f.  Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
2000 / SC / Professional Engineer / 20591; 1994/ NC / Professional Engineer / 019661; 2005/ GA / Professional Engineer /
PE030150; 1995/ VA / Professional Engineer / 0402025953

g. Document the extent and depth of your experience and qualifications relevant to the Project.

1.SCDOT Closed and Load Restricted Bridge Design-Build Package 2021-1, District 4 - Cherokee, Chester, Fairfield,
and Union Counties, SC .

Key Personnel Role: QA/QC Manager m
Experience with Current Firm: Yes, RK&K (DESIGN BUILD!
Project/Assignment Duration:  Project 2021-2024, Assigned 2022-2024 m

Owner Contact Information: SCDOT, Michael Pitts, pittsme@scdot.org, (803) 737-2566 \_/
Design/Construction Value: $15 Million

Project Description: As Lead Designer for Reeves (Sloan), RK&K is designing eight individual design-build bridge
replacements. The scope called to replace the existing bridges with design efforts from our roadway, bridge, hydrology, and
geotechnical staff. RK&K manages the subconsultants in charge of utility coordination, right-of-way, surveys, and
permitting.

As QA/QC Manager, Kevin is responsible for all aspects of quality control for this contract. He oversees project deliverables and
facilitates our internal QA/QC Process, checking to ensure plans are complete and meet project scope requirements. Kevin also tracks
project budgets and schedules and maintains the project records. He works closely with our subconsultants, coordinating their efforts
and managing their invoicing in addition to our billings to the client. In addition to coordination with SCDOT, he provides leadership
and oversight for a group of multi-discipline engineers and technical staff.
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2. SCDOT SC 5 over Tools Fork Creek Bridge Replacement, York County, SC

Key Personnel Role: Structural Project Manager

Experience with Current Firm: No, NV5 Engineers

Project/Assignment Duration:  Project: 2015 — 2018, Assigned: 2015 — 2018

Owner Contact Information: SCDOT, Berry Mattox, PE, mattoxtb@scdot.org, (803) 737-2776

Design/Construction Value: $3.5 Million

Project Description: This project included environmental, planning, and design services for the replacement bridge on SC 5
(West Main Street/York Hwy) over Tools Fork Creek. Services included surveys, SUE, environmental studies and NEPA
documentation (CE), permitting, utility coordination, hydraulic design, roadway and bridge design.

Kevin was the structural lead on this project. He was the engineer of record for a three-span composite continuous for live
load prestressed concrete Type III AASHTO girder bridge 190 feet in length. The bridge has a two-bar metal rail to provide
for bicycle traffic, used steel pile foundations at the end bents and drilled shafts at the interior bents.

3. SC 72 Over Sandy River Bridge Replacement, Chester County, SC

Key Personnel Role: Structural Project Manager

Experience with Current Firm: No, NV5 Engineers

Project/Assignment Duration:  Project: 2015 — 2018, Assigned: 2015 - 2018

Owner Contact Information: SCDOT, Berry Mattox, PE, mattoxtb@scdot.org, (803) 737-2776

Design/Construction Value: $4.82 Million

Project Description: The project environmental, planning, and design services for the replacement bridge on SC 72 (West
End Road) over the Sandy River. The site included a relatively low concentration of utilities, including a buried TruVista
communications line, overhead power, and Chester County Natural gas line. Due to the high volume of traffic and lack of
viable off-site detour routes, the new bridge was replaced on new alignment immediately north of the existing bridge, while
traffic was maintained on the existing bridge during construction.

Kevin served as the structural project manager, responsible for sealing the design calculations, plans and special provisions
for a five-span composite continuous for live load prestressed concrete Type III AASHTO girder bridge 410 feet in length.
The bridge has a two-bar metal rail to provide for bicycle traffic, used steel pile foundations at the end bents and drilled shafts
at the interior bents.

4. Six Bridge Replacements, Hertford & Northampton Counties, NC m
Key Personnel Role: Overall Project Manager DESIGN BUILD)

Experience with Current Firm: No, NV5 Engineers M

Project/Assignment Duration:  Project: 2010 - 2013 Assigned: 2010 - 2013 =

Owner Contact Information: NCDOT Division 1, John Abel, jabel@ncdot.gov, (252) 482-1851
Design/Construction Value: $3.88 Million

Project Description: This design-build project involved the replacement of six bridges at various locations in Hertford and
Northampton Counties. All the bridges consisted of a prestressed concrete superstructure supported on pile foundations. The
bridges were replaced in-place using an off-site detour to maintained traffic.

Kevin served as the overall project manager responsible for coordination with the contractor, sealing the design
calculations, plans and specifications on four of the bridges and coordination with other staff responsible for surveying,
environmental services, permit drawings, roadway design, SUE and utility coordination services, as well as the
subconsultant responsible for the structure design on two of the bridges, geotechnical investigation, TCP and ROW
acquisition.

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of assignments,
role, and the anticipated duration of each assignment.

Kevin is not required to be on-site during construction. However, he will attend all routine project meetings in person.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Gregorio Junior Arias, Structures Superintendent

b. Role of Key Individual for this Project:
Construction Manager-Structures

c. Name of Firm with which you are now associated:
United Infrastructure Group, Inc. | o HRERUICIEERR
d. Years of Experience: With this Firm 2 Years With Other Firms 5§ Years

Employment History:

United Infrastructure Group, Inc. Structures Superintendent - Mr. Arias executes construction projects by organizing,
planning, and overseeing project tasks. He completes quality inspections and supervises all project members, including
staff and sub-contractors. He works closely with the Project and Construction Managers to ensure timely material
deliveries to stay on track with the construction schedule and he is responsible for scheduling, supervising, monitoring all
field personnel, including subcontractors, and he ensures jobsite safety by enforcing safety standards and regulations.
(2021-Present)

Lane Construction Corporation: Forman/Assistant Superintendent - Mr. Arias provided overall on-site leadership and
management for bridge construction on major highway projects. Mr. Arias was the main point of contact for bridge
construction work and coordinated with the client’s on-site representatives, inspectors, subcontractors, craft employees
and company personnel. He planned, coordinated, and supervised on-site bridge work functions including scheduling,
material control, and day-to-day direction of field personnel. (2016-2021)

e. Education: High School Graduate

f.  Active Registrations: Rigger Level |

g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. |I-77 Interchange and Palmetto Parkway-York County, SC

Key Personnel Role: Structures Superintendent

Experience with Current Firm: United Infrastructure Group, Inc.

Project/Assignment Duration: Project 2021-2023 / Assigned 2021-2023

Owner Contact Information: SCDOT, Jared Bragg, PE, Braggjk@scdot.org , (803) 448-5876
Design/Construction Value: $48 Million

Project Description: United is the manager and a 60% member of this integrated
joint venture with Blythe Development Company for this project to construct a new
interchange on I-77 in Rock Hill, SC. This fast paced Design-Build project consists
of construction of a new interchange at Interstate 77 mile marker 81 in Rock Hill SC
and the associated new road (Palmetto Parkway) between Mt. Gallant Road and
Paragon Way. The new interchange includes on & off ramps, a 214’ long by 127’
wide bridge over |-77, a 132’ long by 58 wide bridge over the |-77 NB on-ramp,
over 47,00 SF of MSE walls, 17 overhead sign structures and 4 signalized
intersections. Mr. Arias is providing jobsite scheduling for crews and supervises all

bridge-related subcontractors. He is also in charge of maintaining equipment and materials need to complete prOJect
2. LC-XBridge & Power Feed Expansion Project - Spartanburg, SC =

Key Personnel Role: Superintendent

Experience with Current Firm: United Infrastructure Group, Inc. (Lead Engineer — ICE)
Project/Assignment Duration: Project 2021-2022, Assigned 2021-2022 =
Owner Contact Information: BMW Mfg, Jeremy Gilbert, jeremy.gilbert@bmwmc.com, (864) 802-2433
Design/Construction Value: $14.9 Million

Project Description: The BMW project includes roadway, drainage, and two private
bridges, one over Interstate 85 and one over Freeman Farm Road. The design and
construction of the two-lane road and bridges was performed in accordance with SCDOT
Specifications in conjunction with BMW'’s criteria and subject to approval of SCDOT
leadership. The project included a 210’ simple span steel girder bridge over 8 lanes of |-
85, a 100’ simple span concrete girder bridge of Freeman Farm Road, 3,700 feet of new
roadway, roadway lighting, landscaping, FTZ security fence, and utility installations and
relocations (8” water main, telecom and fiber optic, sanitary sewer force main, 4” gas main,
and medium voltage overhead power) -- all within a highly accelerated delivery schedule of just 15 months. The
design-build team eliminated the need for a pier in the median of -85 to significantly minimize impacts to interstate
traffic during construction and greatly improve safety for the traveling public. When completed, this was the longest
single-span bridge over an interstate in the state of SC with approximately 475,000 LBS of structural steel; 157,000
LBS of rebar and 470 CY of concrete. The roadway construction included 70,000 CY of earthen embankment, 4,000
TN of stone base, 10,000 SY of hot mix asphalt pavement, 1 mile of medium voltage (13.2kV) power feed, and 15,000
LF of conduit for low voltage power, medium voltage power, data, and future expansion. The girders were pre-
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assembled into pairs then erected over [-85 using a mid-air handoff from a 1,320-ton hydraulic crane to a 600-ton
hydraulic crane on the other side of I-85. Each girder pair weighed about 250,000 LBS and was erected in less than
45 minutes. Mr. Arias was responsible for sourcing, ordering and maintaining all material and equipment for the
jobsite. He was in direct contact and coordinated with all subcontractors and the owner. This project was awarded
the 2022 CAGC Pinnacle Award.

3. Suncoast Parkway 2 — Orange County, FL

Key Personnel Role: Assistant Superintendent

Experience with Current Firm: The Lane Construction Corporation

Project/Assignment Duration: Project 2018-2021 / Assigned 2019-2021

Owner Contact Information: FTE, Fernando Gomez, fernando.gomez@dot.state.do.us, 407-264-3841
Design/Construction Value: $135 Million

Project Description: Lane built the second section of Suncoast Parkway 2. This
section runs from South of SR 700 (US 98) to SR 44 in Hernando and Citrus
Counties. The Suncoast Parkway 2 reduces commuting times and improves
sustainability by contributing to the reduction of emissions along the existing
roadway network between Citrus County and the Tampa Bay Region. This project
included the construction of 15 bridges, more than 4.8 million CY of excavation
and more than 3.8 million CY of embankment, milling and resurfacing, base work,
drainage pipe, retaining walls, curb and gutter, traffic signals, lighting, highway
signing, guardrails, sidewalks, and multi-use trails. This project won the 2022 Best
in Construction Award from FTBA. Mr. Arias was responsible for managing all aspects of bridge construction
including materials, equipment, personnel, and subcontractors. He scheduled inspections and was in direct contact
and coordinated with the owner.

4. SR 408 Widening from Sr 417 to Alafaya Trail — Orange County, FL

Key Personnel Role: Foreman

Experience with Current Firm: The Lane Construction Corporation

Project/Assignment Duration: Project 2017-2020 / Assigned 2017-2019

Owner Contact Information: CFEA, Ben Dreiling, ben.dreiling@cfxway.com, 407-690-5313
Design/Construction Value: $76 Million

Project Description: This 3.24-mile project added a travel lane to SR 408 in each
direction (from two lanes to three lanes), widened the entrance ramp from northbound
Alafaya Trail to westbound SR 408 from one lane to two lanes, reconfigured the exit
and entry ramps at Rouse Road and added an additional Open Road Tolling (ORT)
lane in both directions at the Dean Road Main Plaza. This project included nine (9)
sound walls along north and south sides of SR 408, widening of six bridges, and
replacement of two bridges. Mr. Arias was responsible for overseeing bridge
construction including materials, equipment, personnel, and subcontractors. He

scheduled inspections and was in direct contact and coordinated with the owner.

5. SR 528/Innovation Way Interchange — Orange County, FL

Key Personnel Role: Foreman

Experience with Current Firm: The Lane Construction Corporation

Project/Assignment Duration: Project 2016-2018 / Assigned 2016-2017

Owner Contact Information: CFEA, Ben Dreiling, ben.dreiling@cfxway.com, 407-690-5313
Design/Construction Value: $62 Million

Project Description: This project included the construction of new alignment for
Innovation Way over SR 528, and five new ramps to accommodate traffic
movements to and from SR 528. Innovation Way is one-half mile north of SR 528,
to Monument Parkway, and one mile south of SR 528. It includes four ramps with
two ramp plazas and the extension of Alafaya Trail to Aerospace Parkway—with
a connection to International Corporate Park Boulevard. This project received a
DBIA Florida Region Design-Build Award - Honor Award in the Transportation
Structures Category. Mr. Arias was responsible for managing all aspects of bridge
construction including architectural features, materials, equipment, personnel, :
and subcontractors. He scheduled inspections and was in direct contact and coordinated with the owner.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of assignments,
role, and the anticipated duration of each assignment. Mr. Arias is currently the Structures Superintendent for the
Design-Build I-77 Panthers Interchange Project in York County, with substantial completion on May 1, 2024.
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Appendix B
Work History and Quality Forms
(Section 3.5.1)
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WORK HISTORY AND QUALITY FORM - CONTRACTOR
Lead Contractor - United Infrastructure Group (United)

a. Project Name & Location (City, State) b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
overall project design or construction | Manager who can verify United’s responsibilities Professional Services Completion Date | Construction Cost (in thousands) | by United (in thousands)
US 521 over Big Pine Creek, Kershaw Lead Contractor: United Name of Owner: SCDOT
County, SC Infrastructure Group, Inc. Project Manager: Wade Warr ion:
Y, p Ph(fne: 803—9%8—2293 Construction: 12/2023 (Est.) $7.462.984.09 $7.462.984.09
Email: warrwh@scdot.org

g. Narrative describing the work performed by UIG. If submitting work completed by an affiliated or subsidiary company of UIG, identify the full legal name of the affiliate or subsidiary and their role on the Project.

UIG is the prime contractor and is managing all aspects of this project consisting of the staged replacement of the bridge on US 521 over Big Pine Creek in Kershaw RELEVANCE

County, SC. The project is currently 70% complete and on schedule. Completion of the new bridge is anticipated this summer, with Substantial Completion in late Staged bridge construction

2023. Heavy Traffic

Accelerated design and construction
ROW and Utility Coordination
Working near/over environmentally
and the surrounding ESA. To minimize environmental and ROW impacts, US 521 is reduced from four lanes down to two for construction of the replacement sensitive areas

This bridge replacement project, located in Camden, is the staged construction of a new bridge on heavily-traveled US 521. The bridge crosses over Big Pine Creek

structure. The new bridge is a 240 foot long and 86 foot wide three span bridge with prestressed concrete girders and foundations consisting of pile and drilled
shafts. Staging of the bridge and roadway construction requires significant MOT and temporary work, including temporary crossovers, approximately 2,500
feet of temporary concrete barrier, and 600 lineal feet of temporary shoring. The project also includes grading, erosion control, asphalt paving, drainage,
pavement markings, and both water and sewer utility relocations.

=S & Ny,

h. Self-Assessment. The information provided in this section should be a self-assessment of UIG’s performance on the project to identify Lead Contractors/Major Subcontractors with firms or personne that have successfully completed projects on time
and on or under budget, and to identify Lead Contractors/Major Subcontractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The most successful aspects of this project were directly attributable to maintaining control of as many site activities as possible, assimilating highly experienced and committed resources, having additional supplemental resources available when needed,
routine and effective communication and collaboration, and early identification and abatement of issues. When these measures were not implemented, project delivery was adversely impacted. Likewise, UIG learned that utilizing subcontractors that do
not share our same culture/commitment and/or with whom there is no established long-term working relationship led to some poor results from a schedule and cooperation perspective. Nonetheless, despite UIG’s shortcomings and lessons learned on this
project and several other adversities, all sites were successfully completed in a quality manner without any claims, dispute proceedings, litigation and arbitration, and with no additional cost to SCDOT.

i. Quality Initiatives. Discuss UIG’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

j- For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, UIG shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Contractor - United Infrastructure Group (United)

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) | overall project design or construction Manager who can verify United’s responsibilities Professional Services Completion Date | Construction Cost (in thousands) | by United (in thousands)
Monroe Bypass Lead Contractor: United Infrastructure Name of Owner: NCDOT (NCTA) $472,000
Constructors, LLC | Group, Inc. Division Engineer: Rick Baucom, PE Design: 2017 (United was Joint & Several
g:s::::;b;rg & Union |y oad Designer: RK&K Phone: 704.289.7905 Construction: 2020 $472,000 Manager & Member of Integrated
’ Email: rwbaucom@ncdot.gov Joint Venture Responsible for all
Work)

g. Narrative describing the work performed by United. If submitting work completed by an affiliated or subsidiary company of Reeves, identify the full legal name of the affiliate or subsidiary and their role on the Project.
Project Description: United was the Manager and a 33.34% Member of this integrated joint venture with Boggs Contracting and Anderson - : :

Key Project Relevancies:

Columbia Co. United provided 90% of the 33-person project management team and was completely responsible for managing and constructing Design-Build & Several Interchanges
Suburban Environment
the overall project. This new four-lane controlled-access toll road extends 20 miles from US 74 near [-485 in Mecklenburg County to US 74 near Significant Utility, ROW, & 3rd Party

Coordination

Significant MOT Requirements
Major Environmental Challenges
Accelerated Construction

Marshville in Union County, NC and includes reconstruction of 1 mile of US 74 with an elevated 6-lane freeway in a suburban environment with

eight interchanges, extensive third-party, utility, and ROW coordination and challenges. At the project’s beginning at 1-485, heavily travelled

existing US 74 is in an expensive ROW industrial and suburban setting. Utilities of every description were in conflict. Nearly one third of the cost of 20-miles bypass was in this 1.5-mile section to

create an interchange solution that accomplished ultimate design goals while minimally disrupting traffic. A three-bridge solution with an elevated mainline section supported by MSE walls
between new multilane frontage roads is shown to right which also includes multiple entrance and exit ramps with MSE walls on both sides. Also, significant drainage upgrades were necessary, including a new double 10x12 box culvert which was successfully phased to cross six
lanes of existing traffic. The project includes over SM CY of excavation, extensive utilities, 160,000 SF of noise and screen walls in four locations, 312,000 SF decorative MSE walls in 24 locations, a pavement structure with lime treated subgrade and cement treated base and 760K

tons of asphalt, 26 new bridges and five major box culverts, seven toll gantries and ITS and camera systems interconnected with fiber lines, and robust aesthetic treatments.

h. Self-Assessment. The information provided in this section should be a self-assessment of United’s performance on the project to identify Reeves with firms or personnel that have successfully completed projects on time and on or
under budget, and to identify Lead Contractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

United led MBC and worked integrally with NCDOT/NCTA to overcome numerous legal, political, and physical obstacles and finish this project on time and on budget. This is primarily attributable to a very transparent relationship with the owner and a commitment to meeting the
schedule and budget expectations. Delays were mitigated with numerous acceleration strategies and strategic partnerships were maintained with subcontractors and suppliers to ensure an accelerated delivery once Construction NTP was available. The project experienced several
environmental challenges, which ultimately delayed the start of the project by 3 years 5 months. The NCDOT and Design-Build Team worked integrally together to weather the challenges of the environmental delay and develop an open-book process to amend the original contract
and proceed forward with the project while remaining within the original budget. The original substantial completion date was November 27, 2018, and actual substantial completion date was November 27, 2018 with no claims even though the ROW was provided to the team one

year late, which allowed the team to earn the early completion bonus. Final completion/acceptance is September 2020, and the three-year Warranty Period after Substantial Completion ended in November 2021.

1. Quality Initiatives. Discuss United’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

The success of this fast-paced project was attributed to extraordinary teamwork by the client, subcontractors, and suppliers involved. The newest technology was incorporated into plants and equipment and systems to accelerate the schedule and remain within budget, including 3D
survey modelling for all roadway and structures. Traffic control plans were refined to minimized impact to the public and strategically planned detours were implemented to allow work to proceed 24 hours a day at times in major intersections and specific areas of the project. A Safety
Leadership Team was implemented which required the participation of all subcontractors and in turn led to a very healthy safety culture on the project and resulted in no joint venture lost time incidents and only 1 for the entire project. Regardless of the accomplishments and
accolades, the lessons learned include: a) providing more management and control over all environmental scopes to avoid any adverse issues, especially after the NCDOT litigated the environmental lawsuit; b) taking on more responsibility for ROW acquisition and dry utility
relocations even though not part of the contract scope of services; ¢) being even more pro-active and engaged with our subcontractors and suppliers to abate adverse impacts related to their services/products, and d) remaining actively engaged in the Quality Control/Assurance

Program even though this was not part of the contract scope.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, United shall provide a detailed explanation below.

None




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Designer — Rummel, Klepper & Kahl, LLP (RK&K)

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Designer’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Designer(in thousands)

Closed & Load
Restricted Bridge
Package 2021-1 (D-B)
Design-Build | Cherokee,
Chester, Fairfield,
Lancaster, and Union
Counties, SC

Lead Contractor: Reeves Construction Company

Lead Designer: RK&K

South Carolina Department of Transportation
Michael Pitts, PE

803.737.2566

pittsme@scdot.org

Construction Complete: 2023
Design Complete: 2023

$14,947

$1,753

g. Narrative describing the work performed by Designer.

il

RK&K is lead designer for eight fast-paced design-build bridge replacements. Using SCDOT’s
recently adopted supplemental design criteria for Low Volume Bridge Replacement Projects,
RK&K has developed designs for eight bridges ranging from 80 to 130 feet in length. For bridges

in a FEMA Zone A area, we obtained “No-Rise” Certifications.

Work under this contract includes replacing the existing bridges and the associated roadway and
drainage work necessary to tie the new approaches to the existing roadways. Design services
include project coordination and plans; roadway, bridge, seismic, hydraulics, and geotechnical
design; utility coordination; right of way services; surveys; and permitting. In addition to the
construction of new bridges, the project also includes demolition, removal, and disposal of the

existing bridge structures.

Key Project Relevancies

Design-Build Delivery
Bridge Replacements
Cored Slab and Box Beam
Demolition

Detours

Roadway & Structure Design
Geotechnical
H&H/Drainage / E&SC
Traffic / MOT

Right of Way Acquisition
Utility Coordination
Environmental/Permitting
Public Involvement

AN N O N N N N NN

Personnel

RK&K — Chris Jordan, David
Peterson, Randall Mungo, Kelly
Hawkins, Ricky Ward, Justin
Lyles, James Galgano, Kevin
Austin

Reeves — James Seybert, Smitty
Helms, David Rhodes

~N O »n B

Bridge
S-58 over Little Rocky Creek

S-300 (North) over Little Rocky
Branch Creek

S-300 (South) over Little Rocky
Branch Creek

S-214 over Little Creek
S-97 over Goforth Creek
S-265 over Manning Creek
S-119 over Bear Creek

S-87 Delta Rd over Padgetts
Creek

Length| Spans

120'

80’

90’

80’
130'
90’
80’

100'

30°-90°

Single

Single

Single
30°-100°
Single
Single

Single

Type

Box Beam
Cored Slab

Box Beam

Box Beam

Box Beam
Box Beam
Box Beam

Box Beam

Box Beam

h. Self-Assessment. The information provided in this section should be a self-assessment of Designer’s performance on the project to identify Designers with firms or personnel that have successfully completed projects on time and on or
under budget, and to identify Designers that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Exceptional performance on this project began with RK&K’s technical score of 94 during the design-build selection process. RK&K coordinated with the contractor to develop plans that minimized impacts to: utilities; environmental features; and proposed rights-of-way and

easements. To facilitate this minimization, we optimized alignments and profiles, while at the same time adhering to SCDOT guidelines. To date, all plans are in the RFC phase and all design packages have been submitted on schedule. Review comments received have been minimal

and responses were completed efficiently.

1. Quality Initiatives. Discuss the Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

RK&K’s Design Team incorporated several quality initiatives for this project. Our designs added strands in SCDOT standard cored slabs to meet load rating requirements. We incorporated reinforcing for SCDOT’s new MASH Barrier standard into the NC box beam plans and the

SCDOT cored slab standards. We detailed superelevated caps as offset from the centerline to correctly locate beams and included extra detailing for cored slabs on skew as SCDOT standards do not accommodate skews. We also incorporated very specific details in AASHTO Ware

to meet the Load Rating Guidance document. Our designs minimized right-of-way acquisitions by utilizing slope permissions when possible and by piping ditches in some locations. When overtopping could not be eliminated, we flanked bridges with cross line pipes to match

existing headwater. We also performed more borings than were required by PCDM 11 at locations that featured variations in the top of rock elevations.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Designer shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - DESIGNER
Rummel, Klepper & Kahl, LLP (RK&K)

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) | overall project design or construction Manager who can verify Designer’s responsibilities | Professional Services Completion Date | Construction Cost (in thousands) | by Designer(in thousands)
Monroe Bypass Lead Contractor: United Infrastructure North Carolina Department of Transportation Design Completed: 2017 $472,000 $19,000
Design-Build Project | Group Project Manager: Malcolm Watson, PE, Design- Construction: 2020

Union/ Mecklenburg | Lead Designer: RK&K Build Engineer )

Counties, North 919.707.6614

Carolina mcwatson@ncdot.gov

g. Narrative describing the work performed by Designer.

As Lead Designer for one of North Carolina’s largest design-build projects, RK&K and the Monroe Bypass Constructors team, which included United and Reeves, designed
and constructed this $464M, 19.7-mile new alignment toll road with 37 bridges and eight interchanges. The Monroe Bypass will improve mobility and capacity by providing a
facility for the US 74 corridor that allows for high-speed regional travel while maintaining access to properties along existing US 74. The design was prepared and managed by
RK&K. The project consists of providing all design, construction, and quality functions for this toll facility extending from US 74 near [-485 in Mecklenburg County to US 74
between the towns of Wingate and Marshville in Union County. The structures involved a variety of bridge types including single-span over passes and multiple-span bridges
over creeks with precast and structural steel girder types. Foundations for the bridges included drilled shaft, 14" H-pile, and 18" pipe pile. This project included unique utility
and ROW challenges that had to be accommodated for in design. With extensive aesthetics involved, the project includes 37 bridges (26 sites with 11 duals), 45 culverts, and three

sound barriers.

Key Project Relevancies:

Design-Build Delivery Right of Way Acquisition
Freeway/Interstate/Complex MOT Utility Conflicts

Staged Construction Hazardous Materials
Demolition Coordination with Adjacent Projects
Environmental Permitting

h. Self-Assessment. The information provided in this section should be a self-assessment of Designer’s performance on the project to identify Designers with firms or personnel that have successfully completed projects on time and on or
under budget, and to identify Designers that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Exceptional performance on this project began with RK&K’s technical score of 93 during the design-build selection process. The RK&K design team remained committed to the project through two delays that stopped design work for a total of three years. Throughout the delays,
which were due to a lawsuit, our team remained engaged in the project. RK&K developed detailed MOT plans and bridge phasing to work around utility and ROW conflicts. The designers and contractors also worked closely together during the construction phase to find way to

combine concrete pours in both the substructure and the superstructure to shorten the duration of bridge construction by several weeks.

1. Quality Initiatives. Discuss the Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

A key aspect of maintaining schedules and budgets on all projects is the preparation of an effective initial design in order to avoid the delays and additional costs created by redesign. RK&K prepared a Design Quality Management Plan (DQMP) specifically for the Monroe Bypass
project. A major element of this plan was that all design submittals (including those from subconsultants) would go through an Interdisciplinary Review process. This process minimized the likelihood of conflicts between the different design disciplines, thus avoiding time-consuming
resubmittals of the plans and costly constructability issues in the field. Another major element of the DQMP was the use of “check prints,” requiring every sheet to be checked, revised, back-checked, and approved prior to being submitted for review. In addition, internal audits were
performed to ensure the plan was followed. To monitor our progress against the design schedule, RK&K prepared a CPM schedule utilizing Microsoft Project and updated it regularly to include actual submittal dates versus projected. This allowed our team to see if an activity was

becoming critical well in advance of it becoming an emergency.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Designer shall provide a detailed explanation below.

N/A




Appendix C
Work History and Quality Forms
(Section 3.5.2)
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BRIDGE PACKAGE 17 | Design-Build Project
Union County, South Carolina | Contract ID 4462250 x ﬁ

Quality of Past Performance (Section 3.5.2)

Number Question United | RK&K

3.5.2 (a) Ena; ic)l;(e)jlésta?d Contractor or any member of the joint venture been declared delinquent or placed in default on No N/A

3.5.2 (b) Has the Lead Contractor or any member of the joint venture submitted a claim on a project that was litigated? No N/A
= If litigated, explain the results.

352 (0) Have any design-build projects or projects of similar scope been delayed more than 30 days such that liqui- Yes No
e dated damages were assessed?

REWA(IN Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated? No N/A

Have any projects under contract with the Lead Contractor or any member of the joint venture been subject
REWAN to remediation actions, stop work orders, or project delays in excess of 30 days as a result of Section 404/Sec-  No N/A
tion 401 permit violations?

3.5.2 () Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the Lead No Yes
= Designer due to errors and omissions?
3.52 (g) Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a design-build No No

contract?

United (In response to 3.5.2 (¢) above) | Of United’s 100+ projects in the past five years, only three projects were
finished behind schedule where LDs were assessed as listed below. The root cause in most instances was unknown
conditions beyond the control of the design-build team. The primary strategy to mitigate such events on future projects
is to perform extensive site evaluations during the pre-bid and design phases to discover and abate issues with intelligent
design and construction approaches. When new issues are discovered during construction, our design-build team and
the client are immediately alerted and engaged to mutually determine the best path forward to minimize schedule and
cost impacts. When unavoidable schedule impacts occur, we typically mitigate these by increasing the level of effort
of our existing resources and allocating additional resources to recover lost time and recover the schedule.

] Minor interim LDs were assessed on 7 of 12 sites, and significant LDs of 475 days occurred on one site
§ oo Brl,fige Wl due to major design and unknown subsurface issues. The entire package of 12 sites with 13 bridges and
Package E” - Several Counties, th : leted only 83 davs behind th tract schedul d despite the i
SC (2019) e entire contract was completed only ays behind the contract schedule, and despite the issues,
there were no disputes or claims.

GDOT FY 17 Bridge Batch 1 —  Minor interim LDs were assessed on a few sites, but the entire batch of 7 bridges and the entire con-
Various Counties, GA (2020) tract was completed on time without any LDs, disputes, or claims.

gggg&l 111172]?{% %(ieolﬁ:place— Minor interim LDs were assessed for a few sites, but the entire batch of 6 bridges and the entire con-

Counties, GA (2020) tract was completed on time without any LDs, disputes, or claims.

RK&K (In response to 3.5.2 (f) above) | RK&K offers the following response to the question and as requested within
the RFQ.

The owner and RK&K have engaged in the dispute resolution process of the contract regarding the
RK&K, Delaware River & Bay alleged design errors and omissions. The parties have participated in mediation but were unable to
Autho n',ty (DRBA), Bridge 6 resolve the matter. The Owner has sent its notice to proceed with arbitration, but there is currently no
’ timeline for if or when arbitration will occur. RK&K and the owner are working to schedule a second
mediation to hopefully resolve the dispute.

s UNITED| RK:X Appendix C | Page 1



WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
United Infrastructure Group (United)

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) | overall project design or construction Manager who can verify United’s responsibilities Professional Services Completion Date | Construction Cost (in thousands) | by United (in thousands)

Federal Aid Bridge United Infrastructure Group, Inc. Name of Owner: SCDOT

Replacement Project Project Manager: Shane Parris

Package E | Cherokee, Phone: 864-489-5760 2019 - Construction

Chester, Fairfield, Email: parrissl@scdot.org 2015 - Design $53,080 $53,080

Lancaster, and York

Counties, SC

g. Narrative describing the work performed by United. If submitting work completed by an affiliated or subsidiary company of United, identify the full legal name of the affiliate or subsidiary and their role on the Project.

United managed and performed all aspects of this design-build bridge replacement project consisting of 12 sites with 13 bridges in 5 counties totaling 4048 LF of bridge, 184,704 SF of deck, 39 spans, 4 miles of roadway, and the bridge demolitions, as well

as steel pile, concrete pile, and drilled shaft foundations, reinforced concrete substructures, and flat slab, cored slab, and concrete and steel beam superstructures. United managed and self-performed all work described below except as noted herein:

e S-12-77 (Hightower Road) over Fishing Creek - 405°-2” Type III and 65” Modified BT Girder Bridge e S-46-64 (Lincoln Rd) and S-46-732 (Boyd Rd) over Allison Creek and Calabash Branch - 220’ and 140’ Cored Slab Bridges

S-12-141 (Brooklyn Road) over Rocky Creek - 331” 54” Bulb Tee Girder Bridge

SC 200 (Great Falls Hwy) over Wateree Creek - 325° 54” Bulb Tee Girder Bridge

SC 9 (Chester and Lancaster Hwy) over Catawba River - 1,424°-6” 54 MBT and Florida 78” BT Girder Bridge
SC 200 (Monroe Hwy) over Cane Creek - 180° Type III Girder Bridge

S-46-22 (Pleasant Rd) over Steele Creek - 330° 54” Bulb Tee Girder Bridge

S-46-347 (Gordon Rd) over Stoney Fork Creek - 90° Type III Girder Bridge
1-85 Overpass over NSRR - 156’ Steel Girder Bridge

S-46-103 (Oak Park Rd) over Fishing Creek - 400° Type III Girder Bridge
S-11-41 (Beech St) over Peoples Creek - 44°-6” Flat Slab Bridge

Sites S-46-22, S-46-347, S-46-732, and S-46-103 were subcontracted to another bridge subcontractor. All roadway work on all sites was subcontracted to other road contractors. All other work as self-performed other than specialty work. All work was completed safely

with no significant quality issues, on budget, and on time with exception of the sites noted below.

h. Self-Assessment. The information provided in this section should be a self-assessment of United’s performance on the project to identify Lead Contractors/Major Subcontractors with firms or personnel that have successfully
completed projects on time and on or under budget, and to identify Lead Contractors/Major Subcontractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The most successful aspects of this project were directly attributable to maintaining control of as many site activities as possible, assimilating highly experienced and committed resources, having excess resources available when needed, routine and effective
communication and collaboration, and early identification and abatement of issues. When these measures were not implemented, project delivery was adversely impacted. Likewise, United learned that utilizing subcontractors that do not share our same
culture/commitment and/or with whom there is no established long-term working relationship led to some poor results from a schedule and cooperation perspective. Nonetheless, despite United’s shortcomings and lessons learned on this project and several other

adversities, all sites were successfully completed in a quality manner without any claims, dispute proceedings, litigation and arbitration, and with no additional cost to SCDOT.

1. Quality Initiatives. Discuss United’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Claims avoidance became very important and initiatives were implemented to resolve all matters openly and honestly with SCDOT. On the most successful of the sites, collaboration with all team members proved extremely valuable, along with very detailed budgets
and schedules that were routinely disseminated. To ensure the work is done right the first time, United’s QC firm (ICE) remained integrally involved at all times during construction, and any quality issues discovered during construction were documented/vetted with

SCDOT quickly. Due to the abnormal LDs incurred, UIG replaced and re-organized staff in the home office Construction Operations Department and at the project level.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, United shall provide a detailed explanation below.

United was assessed the following LDs: S-12-141 for delays encountered in the relocation of an existing sewer line, SC 200 (83 days, $124,500) for improper ready mix concrete supplied to site which required removal/replacement plus there were excessive rain days
and a flood, S-46-22 (108 days, $162,000), S-46-64 and S-46-347 (70 days, $245,000) for delays related to a major turnkey subcontractor failing to meet contractual deadlines, S-46-732 (86 days, $129,000), 1-85 (475 days, $1,662,500) for time to resolve a beam
deflection issue between the owner and EOR and time associated with extensive remediation of poor subsurface soils in the existing interstate embankments and excessive weather delays, S-46-103 (99 days, $148,500) for delays related to grading and paving

subcontractors failing to complete work per contractual deadlines, and for the overall project (83 days, $149,400) resulting from the delays mentioned above.



mailto:parrissl@scdot.org

WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
United Infrastructure Group (United)

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) | overall project design or construction Manager who can verify United’s responsibilities Professional Services Completion Date | Construction Cost (in thousands) | by United (in thousands)

FY 17 Bridge Infrastructure Consulting & Engineering, | Name of Owner: GDOT

Replacement Project PLLC Project Manager: Andrew Hoenig, PE Construction: 10/2020

(Batch 1) | Districts 2, 3, Phone: 8404-985-4377 Design: 09/2018 57,789 57,789

and 6 in Georgia Email: ahoenig@dot.ga.gov

g. Narrative describing the work performed by United. If submitting work completed by an affiliated or subsidiary company of United, identify the full legal name of the affiliate or subsidiary and their role on the Project.

This Design-Build project includes the accelerated removal and replacement of 7 bridges and approach roadways on secondary roads over waterways. United, as the Contracting Entity and Lead Contractor, managed and self-performed all the work except some of the roadway
approach work. The work included 650 LF and 22,905 SF of bridge, demolition of existing bridges, and approximately 0.5 miles of approach roadway as necessary to tie new approaches to existing roadways. All work was completed with no lost time incidents, no significant quality
issues, under the Owner’s budget, within the overall 1095 days allowed, and without any disputes or claims. The work included reinforced concrete end bents on steel piles and shafts, reinforced concrete interior bents on concrete piles and drilled shafts, prestressed concrete slabs

with asphalt overlays, cast-in-place flat slabs, and prestressed concrete beams with cast-in-place decks. Extensive coordination with the Owner, as well as with third parties and utilities, was critical maintain the accelerated delivery schedules. Road closure durations ranged from 90 to

RELEVANCE
v" Design-Build Delivery
Accelerated design and construction
ROW and Utility Coordination
Working near/over environmentally sensitive areas

180 days which often required work to proceed 7 days of week with multiple crews. The sites in this batch included:

Lincoln County - Jones Martin Road over Dozier Branch | 65’ 1-span bridge with end bents on steel piles supporting Cored Slab with an Asphalt Overlay | Road Closure: 90/90 Days (actual/contract)

Burke County - Quaker Road over Walnut Branch | 80’ 1-span bridge with end bents on steel piles supporting Box Beams with an Asphalt Overlay | Road Closure: 133/90 Days (actual/contract)
Spalding County — Vaughn Road over Heads Creek | 180’ 5-span bridge with end bents on steel piles and 3 interior bents on H-Piles with Encasements supporting a Flat Slab Deck | Road Closure:
217/180 Days (actual/contract)

Chattooga County - Green Road over Chattooga River Tributary | 50° 1-span bridge with end bents on steel piles supporting a Cored Slab with an Asphalt Overlay | Road Closure: 162/90 Days
(actual/contract)*

Carroll County — Tyus-Veal Road over Becks Creek | 80’ I-span bridge with end bents on steel piles supporting Box Beams with an Asphalt Overlay | Road Closure: 120/120 Days
(actual/contract)*

Warren County - Ansley Road over Long Creek | 115 1-span bridge with end bents on steel piles supporting Box Beams with an Asphalt Overlay | Road Closure: 120/120 Days (actual/contract)

Baldwin County - Roberts Road over Fishing Creek | 80’ 1-span bridge with end bents on steel piles supporting Box Beams with an Asphalt Overlay | Road Closure: 107/120 Days (actual/contract)

*Subcontracted to others

h. Self-Assessment. The information provided in this section should be a self-assessment of United’s performance on the project to identify Lead Contractors/Major Subcontractors with firms or personnel that have successfully
completed projects on time and on or under budget, and to identify Lead Contractors/Major Subcontractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Some early construction work was advanced at risk prior to RFC plans. Multiple crews and cranes worked on each site to meet schedule deadlines, and crews worked 7 days per week at critical times. Project management closely coordinated with GDOT to address and abate issues quickly, and

with suppliers and subcontractors to ensure long lead-time items were well planned in order to maintain schedule milestones. Severe inclement weather and other issues beyond control delayed completion of a 3 sites and extra resources were allocated to minimize delays.

1. Quality Initiatives. Discuss United’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

In addition to the items above, stone screenings were utilized for portions of the embankment to allow work to proceed during inclement weather.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, United shall provide a detailed explanation below.

Even though some liquidated damages were assessed for a few individual sites, the entire batch of bridges and contract was complete on time without liquidated damages. The site liquidated damages were: Burke County-40 Days x $713, Spalding County-37 Days x $713, Chattooga

County - 72 Days x $713*




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
United Infrastructure Group (United)

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) | overall project design or construction Manager who can verify United’s responsibilities Professional Services Completion Date | Construction Cost (in thousands) | by United (in thousands)

FY 17 Bridge Infrastructure Consulting & Engineering, | Name of Owner: GDOT Desion: 09/2018

Replacement Project | PLLC Project Manager: Andrew Hoenig, PE gh: U7

(Batch 2) | Districts 2, Phone: 8404-985-4377 COl’lStI'LlCtIOI’l. 10/2020 $9,126 $9,126

3, and 4 in Georgia Email: ahoenig@dot.ga.gov

g. Narrative describing the work performed by United. If submitting work completed by an affiliated or subsidiary company of United, identify the full legal name of the affiliate or subsidiary and their role on the Project.

This Design-Build project includes the accelerated removal and replacement of 6 bridges and approach roadways on secondary roads over waterways. United, as the TS

Contracting Entity and Lead Contractor, managed and self-performed all the work except some of the roadway approach work. The work included 978 LF and Design-Build Delivery

Accelerated design and construction
ROW and Utility Coordination
Working near/over environmentally sensitive areas

33,898 SF of bridge, demolition of existing bridges, and approximately 0.35 miles of approach roadway as necessary to tie new approaches to existing roadways. All

work was completed with no lost time incidents, no significant quality issues, under the Owner’s budget, within the overall 1095 days allowed, and without any
disputes or claims. The work included reinforced concrete end bents on steel piles and shafts, reinforced concrete interior bents on concrete piles and drilled shafts, prestressed concrete slabs with asphalt overlays, cast-in-place flat

slabs, and prestressed concrete beams with cast-in-place decks. Extensive coordination with the Owner, as well as with third parties and utilities, was critical maintain the accelerated delivery schedules. Road closure durations ranged

from 75 to 180 days which often required work to proceed 7 days of week with multiple crews. The sites in this batch included:

Dodge County — Milan-Chauncey Rd/Sugar Creek | 155’ 3-span bridge with end bents on steel piles and 2 interior bents on concrete piles supporting cored slabs with asphalt overlay | Road Closure: 150/150 Days (actual/contract)
Dooly County - Weeks Rd/Lilly Branch | 133 3-span bridge with end bents on steel piles and 2 interior bents on concrete piles supporting Type 1 mod beams with a concrete deck | Road Closure: 143/120 Days (actual/contract)
Colquitt County — Doerun Norman Park Rd/Okapilco Creek | 180 5-span bridge with end bents on steel piles and 4 interior bents on steel piles supporting a flat slab deck | Road Closure: 245/180 Days (actual/contract)

Quitman County — Lower Lumpkin Rd/Hodchodkee Creek | 220° 4-span bridge with end bents on steel piles and 3 interior bents on concrete piles supporting cored slabs with asphalt overlay | Road Closure: 157/180 Days
(actual/contract)*

Echols County — Toms Creek Rd/Toms Creek | 160 4-span bridge with end bents on steel piles and 3 interior bents on H-Piles supporting a flat slab deck | Road Closure: 214/180 Days (actual/contract)

Thomas County - Reichertville Rd/McKeever Slough Crk | 130° 3-span bridge with end bents on steel piles and 2 interior bents on concrete piles supporting cored slabs with asphalt overlay | Road Closure: 74/75 Days

(actual/contract)*

*Subcontracted to others

h. Self-Assessment. The information provided in this section should be a self-assessment of United’s performance on the project to identify Lead Contractors/Major Subcontractors with firms or personnel that have successfully
completed projects on time and on or under budget, and to identify Lead Contractors/Major Subcontractors that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Some early construction work was advanced at risk prior to RFC plans. Multiple crews and cranes worked on each site to meet schedule deadlines, and crews worked 7 days per week at critical times. Project management closely coordinated with GDOT to address and abate issues
quickly, and with suppliers and subcontractors to ensure long lead-time items were well planned in order to maintain schedule milestones. Severe inclement weather and other issues beyond control delayed completion of a 3 sites and extra resources were allocated to minimize

delays.

1. Quality Initiatives. Discuss United’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

In addition to the items above, stone screenings were utilized for portions of the embankment to allow work to proceed during inclement weather.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, United shall provide a detailed explanation below.

Even though some liquidated damages were assessed for a few individual sites, the entire batch of bridges and contract was complete on time without liquidated damages.




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Designer — Rummel, Klepper, & Kahl, LLP (RK&K)

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) | overall project design or construction Manager who can verify RK&K’s responsibilities Professional Services Completion Date | Construction Cost (in thousands) | by RK&K (in thousands)
DRBA Bridge 6 | New Name of Owner: Delaware River & Bay Authority
Castle County, DE ) ) Project Manager: David Hoppenjans Construction: 02/2020
Delaware River & Bay Authority Phone: 302-571-6300 Professional Services: 12/2019 $35,000 $2,600
Email: david.hoppenjans@drba.net

g. Narrative describing the work performed by RK&K. If submitting work completed by an affiliated or subsidiary company of RK&K, identify the full legal name of the affiliate or subsidiary and their role on the Project. Include the
office location(s) where the design work was performed and whether RK&K was the lead designer or a sub-consultant.

RK&K was the Lead Designer. The overall project intent was to add another lane to SB 1-295. The design of Bridge 6 was a replacement and widening of the steel superstructure and concrete deck of the bridge with strengthening and widening of the existing concrete piers.

The design was performed in RK&K’s Baltimore office.

h. Self-Assessment. The information provided in this section should be a self-assessment of RK&K’s performance on the project to identify RK&K with firms or personnel that have successfully completed projects on time and on or
under budget, and to identify Lead Designer that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

N/A

1. Quality Initiatives. Discuss RK&K’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

N/A

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, RK&K shall provide a detailed explanation below.

3.5.2 (f) Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the Lead Designer due to errors and omissions?
The Owner and RK&K have engaged in the dispute resolution process of the contract regarding the alleged design errors and omissions. The parties have participated in mediation but were unable to resolve the matter. The Owner has sent its notice to proceed with arbitration,

but there is currently no timeline for if or when arbitration will occur. RK&K is hopeful that additional settlement discussions will occur between the parties in advance of any formal proceedings.
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BRIDGE PACKAGE 17 | Design-Build Project

Union County, South Carolina | Contract ID 4462250

3.6.1 Financial Capacity
3.6.2 Bonding Capability

3.6.3 Organization Agreements
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INFRASTRUCTURE GROUP

*UNITED

Letter of Financial Capacity

The undersigned, be duly sworn, deposes and says that he is D. Michael Grey, Chief Business
Officer for United Infrastructure Group, Inc. He further states that United Infrastructure Group,
Inc. has the financial capacity and resources necessary to complete the Bridge Package 17 Project
Contract ID 4462250 as proposed in the Request for Qualifications issued by South Carolina

Department of Transportation.

- ol o - - >
g ? e ,v_,; 4 (/7

.f f ' - g ¥ g o _‘(" -

Signed this 26" day of October, 2023 ALrti . /5/51&3,’/w-u~;¢e,.»‘ AP AT
D. Michael Grey, EVP & Chief Business Officer
United Infrastructure Group, Inc.

Subscribed and sworn to before me this 26 day of October, 2023

Kadlye € fpen
NOTARY PUBLIC FOR SOUTH CAROLINA
My Commission Expires: February 8, 2032

“,‘I'. L] ll']"

"lalnnntl"

5562 Pendergrass Blvd | Great Falls, SC 29055 | 803-581-6000



Surety Department

MarshMcLennan Marsh McLennan Agency

Agency 5605 Carnegie Boulevard, Suite 300
Charlotte, NC 28209
T +1704 3656213
www, MarshMMA. com

South Carolina Department of Transportation
PO Box 191
Columbia, SC 29202

October 16, 2023

Subject: United Infrastructure Group, Inc., Great Falls, SC
Project: Bridge Package 17, Design-Build Project, Contract ID 4462250, Union County

To Whom It May Concern:

This is to advise you that our office provides bid, performance, and payment bonds on behalf of United
Infrastructure Group, Inc. The surety for United Infrastructure Group is Arch Insurance Company, which
carries an A.M. Best Rating of “A+” and Nationwide Mutual Insurance Company, which carries an A.M. Best
Rating of “A+". Each of these surety companies is licensed in the State of South Carolina and on the current
Department of the Treasury's Listing of Approved Sureties {Dept. Circular 570}.

Should the captioned project be awarded to and accepted by United Infrastructure Group, Inc., we are
prepared to consider providing the required bonds on their behalf. Based upon normal and standard
underwriting criteria at the time of the request, Arch Insurance Company and Nationwide Mutual Insurance
Company should be in a position to provide United Infrastructure Group, Inc. Performance and Payment
Bonds for single projects in the amount of $200,000,000.00 and aggregate support in excess of
$500,000,000.00. Our support is conditioned upon completion of the underwriting process, including
satisfactory review of contract documents, confirmation of financing and our ongoing review of the operational
and financial capacity of United Infrastructure Group, Inc. Please understand that any arrangement for bonds
is strictly a matter between United Infrastructure Group, Inc. and each of the above named sureties. We
assume no liability to third parties or you if for any reason we do not execute said bonds.

= jtis a distinct pieasure to provide United Infrastructure Group, Inc. with their bonding needs, and we highly
racommend their construction services to you.

Sincerely,

ARCHINSURANCE COMPANY
WIDE MUTUAL INSURANCE COMPANY

(kI

/—\‘r}'gela Y. Bd&mer, @ney—in-Fact

By:

This document is nol intended to be takes| as Advice regarding any individual situation and should not be relied upan as such. Marsh & Mcl.ennan Agency, LLC shall have no
obligation lo update this publivtion and sl have no liahilily to you or any other party arising out of this publication or any matter contained herein. Any statemenis concerning
actuarial. tax, accounting or lsgal matters are based solely on our experience as consultants and are not lo be relied upon as actuarial, ascounting, tax or legal advice, for which
you should consult your owit professional advisors, Any modeling analytics or projections are subject lo inherent uncertainty and the analysis could be materially affected if any
underlying assumptiors, conaitions, information or factors are inaccurate or incomplete or should change. Copyright © 2022 Marsh McLennan Agency, LLC. All rights reserved
CA Insurance Lic: 0H18131, MarshMMA.com

A business of Marsh McLennan

Marsh McLennan Agency Your future is limitless.»
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This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and lo the extent herein stated,
Not valid for Note, Loan, Letter of Credit, Currency Rate, Interest Rate or Residential Value Guarantees.

POWER OF ATTORNEY

Know All Persons By These Presents:
That the Arch Insurance Company, a corporation organized and existing under the laws of the State of Missouri, having its principal administrative office in Jersey City,

New Jersey (hereinafter referred to as the "Company") does hereby appoint:

Angela Y. Buckner, Bradford W, Gibson, Debra S, Ritter, H. Thomas Dawkins, Jenny Snell, Leah Farnsworth, Martin D. Pallazza, Raymond J. Garruto,
Robert C. Tresher, Sara Deese and Wendy E. Lahm of Charlotte, NC (EACH)

its true and lawful Attorney(s)in-Fact, to make, execute, seal, and deliver from the date of issuance of this power for and on its behalf as surety, and as its act and deed:
Any and all bonds, undertakings, recognizances and other surety obligations, in the penal sum not exceeding One Hundred Fifty Million Dollars ($150,000,000.00),
This authority does not permit the same obligation to be split into two or more bonds In order to bring each such bond within the dollar limit of authority as set forth
herein.

The execution of such bonds, undertakings, recognizances and other surety obligations in pursuance of these presents shall be as binding upon the said Company as
fully and amply to all intents and purposes, as if the same had been duly executed and acknowledged by its regularly elected officers at its principal administrative
office in Jersey City, New Jersey,

This Power of Attorney is executed by authority of reselutions adopted by unanimous consent of the Board of Directors of the Company on August 31, 2022, true and
accurate copies of which are hereinafter set forth and are hereby certified to by the undersigned Secretary as being in full force and effect:

“VOTED, That the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business Division, or their
appointees designated in writing and filed with the Secretary, or the Secretary shall have the power and authority to appoint agents and attorneys-in-fact, and to
authorize them subject to the limitations set forth in their respective powers of attorney, to execute on behalf of the Company, and attach the seal of the Company
thereto, bonds, undertakings, recognizances and other surety obligations obligatory in the nature thereof, and any such officers of the Company may appoint agents for
acceptance of process.”

This Power of Attorney is signed, sealed and certified by facsimile under and by authority of the following resolution adopted by the unanimous consent of the Board of
Directors of the Company on August 31, 2022:

VOTED, That the signature of the Chairman of the Board, the President, or the Executive Vice President, or any Senior Vice President, of the Surety Business
Division, or their appointees designated in writing and filed with the Secretary, and the signature of the Secretary, the seal of the Company, and certifications by the
Secretary, may be affixed by facsimile on any power of attorney or bond executed pursuant to the resolution adopted by the Board of Directors on August 31, 2022, and
any such power so executed, sealed and certified with respect to any bond or undertaking to which it is attached, shall continue to be valid and binding upon the
Company. In Testimony Whereof, the Company has caused this instrument to be signed and its corporate seal to be affixed by their authorized officers, this 23™ day
of March, 2023.

Arch Insurance Company

O v

Stephen C. Ruschak, Executive Vice President

Attested and Certified

@rN ﬂ > CBJIL’\"
Regan'A. Shulman, Secretary

STATE OF PENNSYLVANIA SS
COUNTY OF PHILADELPHIA SS

I, Michele Tripodi, a Notary Public, do hereby certify that Regan A, Shulman and Stephen C. Ruschak personally known to me to be the same persons whose names
are respectively as Secretary and Executive Vice President of the Arch Insurance Company, a Corporation organized and existing under the laws of the State of
Missouri, subscribed to the foregoing instrument, appeared before me this day in person and severally acknowledged that they being thereunto duly authorized signed,
sealed with the corporate seal and delivered the said instrument as the free and voluntary act of said corporation and as their own free and voluntary acts for the uses and

purposes therein set forth.
Commomwealth of Pennsytvania - Hetary Seal » . .
MICHELE TRIPODI, Notary Public j A A poprhas
WCmmMEWN 2008 MichdJe Tsipodi, Notary Public
Commbsion umber 1168612 My commission expires 07/31/2025

CERTIFICATION
I, Regan A. Shulman, Secretary of the Arch Insurance Company, do hereby certify that the attached Power of Attorney ddted March 23, 2023 on behalf of the
person(s) as listed above is a true and correct copy and that the same has been in full force and effect since the date thereof and is in full force and effect on the date of
this certificate; and I do further certify that the said Stephen C. Ruschak, who executed the Power of Attorney as Executive Vice President, was on the date of execution
of the attached Power of Attorney the duly elected Executive Vice President of the Arch Insurance Company.

IN TESTIMONY WHEREOF, I have hereunto subscribed my name and affixed the corporate seal of the Arch Insurance Company on this @hay of_October |

- ﬂ%ﬁ"" !f/}. g @’Lf\—_

Redaft A. Shulman, Secretaty

This Power of Attorney limits the acts of those named therein to the bonds and undertakings specifically named therein and they have no auharity tobind the Compaiiy
except in the manner and to the extent herein stated

PLEASE SEND ALL CLAIM INQUIRIES RELATING TO THIS BOND TO THE FOLLOWING ADDRESS:
Arch Insurance — Surety Division

3 Parkway, Suite 1500

Philadelphia, PA 19102

To verify the authenticity of this Power of Attorney, please contact Arch Insurance Company at SuretyAuthentic@archinsurance.com
Please refer to the above named Attorney-in-Fact and the details of the bond to which the power is attached.

AICPOA040120 Printed in U.S.A.



Power of Attorney

KNOW ALL MEN BY THESE PRESENTS THAT:
Nationwide Mutual Insurance Company, an Ohio corporation

hereinafter referred to severally as the “Company” and ¢ollectively as “the Companies” does hereby make, constitute and appoint:

ANGELA Y BUCKNER; BRADFORD GIBSON; DEBRA S RITTER; H. THOMAS DAWKINS; JENNY SNELL; MARTIN D PALLAZZA;
RAYMOND J GARRUTO; ROBERT C TRESHER; SARA GRACE DEESE; WENDY E LAHM;,

each in their individual capacity, its true and lawful attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and all bonds and
undertakings, and other obligatory instruments of similar nature, in penalties not exceeding the sum of

UNLIMITED

and to bind the Company thereby, as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acts
of said Attorney pursuant to the authority given are hereby ratified and confirmed.

This power of attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the board of directors of the Company:

"RESOLVED, that the president, or any vice president be, and each hereby is, authorized and empowered to appoint attorneys-in-fact of the Company,
and to authorize them to execute and deliver on behalf of the Company any and all bonds, forms, applications, memorandums, undertakings,
recognizances, transfers, contracts of indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private trust, and other
writings obligatory in nature that the business of the Company may require; and to modify or revoke, with or without cause, any such appointment or
authority; provided, however, that the authority granted hereby shall in no way limit the authority of other duly authorized agents to sign and countersign any
of said documents on behalf of the Company.”

"RESOLVED FURTHER, that such attorneys-in-fact shall have fuil power and authority to execute and deliver any and all such documents and to bind the
Company subject to the terms and limitations of the power of attorney issued to them, and to affix the seal of the Company thereto; provided, however, that
said seal shall not be necessary for the validity of any such documents.”

This power of attorney is signed and sealed under and by the following bylaws duly adopted by the board of directors of the Company.

Execution of Instruments. Any vice president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest all
approved documents, instruments, contracts, or other papers in connection with the operation of the business of the company in addition to the chairman of
the board, the chief executive officer, president, treasurer or secretary; provided, however, the signature of any of them may be printed, engraved, or
stamped on any approved document, contract, instrument, or other papers of the Company.

IN WITNESS WHEREOF, the Company has caused this instrument to be sealed and duly attested by the signature of its officer the 20th day of August, 2021.

/7 —

Antonio C. Albanese, Vice President of Nationwide Mutual Insurance Company

ACKNOWLEDGMENT

."ﬂ,\n&l lrt:u%\~ STATE OF NEW YORK COUNTY OF NEW YORK: ss
§ On this 20th day of August, 2021, before me came the above-named officer for the Company
; E aforesaid, to me personally known to be the officer described in and who executed the preceding
SEAL instrument, and he acknowledged the execution of the same, and being by me duly
‘ sworn, deposes and says, that he is the officer of the Company aforesaid, that the seal affixed
“"%mrsﬂ“" hereto is the corporate seal of said Company, and the said corporate seal and his signature were
duly affixed and subscribed to said instrument by the authority and direction of said Company.

Stephani Rubino MoArhuUr . A mn M
Notary Public, State of New York

No, 02MC6270117

’

Qualified in New York County Notary Public
Commission Expires October 19, 2024 My Commissicn Explrog
OCclobar 14, 2024,
CERTIFICATE

|, Laura B. Guy, Assistant Secretary of the Company, do hereby certify that the foregoing is a full, true and correct copy of the original power of étlorney Issued
by the Company; that the resolution included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the same has
not been revoked or amended In any manner; that said Antonio C. Albanese was on the date of the execution of the foregoing pawer of attorney the duly elected
officer of the Company, and the corporate seal and his signature as officer were duly affixed and subscribed to the said instrument by the autharity of said board
of directors; and the foregoing power of attorney is still in full force and effect. - !

IN WITNESS WHEREOF, | have hereunto subscribed my name as Assistant Secretary, and affixed the corporate seal of said Cormdny this’ 16th dav uf '
October 2023 .
Aauts. G- Grogh

Assistant Secretary

BDJ 1(08-21)00
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INFRASTRUCTURE GROUP

October 26, 2023

Ms. Carmen Wright

Office of Project Delivery

South Carolina Department of Transportation
955 Park Street, Room 101

Columbia, SC 29201

RE: Bridge Package 17

Contract ID 4462250 Union County, South Carolina
Dear Ms. Wright,
I, D. Michael Grey, in my capacity as EVP & Chief Business Officer of United Infrastructure
Group, Inc., affirm that the Key Individuals represented in the Project Organization Chart in this
SOQ for the Bridge Package 17 Design-Build Project will be available as required in the RFQ

and/or RFP.

Respectfully submitted,

D. Michael Grey W

EVP & Chief Business Officer

3800 Arco Corporate Drive, Suite 200 | Charlotte, North Carolina 28273
803-581-6000 | www.uig.net | info@uig.net
An Equal Opportunity Employer
Foster growth and diversity in resources and disciplines by developing and mativating exceptional
leaders in a Christian environment to achieve excellence by every standard of measure.
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DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):
2. Describe measures proposed to mitigate the potential conflict(s):
4 4 e S g 4 7 Y
F, 4 i - ot = _—
ALguuy 2ot Tiel X ast 10/26/2023
Signature Date

David Michael Grey
Print Name

United Infrastructure Group, Inc.
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company



DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

B, RKarm, Dbinvay October 9, 2023

Signature Date

Brian Keith Skinner, PE
Print Name

Rummel, Klepper & Kahl, LLP
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company



Appendix F
Confidential or Proprietary
Information Summary List

s UNITED | R




BRIDGE PACKAGE 17 | Design-Build Project

Union County, South Carolina | Contract ID 4462250

Appendix F - Confidential or Proprietary Information Summary List

United Infrastructure Group (Contractor) has designated the Teaming Agreement included in Appendix D as Confidential.

s UNITED | R Appendix F | Page 1
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SCCOT

South Carolina )
Department of Transportation

NOTICE TO PROPOSERS

Bridge Package 17
Design-Build — Contract ID 4462250
Union County

October 13, 2023

NOTICE TO PROPOSERS - Enclosed is Addendum 1 to the Request for Qualifications (RFQ)
for the Bridge Package 17 design-build project. The information provided in this notice and the
addendum shall be made part of the contract documents.

The yellow highlights identify the revisions associated with Addendum 1.

This addendum is being issued in order to provide clarification and additional information for the
project. The following sections of the RFQ contain revisions:

e Section 2.2.1
e Section 5.2.4
e Section 7.9

=

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTION EMPLOYER



SCCOT

South Carolina )
Department of Transportation

NOTICE OF RECEIPT
Bridge Package 17
Design-Build — Contract ID 4462250
Union County

Addendum 1

The information in this addendum shall be made part of the contract documents. PROPOSERS
are instructed to incorporate the information into the previously provided RFQ documents.

PROPOSERS are required to sign this document and enclose it with their Statement of
Qualifications. Receipt of this signed document by The South Carolina Department of
Transportation serves as confirmation that the PROPOSER has received and incorporated this
Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that I have received this addendum package and have incorporated
the information provided in the addendum into the contract documents.

7 7 /
fI/_;] P ,) /’//" S /. / : .I’-./’J
AL FLae el A et October 26, 2023
PROPOSER’s Signature Date

David Michael Grey
Printed Name

For: _United Infrastructure Group,Inc.
Design-Build Team Name

=

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTION EMPLOYER



Appendix H
Key Individual and Contractor/Designer
Reterence Forms
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SCCOT

South Carolina
Department of Transportation

First Name

References from Key Individual Resume Forms

Last Name

Project Name

Role of Key Individual

Key Individual Name

braggik@scdot.org Jared Bragg Jean-Baptiste Fangous I-77 Interchange and Palmetto Parkway-York County Project Manager United
BishopKA@scdot.org Kimberly Bishop Jean-Baptiste Fangous I-85 over Rocky Creek- Greenville County, SC Project Manager United
L. . . Bridgeway Station Pedestrian Bridge Over 1-385 - Mauldin, . .
ddyrhaug@mauldincitysc.com David Dyrhaug Jean-Baptiste Fangous geway e & Project Manager United
braggik@scdot.org Jared Bragg Felipe Petzold Garcia Rosa I-77 Interchange and Palmetto Parkway-York County Project Engineer United
SCDOT US-21 over Harbor River Bridge Replace t, . . .
gaffneysh@scdot.org Sarah Gaffney Felipe Petzold Garcia Rosa & P men Project Engineer United
Beaufort County
. . . Structures Construction .
rwbaucom@ncdot.gov Rick Baucom Felipe Petzold Garcia Rosa Monroe Expressway Engineer United
RogersDL@scdot.org David Rogers Felipe Petzold Garcia Rosa Carolina Crossroads Phase 1&2- Columbia, SC Field Engineer United
. . . . . SCDOT Closed and Load Restricted Bridge Design-Build
pittsme@scdot.org Michael Pitts Larry Kevin Austin g & QA/QC Manager Reeves/RK&K
Package 2021-1
mattoxtb@scdot.org Berry Mattox Larry Kevin Austin SCDOT SC 5 over Tools Fork Creek Bridge Replacement Structural Lead NV5 Engineers
. . . Six Bridge Replacements, Hertford & Northampton . .
jabel@ncdot.gov John Abel Larry Kevin Austin E i > Project Manager NV5 Engineers
Counties, NC
braggik@scdot.org Jared Bragg Gregorio Junior Arias I-77 Interchange and Palmetto Parkway-York County Structures Superintendent United
jeremy.gilbert@bmwmc.com Jeremy Gilbert Gregorio Junior Arias LC-X Bridge Project Superintendent United
fernando.gomez@dot.state.do.us Fernando Gomez Gregorio Junior Arias Suncoast Parkway 2 Assistant Superintendent Lane Construction Corporation
- - . . . Berkeley Drive SR 408 Widening from Sr 417 to Alafaya . .
ben.dreiling@cfxway.com Ben Dreiling Gregorio Junior Arias Y L & Y Foreman Lane Construction Corporation
Trail Bridge over US 123
ben.dreiling@cfxway.com Ben Dreiling Gregorio Junior Arias SR 528/Innovation Way Interchange Foreman Lane Construction Corporation

Post Office Box 191
Columbia, South Carolina 29202-0191

=

Phone: (803) 737-2314
TTY: (803) 737-3870

AN EQUAL OPPORTUNITY
AFFIRMATIVE ACTION EMPLOYER

lof1l
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SCLCOT

Email First Name Last Name Company Name Project Name Team
References from 3.3.1
rob.cousins@summitde.net Rob Cousins Summit Monroe Bypass D-B United/RK&K
mcwatson@ncdot.gov Malcom Watson NCDOT Monroe Bypass Design-Build United/RK&K
pittsme@scdot.org Michael Pitts SCDOT SCDOT Closed & Restricted Bridge Package 2021-1 D-B RK&K
mathismw@scdot.org Mark Mathis SCDOT SCDOT Closed & Restricted Bridge Package 2021-1 D-B RK&K
References from 3.5.1
rob.cousins@summitde.net Rob Cousins Summit Monroe Bypass D-B United/RK&K
bishopka@scdot.org Kimberly Bishop SCDOT I-85 Rocky Creek DB, Greenville County United
fulmurjs@scdot.org Jason Fulmur SCDOT I-26 Widening DB, Lexington & Richland Counties United
mcwatson@ncdot.gov Malcolm Watson NCDOT Monroe Bypass D-B United/RK&K
pittsme@scdot.org Michael Pitts SCDOT SCDOT Closed & Restricted Bridge Package 2021-1 D-B RK&K
hodgesjt@scdot.org Jeremy Hodges SCDOT SCDOT Closed & Restricted Bridge Package 2020-1 D-B RK&K
mcwatson@ncdot.gov Malcolm Watson NCDOT 26 NCDOT D-B Projects ($2.4B), including 70 Low Volume bridges RK&K
References from Work History Forms and 3.5.1
reynoldsbs@scdot.org Brad Reynolds SCDOT SCDOT Closed & Restricted Bridge Package 2020-1 D-B RK&K
hodgesjt@scdot.org Jeremy Hodges SCDOT SCDOT Closed & Restricted Bridge Package 2020-1 D-B RK&K
rob.cousins@summitde.net Rob Cousins Summit Monroe Bypass D-B United
References from 3.5.2 ( ¢ ) - Appendix C
RK&K
david.hoppenjans@drba.net David Hoppenjans Delaware River & Bay DRBA Bridge 6 RK&K
United
parissl@scdot.org Shane Parris SCDOT Federal Aid Bridge Replacement Package E United
ahoenig@dot.ga.gov Andrew Hoenig SCDOT FY 17 Bridge Replacement Project (Batch 1) ICE / United
ahoenig@dot.ga.gov Andrew Hoenig SCDOT FY 17 Bridge Replacement Project (Batch 2) ICE / United
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