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3.2  Introduction 

3.2.1 Contracting Entity – Blythe Development Co. (BDC) is the sole entity with whom SCDOT will be 

contracting.  Luther J. Blythe, Jr., has the authority to sign contracts on behalf of Blythe Development Co. 

Name Mailing Address Phone Email 

Luther J. Blythe, Jr. 1415 E. Westinghouse Blvd., 

Charlotte, NC 28273 

(704) 588-0023 lblythe@blythedevelopment.com 

3.2.2 Proposer’s Point of Contact for Procurement 

Name Mailing Address Phone Email 

Travis E. Padgett, PE 1415 E. Westinghouse Blvd., 

Charlotte, NC 28273 
(704) 588-0023 tpadgett@blythedevelopment.com 

John V. Walsh, PE 700 Huger Street,  

Columbia, SC 29201 
(803) 254-2211 john.walsh@mbakerintl.com   

3.2.3 Full Legal Name of Lead Contractor and Lead Designer – Blythe Development Co (BDC) is the full 

legal name of the Lead Contractor/Proposer, DUNS #622352847.  Michael Baker International, Inc., (MBI) is the full 

legal name of the Lead Design firm, DUNS #080232628.  

3.2.4 Commitment – BDC and MBI have partnered to present SCDOT with a proven team with a history of 

successful delivery on design-build (D-B) projects.  Our team offers demonstrated local knowledge local knowledge 

and resources, cost-effective and schedule-conscious execution, and extensive experience and familiarity with 

SCDOT’s design, construction, and quality procedures and expectations. Blythe and MBI confirm the commitment 

that all Key individuals identified within this SOQ will meet or exceed SCDOT’s quality and schedule expectations, 

and they are available for the full duration of the US 1 and I-20 Interchange Improvement project.  

 

3.3.1(a) Organizational Chart and Team Structure – See attached Organization Chart and Team Structure page 

2. 

 

3.3.1(b) Organizational Chart and Team Structure (cont’d) – Blythe Development Co. will serve as the sole 

contracting entity with SCDOT. MBI will serve as Lead Designer under direct contract to BDC. Project Manager 

John Herrin (BDC) will have singular responsibility for leading all project personnel. A management team of direct 

reports will assist Mr. Herrin in managing respective functions of the project, including design, construction, safety, 

and project administration. Construction Manager Mike Parker (BDC) will manage and coordinate all field 

personnel and daily construction operations. Quality Control Manager Jeff Long (BDC) will coordinate with the 

SCDOT Resident Engineer and will report directly to BDC’s Public Division Manager, Richard Kirkman, PE (BDC). 
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Susan Muench Ruinen, PE (MBI) 

Lead Design Engineer

Travis E. Padgett, PE (BDC) 

Design-Build Coordinator

Roadway Design/MOT Plans

Renee’ Tison, PE, (MBI)

Structural Design

Stephen Henry Ross, PE (MBI)

Hydraulic/Drainage Design  

Shanna Renee Dixon Niswonger, PE (MBI)

Right-of-Way Manager

Oscar Keith Rucker (MBI)

Traffi  c Engineering

William Ruhsam, II, PE, PTOE (MBI)

SUE

Marion Weatherford, Jr., PE, PLS, CFM (IPW)

Permits/Environmental

Edward Joseph Smail (MBI)

Geotechnical

Marc F. Plotkin, PE, D.GE (ECS)

Utility Coordination

Brad Whittle (MBI)

Design

Bruce Poling (BDC)

Safety Manager

Shane Patrick Gorry (BDC)

Quality Control Manager

Nick Silvers (BDC)

Construction Project Engineer

Richard Kirkman, PE (BDC)

Division Manager

Luke Blythe (BDC)

John Walsh, PE (MBI)

Executive Committee

Amanda Deaton, PE (MBI)

Design Quality Manager

MOT Manager

Tony Gonzales (BDC)

Structures Superintendent

Marvin Leatherwood (BDC)

Erosion Control Foreman

Steve Mobley (BDC)

Earthwork/Base Foreman

Adam Desforges (BDC)

Construction 

Mike Parker (BDC)

Construction Manager

John Herrin (BDC)

Project Manager

Chris Kelly (BDC)

Structures/Walls Engineer

Daniel Mangini (BDC)

Earthwork/Drainage/Erosion 
Control Engineer

Cathy Harris (BDC)

Construction Stakeout

Asphalt Paving Senior Foremen

Woody Meadows (BDC)

Blythe Development Company

Key Personnel

BDC

MBI

IPW 

ECS ECS Southeast. LLP

Michael Baker International, Inc.

IPW Construction Group, LLC

KEY

3.3.1(a) Organizational Chart and Team Structure

The Organizational chart shown here shows the fl ow of our “chain 
of command” with identifying lines to show responsibility for major 
functions and reporting relationships in managing, design, and 
constructing the US 1 and I20 Interchange Improvement Project in 
Lexington County. 

3.3 Team Structure and Project Approach
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Lead Design Engineer Susan Ruinen, PE, (MBI) will manage the design and coordinate the work of all design 

functions. Design- Build Coordinator Travis E. Padgett, PE (BDC) will serve as a liaison between the design and 

construction managers and will promote communication among disciplines. Our team has been structured to capitalize 

on the strengths of the Michael Baker design team, including subconsultants ECS Limited (ECS), Geotechnical 

Support, and IPW Construction Group, LLC, (IPW), SUE/survey. These subconsultants will be under direct control 

and contract with MBI. 

3.3.1(d) Significant Functional Relationships and Functioning as an Integrated Team –Blythe 

Development Co., is teaming with MBI, to provide the SCDOT with a high quality, competitive Design Build 

team to address projects in South Carolina.  In fact, the BDC/MBI team has agreed to team on multiple future 

pursuits for work in both North and South Carolina.  Our firms share the passion and philosophy of getting the 

project done right, on time and with high degrees of client satisfaction.  Both firms share a belief that engagement 

in productive and meaningful partnerships with our clients and partners to focus on building infrastructure 

produce superior results.   

3.3.1(e) Previous Team Work 

MBI and its subconsultants IPW and ECS have executed many projects together (I-26 Widening 85-101; Nexton 

Parkway Interchange, I-85 Ph. 3 Design Build) and bring a deep understanding of SCDOT practices, experience, 

and desired outcomes.  The Michael Baker led design team is a perfect 

partner for Blythe Development as we endeavor to expand the capacity of the 

construction industry to assist SCDOT deliver its 10-year plan. BDC teamed 

with MBI previously for the I-40 Design Build pursuit in Wake and Johnston 

counties in NC.  The project consisted of over 13 miles of interstate widening 

and multiple interchange improvements with a value of $400M.  Because of 

the relationships that were grown during this pursuit and prior history of 

individuals working together while at other companies, this BDC / MBI 

opportunity is one that this TEAM is excited about.  These prior experiences 

have shown the ability to communicate and understand the needs of the parties thru the eyes of senior leadership 

within the alternative delivery groups of each of these companies   The Project Manager, John Herrin, and 

Construction Manager, Mike Parker have been a team on BDC’s I-26 / Brevard Rd Design Build project for the 

past three years.  This began at award and has continued thru design and current construction status.  Due to the 

timing of substantial completion of the current project the two of them will move off it directly to US 1 over I 20.  

Their current success and relationship will bring immediate stability and direction to this project. 

 

Blythe’s resources include  

• Workforce of more than 

1000 employees 

• Over 450 owned pieces of 

equipment 

• Offices in both Charlotte, 

NC & Charleston, SC 

• Blythe Family has over 75 

years’ experience in the 

industry 

http://www.blythedevelopment.com/
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3.3.2  Critical Risks  

Understanding project risks and providing strategies to effectively mitigate them, while maximizing opportunity, 

is vital to project success. Our team members are highly adept in developing and executing plans to identify, 

prioritize, and manage risk. We will apply our collective Interchange Design, Right-of-Way Acquisition, and D-

B expertise to ensure these risk items are effectively mitigated to successfully deliver this important project on 

time, under budget, and focused on quality and safety. 

The Department has identified Right-of-Way Acquisition and Maintenance of Traffic as two critical risks involved 

with the project.  Based upon our most recent experiences and working on recent Design-Build projects, we have 

added several additional items we believe the Department would like to have insight on how the team will address 

these items.  Our expectations of SCDOT follow the critical risk items.  

 

Identified Risk Critical Nature of Risk Potential Impacts Mitigation Strategy 

Right-of-Way Acquisition and 

establishment of controlled 

access in the interchange 

vicinity 
 

  

 

Schedule impacts related to the 

relocation of the hotel in the 

Southeast Quadrant could be an 

issue if a suitable replacement 

location is not quickly found.  

Damages and impacts to the 

homes and businesses on US 1 on 

the Lexington side of the 

interchange as well as in the 

Southwest quadrant could be an 

issue to establish a controlled 

access for the interchange to 

SCDOT standards. (ARMS 

Manual) There is a history of 

“right to take” challenges in this 

area. A challenge action would 

adversely affect both the property 

possession and the relocation 

process.  Without possession of 

the property, the relocation 

process will be stalled until the 

challenge is resolved. 

Public perception concerning 

such a visible and high-profile 

acquisitions and potential 

demolition will need to be 

addressed in project documents, 

and Public Relations efforts.  

Delays to 

construction due to 

timelines 

associated with 

replacement of the 

Hotel in the 

quadrant of the 

interchange.   

Obtain approval to initiate advance 

acquisition for the hotel tract.   

 

Consider staging of project to provide 

maximum time to allow for construction of 

new site (if owner decides to do so.)  

 

Hold regular meetings in the early phases of 

acquisition to communicate the acquisition 

status and discuss steps going forward. These 

meetings will clearly establish the individual 

responsibilities of those involved 

to assure the project is completed 

successfully. 

 

Review and consider Alternatives that could 

avoid the acquisition early in the project.  

 

Consider the assemblage of property and 

resale upon project completion to lower 

overall project costs.   

Oscar Rucker and Jason Rucker will lead 

this effort for the team.  
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Identified Risk Critical Nature of Risk Potential Impacts Mitigation Strategy 

MOT for Ramp/Loop 

Construction 
 

 

Maintaining Traffic during the 

execution of the project in a 

manner that provides service to 

citizens and businesses using this 

interchange each day.  

Building the new 

ramps/ loops will 

require an efficient, 

comprehensive 

MOT plan to 

maintain traffic 

flow and avoid 

issues, such as 

accidents and 

drivers traveling in 

the wrong 

direction. 

Implement a MOT task force to provide daily 

traffic/safety briefings, coordinate with 

public and local officials, and notify the 

public of traffic shifts through our public 

outreach plan, including VMS and social 

media.  Conduct MOT specific meetings in 

the pursuit phase. 

 

 

Maintaining drainage during 

construction and throughout 

various stages of Traffic Control 

has been a topic of raised 

awareness recently within the 

Design Build Projects.  Through 

recent discussions, our design 

team has gained some insight 

relative to the issues the SCDOT 

is focused upon.  

Uncoordinated 

drainage and MOT 

could produce 

overtopping of the 

I-20 mainline or 

ponding in the 

travel lanes.  The 

risks to the public 

in this corridor are 

substantial. The 

current project 

corridor has 

experienced several 

multiple vehicle 

crashes for several 

reasons yet 

undetermined.  

Our MOT and Drainage plans will be 

coordinated and involve details that have not 

heretofore been required in the design build 

RFC plans.  Temporary Profiles for Ramps, 

locations of shoring walls if needed, spacing of 

inlets along the mainline if needed will be part 

of the plans at RFC.  

 

A safe, coordinated MOT, Drainage and 

construction plan will be developed by the 

Michael Baker Designers. Having gone through 

this exercise recently on I-85 Phase III with the 

Design Review Team and SCDOT personnel 

will help us get there quickly and with the 

expectations of the Department met early in the 

project review process.  

 

SCDOT Involvement – We expect SCDOT to be actively involved in the coordination, assessment, analysis, 

review, and inspection of risk. We anticipate this will include fair, realistic, and timely design and submittal reviews, 

collaboration with the project team in periodic coordination meetings, and stakeholder support to the project team. 

Specifically, our expectations from SCDOT (and/or other agencies) to address these risks are generally as follows: 

• Support with ROW acquisition for critical activities and parcels. 

• Early coordination of access management waivers if any granted by SCDOT and coordination related to  

• ATC’s that may involve access control. 

• Use of Bluebeam or similar software to streamline the submittal and review processes. 

• Prompt notification of any additional information needed to complete a review with enough degree of 

specificity to facilitate a quick resolution to design review comments. 

• Commitment to participation in preliminary page-turn meetings prior to submittal of substantial design packages. 

• Support in coordinating with SCDPS relative to our Traffic Management Plan and Incident Management 

Plan. 

http://www.blythedevelopment.com/
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3.3.3   Project Resources, Strategies, and Execution 

3.3.2(a) Project Coordination – The Blythe Development Co. Team will establish a central on-site office 

where key individuals and direct reports, including the Project Manager, Construction Manager, and Quality 

Control Manager, will manage project construction. The central on-site office will house a plan/filing room, 

conference room, and workspaces for technicians/inspectors to log into the data management system for document 

control.  Key individuals assisting development of our proposal are also committed to transition into contract 

execution. As the project design develops, the management team will allocate appropriate personnel and resources 

to fill positions in accordance with the work plans. Our organizational and management techniques include: 

A comprehensive schedule to monitor work progress and detail labor/material constraints to baseline construction. 

• Weekly construction and management meetings, attended by SCDOT personnel, to discuss safety, schedule, 

quality, upcoming work plans, and potential issues. 

 

• A secure website for real-time access to key project documents and drawings. 

• Effective quality assurance and quality control (QA/QC) in coordination with the CEI team. 
 

3.3.3(b) Self-Performed Work – Blythe 

Development Co. will self-perform a majority of the 

construction activities, including earthwork, drainage, 

aggregate bases, bridgework, and retaining walls. BDC 

has ample resources with more than 1,000 personnel and 

450 pieces of construction equipment for sourcing staff, 

craft workers, and supporting this project. These 

resources have been implemented on six projects (right) 

that BDC has successfully constructed in the Carolinas. BDC will maintain control of the schedule by self-

performing most of the activities critical to the project schedule as well as choosing local and specialty 

subcontractors that are best suited to complete this project with high quality and a timely schedule.  BDC’s 

experience with similar scopes of work includes performing as a prime contractor, JV Team member and major 

subcontractor on a total of 7 major interstate interchange or widening projects. Our history of successful delivery 

includes $600 million worth of contract value with $150 million remaining- work on projects greater than $20 

million performed in the last 7 years. BDC has the knowledge, availability, and proximity to expediently and 

safely upgrade the US 1/I-20 interchange for SCDOT and the residents of Lexington in a manner that produces 

Blythe Development 

Construction Experience 

County 
# of 

Projects 

Value of 

Project(s) 

Henderson County, NC 1 $28 million 

Buncombe County, NC 1 $58 million 

Forsyth County, NC 4 $146 million 

Mecklenburg County, NC 4 $180 million 

Guilford County, NC 3 $140 million 

Catawba County, NC 1 $45 million 
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safe, timely and quality workmanship.   

3.3.2(c) Geographic Location of the Team Members- Design will be led out of MBI’s Columbia, SC, 

office, within 1/2 mile of SCDOT headquarters and approximately 9 miles from the project site.  MBI will 

integrating staff from ECS and IPW into design activities and housing frequent 

coordination meetings. The proximity of the design office to the project will 

promote streamlined coordination and collaboration, facilitating quick design 

staff responses to construction needs. To maintain communication among design 

and construction personnel, Project Manager John Herrin and Design-Build 

Coordinator Travis Padgett, PE will attend the design coordination meetings. 

This collaboration will provide an integrated working environment to 

successfully coordinate all aspects of the project, expedite design, and ensure a quality design product compatible 

with construction means and methods. 

BDC’s established working processes include timely communication across our organization and SCDOT through face-

to-face interaction. John Herrin will lead the management team meetings with key individuals and SCDOT to provide 

direct leadership. Weekly construction meetings with SCDOT and the CEI firms selected will focus on planning 

upcoming work to meet schedule milestones. Quality meetings will also be held to communicate quality planning, 

results, trends, and corrective measures. Meeting minutes and action items will be stored in ProjectWise for easy 

retrieval. 

3.3.2(d) Quality Assurance Program – The Quality Assurance Program (QAP) will include Contractor QC, 

quality acceptance, independent assurance (IA), dispute resolution, personnel qualification, and laboratory/ 

accreditation/qualification. The QAP also includes the BDC Team’s role of design and construction QC and 

SCDOT’s responsibility for QA. SCDOT, or their designated agent, will be responsible for IA; our QC Manager 

will coordinate directly with them for all QA and IA testing. Within the Blythe Development Team, the design 

and construction sides will coordinate to provide peer review of deliverables for all disciplines. In addition, all 

Placing all design and 

construction efforts 

under one responsible 

entity allows the 

Blythe Team to 

effectively sequence 

work and direct 

management for 

critical path elements, 

improving 

coordination and 

timeliness. 
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subconsultants will adhere to the quality standards set in the QAP. 

Design: All services will be performed in accordance with requirements in the Quality Management Plan (QMP), 

developed by the BDC’s Team with input from SCDOT, and specific procedures described in the Discipline Quality 

Control Manual. MBI will develop a project-specific QMP that will identify protocols, procedures, and responsibilities 

for high-quality deliverables. The Design Quality Management Plan (DQMP) is a defined framework for QA/QC that 

accommodates the needs of all disciplines, and addresses drawings, calculations, and reports. The DQMP is the 

cornerstone for providing constructible designs that are prepared to SCDOT requirements. 

Construction: Blythe Development Co. will provide QC for the project. The QMP will include procedures 

specific to materials, requirements, inspection and testing, and responsibilities of the BDC Team and SCDOT. The 

QMP will comply with all SCDOT standard specifications, special provisions, SCDOT’s construction manual, 

quality requirements under the QAP, and the executed agreement for this project. The QC team will have an 

AASHTO accredited lab for testing purposes. Inspection personnel will have or obtain appropriate certification as 

required by SCDOT for each specific test to be performed. Certification will be reviewed and approved by 

SCDOT. Inspection personnel will have a minimum of three years of inspection experience. 

Interaction with SCDOT: QC Manager Shane Patrick Gorry will be solely dedicated to this project and its 

QC program and will have no other project responsibilities. He will be the primary point-of-contact for SCDOT 

regarding all QC matters. Shane will report to Public Division Manager Richard Kirkman, PE and not to the 

project manager or any other project personnel. He will always assign adequate QC staff to maintain the quality of 

work. Shane will manage a schedule of planned material deliveries and work-in-progress to allow for direct 

coordination and combined scheduling of QC, QA, and IA efforts. He will notify SCDOT of all material deliveries 

to ensure adequate time to obtain required certifications and samples prior to their incorporation into the project. 

Shane will communicate inspection needs to SCDOT in advance to provide adequate time for SCDOT to schedule 

inspection activities and adjust personnel resources accordingly. 
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3.4  Experience of Key Individuals 

 

3.4.1 Licensure – Prior to contract execution, all team members will hold licenses required for performing 

work on the project under state and local laws. All design reports, plans, and foundation designs will be signed 

and sealed by an unrestricted Registered Professional Engineer registered in the State of South Carolina. 

3.4.2 Key Individual Roles – Key personnel will have singular responsibility for assignment to the following 

roles: Project Manager, Lead Design Engineer, Construction Manager, and QC Manager. 

3.4.3 Key Individual Resumes – All of the Team’s Key Individual resumes can be found in Appendix A. 

3.4.4 Project Manager – John Herrin will serve as the Project Manager and will be responsible for the 

delivery of the project in accordance with the contract requirements. He will have the authority to make final 

decisions on behalf of Blythe Development Co. and will communicate directly with SCDOT.  John will serve as the 

primary contact with SCDOT and attend all regularly scheduled meetings. He will be on-site during construction and 

will be available for weekly status meetings during the design phase and at SCDOT’s request. John will be assigned 

solely to this project and will not have responsibilities to other projects. John has more than 40 years of experience 

and has managed similar projects further detailed in his resume in Appendix A. 

3.4.5 Design Engineering Team – The design engineering team has the experience and expertise in roadway 

design and bridge structure design. Qualifications for key design individuals are summarized below and further 

detailed in the enclosed resumes. 

Key Individual Experience/Role 

M
B

I 

Susan Ruinen, PE 

Lead Design Engineer 

Susan has 25 years of experience and will be the authority 
responsible for all project design elements and overall management 
of the design team including subconsultants. Susan meets all criteria 
required to perform as the Lead Design Engineer as a full-time 
employee of Michael Baker. 

M
B

I 

Reneé Tison, PE 

Roadway Engineer 

Renee has 15 years of experience and will be responsible for project 

management, analysis, design, and QA/QC for roadway, 

Maintenance of traffic, engineering elements related to ATC’s. 

M
B

I 

Bill Rusham, PE, PTOE 

Traffic Engineer 

Bill has nearly 30 years of experience and will direct traffic 

engineering, IMR, traffic analysis, ITS, and traffic elements. 

M
B

I 

Oscar Rucker 

Right-of-Way Manager 

Oscar has 40 years of experience and will be responsible for the 

acquisition and resolution of all elements related to right-of-way, 

leading a team of agents. MBI is on the current SCDOT Right-of-

Way On-Call list. 
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3.4.6 Construction Management Team – The construction management team has the experience and 

expertise in roadway and bridge construction. Qualifications for key construction individuals are summarized 

below and further detailed in the enclosed resumes. 

Key Individual Experience/Role 

B
L

Y
T

H
E

 

Michael Dale Parker 

Construction 

Manager 

Mr. Parker has over 35 years in the Construction industry and will have 

complete responsibility of all construction activities including safety, 

scheduling subcontractors and crews.  Mr. Parker will be solely 

dedicated to this project and on site at all times. 

B
L

Y
T

H
E

 

Shane Patrick Gorry 

QC Manager 

Shane Gorry has 11 years’ experience in the Construction industry.  

Shane has worked his way up from an entry level Field Engineer to 

Project Manager and has developed and executed successful Quality 

Management Plans. Shane’s sole responsibility will be for the Quality 

Management of this project and will be onsite at all times. 

B
L

Y
T

H
E

 

Antonio Javier 

Gonzales 

MOT Manager 

Mr. Gonzales has 28 years of experience, with the last 20 of that with BDC 

and will oversee the implementation of the MOT plan. He has experience 

with the requirements and implementation of complex MOT on interstate 

and interchange projects.  To insuring the successful delivery of the MOT 

portion of this contract and a single contact point for MOT Tony will be on 

site for this project at all times. 
 

 

3.5  Past Performance of Team 

3.5.1  Experience of Proposer’s 

Team – Work History Forms for the 

Blythe Development Team are included 

in Appendix B. 
 

3.5.2 Quality of Past Performance 

– Responses to the questions in Section 

3.5.2 are shown to the right. Further 

explanation is provided in Appendix C. 

3.6  Legal and Financial - All applicable Legal and Financial Forms are attached in Appendix D and E. 

Question BLYTHE MBI 

3.5.2(a) Delinquent or in default No No 

3.5.2(b) Litigated claims No No 

3.5.2(c) OSHA violations No No 

3.5.2(e) Claim against Errors and 

Omissions Insurance 
No No 

3.5.2(f) Legal proceedings on D-B contract No Yes 

http://www.blythedevelopment.com/
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APPENDIX A: 
Key Individual Resume Forms



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  
      John Everett Herrin, Sr 
      Project Manager 
 

b. Role of Key Individual for this Project:   
       Project Manager 

c. Name of Firm with which you are now associated:  
      Blythe Development Co. 
 
 

d. Years of Experience: With this Firm: _3_Years           With Other Firms: _36__ Years 

 

1. Blythe Development Co.: 

• Project Manager– June 2016 – Current 

• Project Manager for Blythe Development Co.’s I-5504 I-26/ Brevard Road Interchange 

Modification and interstate widening project in Buncombe Co. NC  (Listed below) 

2. NHM Constructors (Formerly Taylor Murphy) 

Design Build Manager / Project Manager  -   February 2013 – May 2016 

Responsibilities: Lead DB Team through SOQ phase to Short List to Bid. Lead the Design Build 

Team as a Partner with the Lead Design Firm and the Owner through the Design Phase of the work 

and then took over the Project through construction, communicating with the Lead Designer and the 

Owner. Responsibilities during construction were to oversee the following: Safety, QA/QC for Plans 

and Construction, Erosion Control, Design / Construction Resolution, aided in Public Relations 

alongside NCDOT, played key role in conflict resolution with the highest respect for all parties 

involved, monitored and maintained Schedules through all phases of the project to completion.  

Monitored cost, worked together with the owner through contract modifications.  
 

3. Project Manager Taylor Murphy  -  June 1995 – February 2013 

Project manager for multiple public and private projects with responsibilities to provide for a 

successful delivery of the project for quality, safety and schedule.       

       4.  Superintendent Crowder Construction          September 1993 – June 1995 

Responsibilities  included the oversight of multiple bridge and grading crews and their everyday 

execution as it pertained to quality, safety and schedule.  

       5.  Foreman  Taylor and Murphy Construction  May 1990 – September 1993 

Everyday management and responsibility for a crew to insure their work was performed safely and 

in a quality manner in compliance with the schedule provided. 
 

 
 

e. Active Registrations:  

N/A 
 

f. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

1. I-26 & Brevard Road Design Build NCDOT Buncombe Co., NC 

Key Personnel Role:                                                 Project Manager                  

Experience with Current Firm:                              Yes 

Project/Assignment Duration:                                 June 2016 – June 2020 

Owner Contact Information:                                   Jody Lawrence (828) 298-0080 

Design/Construction Value:                                     $48 Million 

Project Description:          

This project includes 3 miles of interstate and interchange modification and reconstruction of I-26 and 

Brevard Rd in Asheville, NC.  This includes the staged demolition of the existing bridge over I-26 and 

construction of a new structure to accommodate the interchange modification.  Mr. Herrin’s role in this 

project has been to serve as the Project Manager beginning in the design phase of this project with 



 

responsibilities consisting of being the primary contact of Blythe Development Co. (BDC) with the Owner 

(NCDOT), coordination with design team, selection and management of subcontractors and vendors, 

BDC’s representative for Public Relations and overall responsibility of successful delivery of this Design 

Build Project.   

            

 

2. I-4400   I-40 Widening & US 19/23 Interchange Buncombe Co., NC 

Key Personnel Role:                                 Project Manager  

Experience with Current Firm:              No    Taylor & Murphy Construction Company  

Project/Assignment Duration:                 2004 - 2007 

Owner Contact Information:                  NCDOT Randy McKinney, Division Construction Eng. 

                                                                    828-250-3000 

Design/Construction Value:                     $42,900,000.00 

Project Description:                                

 

Construction of auxiliary lanes East Bound and West Bound on I-40 in the proximity of Exit #44 (US 

19/23) in Buncombe County. This work also consisted of the replacement of existing interstate bridges, 

reconstruction of the US 19/23 interchange, new sound walls, utility relocation and extensive maintenance 

of traffic throughout the life of the project. The project is located in one of the most high traffic areas in 

Western NC.                                                              

 

      Projects related to current SOQ            City of Greenville, Parks and Rec., Construction of the 

                                                                         Liberty Bridge            

Key Personnel Role:                                Project Manager 

Experience with Current Firm:             No 

Project/Assignment Duration:               2003-2004 

Owner Contact Information:                 Greenville Parks & Rec. / 864-232-2273 

Design/Construction Value:                    $7,500,000.00 

Project Description:                                 
 
Construction of a Cantilevered Cable Stay Pedestrian Bridge as part of the Downtown Greenville 
revitalization project.  This bridge was the first of its kind to be constructed in the United States.  The 
project required extremely detailed cooperation between the designer and the contractor.  The successful  
cooperation and coordination with the Owner, Designer and Contractor shows John’s ability to perform 
on high profile and complex projects.  The project was a one-year project and was a highly successful 
delivery.  The project won many awards including the AGC Pinnacle Award. 
 

 www.greenvillesc.gov/175/The-Liberty-Bridge 
  

g. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
John’s only assignments now are the Project Manager on I-26/ Brevard Road Interchange Design Build 
Project Buncombe County, NC and the Project Manager for Division 11 Express DB Culvert 
Replacements in Ashe and Watauga County.  Both of these projects will be at points in the contract that 
John’s assistant will take over and complete and John will be fully dedicated to the US 1 over I-20 
interchange project with no other duties. 

h.  

http://www.greenvillesc.gov/175/The-Liberty-Bridge


KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  
Michael Dale Parker 

Construction Manager 

  

b. Role of Key Individual for this Project:   
Construction Manager 

 

c. Name of Firm with which you are now associated:  
Blythe Development Co. 

 

d. Years of Experience: With this Firm 18 Years           With Other Firms 17 Years 
 
Blythe Development Co.: Construction Manager - Managed multiple projects including Design Build Projects.  

This includes working with owners, designers, utilities, subcontractors to insure the execution is completed by BDC 

crews and subcontractors in a safe and quality manner within the schedule for project delivery. June 2010-Current 

 

SHEA Homes: Director of Field Operations - Coordinated the purchase, design, permitting and construction for 

multiple residential community construction projects in North Carolina. April 2006- June 2010 

 

Blythe Development Co.: Superintendent - Managed the field operations for BDC crews as well as subcontractors 

for multiple NCDOT and City of Charlotte civil construction projects.  May 1996- April 2006 

 

Blythe Construction Co.: Superintendent - Managed the field operations for BDC crews as well as subcontractors 

for multiple NCDOT and City of Charlotte civil construction projects. February 1996- May 2006 

 

e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):  
 

 

f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:  
N/A 

 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 
I-26 & Brevard Road Design Build NCDOT Buncombe Co, NC 

Key Personnel Role: Construction Manager 

Experience with Current Firm:    Yes 

Project/Assignment Duration:      Project December 2016-June 2020 

Owner Contact Information:        NCDOT, Randy McKinney 828.298.0080 rmckinney@ncdot.gov  

Design/Construction Value:         $48 Million 

Project Description:                     
This project includes 3 miles of interstate and interchange reconstruction of I-26 and Brevard Rd in Asheville, NC.  

This includes the staged demolition of the existing bridge over I-26 and construction of a new structure to 

accommodate the interchange reconstruction.  Mr. Parker’s specific responsibilities included coordination with 

designers, scheduling, cost control, safety, quality and constructability.  

 

Macy Grove Road Design Build  NCDOT Forsyth Co., NC 

Key Personnel Role:                      Construction Superintendent 

Experience with Current Firm:     Yes 

Project/Assignment Duration:      Project 2012-2015 

Owner Contact Information:         NCDOT, Jeremy Guy, PE, 336.747.7900, jmguy@ncdot.gov  

Design/Construction Value:         $39 Million 

Project Description:                     
This project was the reconstruction and improvement of the interchange for Macy Grove Rd and I-40 BUS in 

Kernersville, NC.  The project included the demolition and construction of the bridge over I-40 BUS along with the 

construction of two other bridges, one of which was over the Norfolk Southern Railroad.   Mr. Parker’s specific 

responsibilities included coordination with owners, designers, scheduling, cost control, safety, quality and 

constructability.  Mr. Parker was a major reason this project was awarded the AGC Pinnacle Award. 

 



 

 

 

I-485 New Construction I-77 to Arrowood Rd, Charlotte, NC 

Key Personnel Role:                      Superintendent 

Experience with Current Firm:     No.  Firm 4 - Blythe Construction Co. 

Project/Assignment Duration:      Project 1995-1996 

Owner Contact Information:        NCDOT, Rick Baucom, PE, 704.983.4400, rbaucom@ncdot.gov 

Design/Construction Value:         $50 Million 

Project Description:                     
This project consisted of approximately 4 miles of new location construction of I-485, Charlotte’s perimeter loop.  

The work entailed grading, drainage, bridges, concrete paving and interchange construction 

 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
Mr. Parker’s is currently assigned to a design-build interchange improvement, interstate widening and rehab project 

in Asheville, N.C. as the construction manager.  This project is scheduled to be completed in mid 2020 and at a stage 

in the project that Mr. Parker will turn the duties over to his assistant at the time planning for construction activities 

on the US 1 over I-20 bridge project will be available.  Mr. Parker will also be utilized during the pursuit and design 

phases of this project to maximize constructability issues. 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  
      Shane Patrick Gorry 
      Project Manager  
 

b. Role of Key Individual for this Project:   
       Quality Manager 
 

c. Name of Firm with which you are now associated:  
 Blythe Development Co. 

 
 

d. Years of Experience: With this Firm: 11 Years           With Other Firms: 0 Years 

 

1. Blythe Development Co.: 

• Project Assistant- March 2008– March 2009 

• Project Manager- March 2009- Current 

 

       Responsibilities: Worked for Blythe Development Co for 11 years managing various types of civil 

construction projects throughout South Carolina, North Carolina, and Virginia. Experience managing 

roadway construction projects in South Carolina with multiple agencies including SCDOT, Charleston 

County, The Town of Mount Pleasant, Berkeley County, the Town of Summerville and Dorchester County. 

Responsible for managing all accepts of the project including quality control/quality assurance, scheduling, 

contractor’s erosion control plan, LPA and DBE reporting, public relations, submittals, RFIs, utility 

coordination and project progress meetings.  
 

e. Education:  
 

December 2007 
Bachelor of Science, Construction Management- East Carolina University 
 
December 2013 
Master of Science, Construction Management- East Carolina University 
 

f. Active Registrations:  

 

CEPSCI #4751 
 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

1. Coleman Blvd Revitalization SCDOT File No. 10.040031  

Key Personnel Role:                                                 Project Manager                  

Experience with Current Firm:                              Yes 

Project/Assignment Duration:                                 September 2017 – Present 

Owner Contact Information:                                   Paul Lykins- Town of Mount Pleasant-  
                                                                                    843-856-3080     
Design/Construction Value:                                     $18.2 Million 

Project Description:          
This project includes 1.2 miles of drainage improvements and roadway improvements to SC703 in Mount Pleasant, 

SC. Responsible for managing all accepts of the project. Developed the contractor’s quality control plan for the 

project. Responsible for the coordination, documentation, and submission of all earthwork, asphalt and concrete 

testing including borrow sampling, improved foundation requirements for storm drain, storm drain pipe compaction 

testing, subgrade testing, asphalt density reports, asphalt lab testing, utility relocation testing involving water/sewer, 

and concrete testing for curb, sidewalk, mast arms, and structures.  

 

   



 

 

          

 

2. SC7 and SC61 Intersection Improvement Project SCDOT File No. 10.037466A 

Key Personnel Role:                                                 Project Manager                  

Experience with Current Firm:                              Yes 

Project/Assignment Duration:                                 December 2016- March 2018 

Owner Contact Information:                                   Richard Turner- Charleston County   
                                                                                          843-202-6155 

Design/Construction Value:                                     $7.4 Million  

Project Description:          
This project included 0.6 miles of drainage improvements and intersection improvements to SC7 and SC61 in 

Charleston County. Was responsible for managing all accepts of the project. Developed the contractor’s quality 

control plan for the project. Was responsible for the coordination, documentation, and submission of all earthwork, 

and asphalt testing including borrow sampling, improved foundation requirements for storm drain, storm drain pipe 

compaction testing, subgrade testing, asphalt density reports, asphalt lab testing, and utility relocation testing 

involving water/sewer.  

 

3. I-77 on ramp at US-21 SCDOT File No. 46.039674 

Key Personnel Role:                                                 Project Manager                  

Experience with Current Firm:                              Yes 

Project/Assignment Duration:                                 April 2012- April 2013 

Owner Contact Information:                                   SCDOT- District 4    

Design/Construction Value:                                     $2 Million  

Project Description:          
This project included construction of a new on ramp to Interstate 77 from S-48 to US-21. Responsible for managing 

all accepts of the project. Developed the contractor’s quality control plan for the project. Worked with SCDOT to 

coordinate all testing including asphalt, earthwork and concrete.  
 

h. Currently Managing SCDOT File No.10.040031 with an estimated completion date in September 2019.  
 
 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  
      Antonio Javier Gonzales 
      Superintendent 
 

b. Role of Key Individual for this Project:   
       MOT Manager 

c. Name of Firm with which you are now associated:  
 Blythe Development Co. 

 
 

d. Years of Experience: With this Firm: _20_Years           With Other Firms: _8__ Years 

 

1. Blythe Development Co.:   Superintendent– Responsible for overall construction activities of 

project.  This includes Safety, Quality, scheduling of multiple BDC crews and subcontractors.  Also 

responsible for working with Owners field representatives and 3rd party Utility Companies.               

2006 – Current 

Foreman      Responsible for the Safety, Quality and execution of his individual crew in all task assigned 

by his superintendent.      1999- 2006 

2. Blythe Construction 

Foreman – Responsible for the Safety, Quality and execution of his individual crew in all tasks assigned 

by his superintendent.  1998 -1999 

3. Boggs Paving 

Foreman-Responsible for the Safety, Quality and execution of his individual crew in all task assigned 

by his superintendent.  1996 - 1998 

4. Vecellio & Grogan 

Foreman-Responsible for the Safety, Quality and execution of his individual crew in all task assigned 

by his superintendent.       1992 - 1996 

Operator-Equipment operator on crew.1989 - 1992 
 

e. Education:  
 

f. Active Registrations:  

Year/ State/ Discipline/License Number 
 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

1. NC 277 @ Stonewall Street Interchange Construction Co., NC 

Key Personnel Role:                                                 Superintendent                  

Experience with Current Firm:                              Yes 

Project/Assignment Duration:                                 2008 - 2010 

Owner Contact Information:                                   Rick Baucom, PE (704) 983-4400 

                                                                                     rwbaucom@ncdot.gov   

Design/Construction Value:                                     $25 Million                          

Project Description:   

This project consisted of  the reconstruction of an interchange of Stonewall street and NC 277, a controlled 

access highway, for the opening of the Nascar Hall of Fame.  Project required considerable phasing and 

MOT management which was a major portion of Tony’s responsibilities for this project.     

     

 

2. NCDOT - Johnston Road Ramps to I-485 Interchange, Mecklenburg County 

Key Personnel Role:                                                  Superintendent        

Experience with Current Firm:                               Yes    

Project/Assignment Duration:                                  2000-2003 

Owner Contact Information:                                    Rick Baucom, PE (704) 983-4400       

Design/Construction Value:                                      $14 Million 

mailto:rwbaucom@ncdot.gov


 

                                                                                    rwbaucom@ncdot.gov 

Project Description:                    Project consisted of the extension of Johnston Road in Mecklenburg 

County and the addition of Ramps to the I-485 Interchange.  Grading, drainage, utilities, MOT were all 

major aspects of this project. 

 

3. SCDOT – SC 160 Widening in York County 

Key Personnel Role:                                                  Superintendent        

Experience with Current Firm:                               Yes    

Project/Assignment Duration:                                 November 10, 2020     

Owner Contact Information:                                   SCDOT  Ken Wilson (803) 804-1392   

Design/Construction Value:                                     $14.8 million 

Project Description:          Widening of 3.5 miles of SC 160 in York County.  This project includes 

grading, drainage, utility relocation, paving and extensive MOT.                                            
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
 
Antonio is currently the Superintendent for the SC 160 Project in York County.  This project has a current 
completion date of November 10, 2020 allowing Antonio the ability to move to the US 1 over I-20 project 
at the time of Construction 
 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  

Susan Ruinen, PE 

Associate/Senior Project Manager 
b. Role of Key Individual for this Project:   

Lead Roadway Engineer 
c. Name of Firm with which you are now associated:  

Michael Baker International, Inc. 
d. Years of Experience: With this Firm 22 Years           With Other Firms 6 Years 

1. Michael Baker International, Inc.:  

Senior Project Manager – Responsible for all design decisions, plan preparation, and managing staff and 

subconsultants on projects with sizable budgets and numerous subconsultants, provides QA/QC for SC 

roadway projects. 2003-2019 

Project Manager – Responsible for the management of planning and roadway design projects. This 

included designing all aspects of roadways in MicroStation and GEOPAK. 1999-2003 

Design Engineer – Responsible for plan preparation including designing in MicroStation and GEOPAK. 

1997-1999 

2. University of South Carolina:  

Adjunct Professor – Responsible for teaching ECIV 541 Highway Geometric Design to seniors and 

graduate students. 2015-2017 

3. Post, Buckley, Schuh & Jernigan 

Transportation Engineer – Responsible for traffic modeling and traffic reports. 1993-1997 

4. Clemson University  

Graduate Assistant – Responsible for teaching Introduction to Transportation Lab. 1991-1993 

e. Education:  

Clemson University / Clemson, SC / Masters of Engineering / 1994 / Civil Engineering/Transportation 

Clemson University / Clemson, SC / Bachelor of Science / 1991 / Civil Engineering 
f. Active Registrations:  

1999 / SC / Professional Engineer / 19497 
g. Document the extent and depth of your experience and qualifications relevant to the Project.  

1. SCDOT Roadway Design Manual 

Key Personnel Role:  Project Specialist and On-site Coordinator 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2012-2016, Assigned 2012-2016 

Owner Contact Information:  SCDOT, Rob Bedenbaugh, PE, bedenbaugr@scdot.org, (803) 737-

1134 

Design/Construction Value:  $113,000 

Project Description: Project Specialist and On-Site Coordinator for the update to the 2003 SCDOT 

Highway Design Manual.  Responsible for attending all meetings to provide engineering expertise and 

document all decisions and outstanding issues. Facilitator during the meetings and assisted the committee 

in reaching consensus.  Provided training to DOT and is developing training modules. The manual tailors 

the AASHTO Greenbook to the prevalent conditions, practices, and policies in South Carolina. Susan 

uses the RDM as the textbook for ECIV 541. 

 

2. I-26 Widening and Nexton Parkway Interchange 

Key Personnel Role:  Senior Roadway Engineer 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2015-2016, Assigned 2015-2016 

Owner Contact Information:  Berkeley County Public Works, Thomas Lewis, PE, 

Thomas.lewis@berkeleycountysc.gov, (843) 719-4179 

mailto:bedenbaugr@scdot.org
mailto:Thomas.lewis@berkeleycountysc.gov


 

Design/Construction Value:  $3.1 Million/$76 Million 

Project Description: Senior Design Engineer responsible for providing technical guidance and quality 

assurance reviews to engineering staff during development of roadway construction plans for the 

widening of I-26, the new interchange at Nexton Parkway, and all associated frontage roads. Worked 

daily with project manager on decisions to address the many design challenges. Assisted design engineers 

with meeting design criteria and application of the HDM and Greenbook. This project had a very 

aggressive schedule that required plans be completed in 8 months. 

 

3. I-26 Widening and Rehabilitation Design-Build 

Key Personnel Role:  Senior Roadway Engineer 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016 

Owner Contact Information:  SCDOT, Allen Thompson, Thompsonja@scdot.org, (803) 254-1007 

Design/Construction Value:  $85 Million 

Project Description: Senior Design Engineer responsible for providing technical guidance to engineering 

staff during development of roadway plans. Responsible for pavement markings, delineators, and signing. 

Worked with contractor and DOT on developing MOT details to fit the changing project conditions. 

Gained invaluable experience in the design-build process. Michael Baker provided design and 

engineering services for the design-build project to widen and rehabilitate 20 miles of Interstate 26 from 

milepost (MP) 115 to MP 136. The existing four-lane facility is to be widened to a six-lane facility from 

mile post 115 to 125 and rehabilitated from mile post 125 to 136. 

 

4. I-85 Cherokee Design Build project –  

Key Personnel Role:  Lead Roadway Manager  

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2018-2019, Assigned 2018-2019 

Owner Contact Information:  Brad Reynolds, ReynoldsBS@SCDOT.org (803) 737-1440 

Design/Construction Value:  $10 Million/$180 Million 

Project Description: Deputy PM responsible for coordination of deliverables, subconsultants, schedules 

and coordination with Project Manager and Design Leads.  Responsible for providing guidance and 

quality assurance reviews to engineering staff during development of roadway construction plans for the 

widening of I-85, including 4 interchanges and frontage road relocations. Worked daily with project 

manager, Utilities team, Right of Way Team, and SCDOT Design Review Team on decisions to address 

the project requirements, coordination of construction approach, IT components, Right of Way acquisition 

and Utility Coordination. Assisted design engineers with plan development in coordination with the 

published RFP, HDM and Greenbook.  

 

5. Nursery Road Bride and Corridor Improvements 

Key Personnel Role:  Project Manager and Engineer of Record 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016 

Owner Contact Information:  Lexington County, Jeff McNesby, PE, JMcNesby@lex-co.com, 

(803) 785-8153 

Design/Construction Value:  $278,000/$2.3 Million 

Project Description: Engineer of Record and Project Manager for the roadway design for a corridor 

improvement project. Responsible for environmental documentation, a traffic study, bridge replacement, 

traffic calming, utility coordination, permitting and contract documents. Michael Baker prepared bridge 

and roadway construction plans in support of the addition of a new pre-fabricated truss bridge to span the 

existing Big Cold Stream Dam spillway between Wilton Hill Road and Nursery Road, along with roadway 

improvements to Nursery Road and four adjacent intersections. 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  

(See attached commitment table) 

mailto:Thompsonja@scdot.org
mailto:ReynoldsBS@SCDOT.org
mailto:JMcNesby@lex-co.com


 

Design/Construction Value:  $3.1 Million/$76 Million 

Project Description: Senior Design Engineer responsible for providing technical guidance and quality 

assurance reviews to engineering staff during development of roadway construction plans for the 

widening of I-26, the new interchange at Nexton Parkway, and all associated frontage roads. Worked 

daily with project manager on decisions to address the many design challenges. Assisted design engineers 

with meeting design criteria and application of the HDM and Greenbook. This project had a very 

aggressive schedule that required plans be completed in 8 months. 

 

3. I-26 Widening and Rehabilitation Design-Build 

Key Personnel Role:  Senior Roadway Engineer 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016 

Owner Contact Information:  SCDOT, Allen Thompson, Thompsonja@scdot.org, (803) 254-1007 

Design/Construction Value:  $85 Million 

Project Description: Senior Design Engineer responsible for providing technical guidance to engineering 

staff during development of roadway plans. Responsible for pavement markings, delineators, and signing. 

Worked with contractor and DOT on developing MOT details to fit the changing project conditions. 

Gained invaluable experience in the design-build process. Michael Baker provided design and 

engineering services for the design-build project to widen and rehabilitate 20 miles of Interstate 26 from 

milepost (MP) 115 to MP 136. The existing four-lane facility is to be widened to a six-lane facility from 

mile post 115 to 125 and rehabilitated from mile post 125 to 136. 

 

4. I-85 Cherokee Design Build project –  

Key Personnel Role:  Lead Roadway Manager  

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2018-2019, Assigned 2018-2019 

Owner Contact Information:  Brad Reynolds, ReynoldsBS@SCDOT.org (803) 737-1440 

Design/Construction Value:  $10 Million/$180 Million 

Project Description: Deputy PM responsible for coordination of deliverables, subconsultants, schedules 

and coordination with Project Manager and Design Leads.  Responsible for providing guidance and 

quality assurance reviews to engineering staff during development of roadway construction plans for the 

widening of I-85, including 4 interchanges and frontage road relocations. Worked daily with project 

manager, Utilities team, Right of Way Team, and SCDOT Design Review Team on decisions to address 

the project requirements, coordination of construction approach, IT components, Right of Way acquisition 

and Utility Coordination. Assisted design engineers with plan development in coordination with the 

published RFP, HDM and Greenbook.  

 

5. Nursery Road Bride and Corridor Improvements 

Key Personnel Role:  Project Manager and Engineer of Record 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016 

Owner Contact Information:  Lexington County, Jeff McNesby, PE, JMcNesby@lex-co.com, 

(803) 785-8153 

Design/Construction Value:  $278,000/$2.3 Million 

Project Description: Engineer of Record and Project Manager for the roadway design for a corridor 

improvement project. Responsible for environmental documentation, a traffic study, bridge replacement, 

traffic calming, utility coordination, permitting and contract documents. Michael Baker prepared bridge 

and roadway construction plans in support of the addition of a new pre-fabricated truss bridge to span the 

existing Big Cold Stream Dam spillway between Wilton Hill Road and Nursery Road, along with roadway 

improvements to Nursery Road and four adjacent intersections. 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  

(See attached commitment table) 

mailto:Thompsonja@scdot.org
mailto:ReynoldsBS@SCDOT.org
mailto:JMcNesby@lex-co.com


KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  

Helen Reneé Tison, PE 

Associate Vice President/South Carolina Roadways Lead  
b. Role of Key Individual for this Project:   

Lead Roadway Design Engineer 
c. Name of Firm with which you are now associated:  

Michael Baker International, Inc. 
d. Years of Experience: With this Firm 19 Years           With Other Firms 0 Years 

1. Michael Baker International, Inc.:  

• SC Roadways Manager – Responsible for managing the Roadways Unit and overall completion of 

all roadway engineering projects within South Carolina. Project Manager and Lead 

Engineer/Engineer of Record on various projects. 2012-2019 

• Project Manager – Responsible for all design decisions, plan preparation, and managing staff and 

subconsultants on roadway design projects. This included designing all aspects of roadways in 

MicroStation and GEOPAK. 2009-2012 

• Engineer Associate – Responsible for plan preparation tasks including designing in MicroStation and 

GEOPAK. 2000-2007 

e. Education:  

University of South Carolina / Columbia, SC / Bachelor of Science / 2003 / Civil Engineering 
f. Active Registrations:  

2012 / SC / Professional Engineer / 29932 
g. Document the extent and depth of your experience and qualifications relevant to the Project.  

1. I-85 Cherokee Design Build project –  

Key Personnel Role:  Deputy Project Manager  

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2018-2019, Assigned 2018-2019 

Owner Contact Information:  Brad Reynolds, ReynoldsBS@SCDOT.org (803) 737-1440 

Design/Construction Value:  $10 Million/$180 Million 

Project Description: Deputy PM responsible for coordination of deliverables, subconsultants, schedules 

and coordination with Project Manager and Design Leads.  Responsible for providing guidance and 

quality assurance reviews to engineering staff during development of roadway construction plans for the 

widening of I-85, including 4 interchanges and frontage road relocations. Worked daily with project 

manager, Utilities team, Right of Way Team, and SCDOT Design Review Team on decisions to address 

the project requirements, coordination of construction approach, IT components, Right of Way acquisition 

and Utility Coordination. Assisted design engineers with plan development in coordination with the 

published RFP, HDM and Greenbook.  

 

2. I-26/Jedburg Road Interchange reconstruction 

Key Personnel Role:  Lead Roadway Engineer/Engineer of Record/Project Manager 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2016-2018, Assigned 2016-2019 

Owner Contact Information:  Thomas Lewis, PE,  

 thomas.lewis@berkeleycountysc.gov, (843) 719-4179 

Design/Construction Value:  $1.5 Million/$50 Million 

Project Description:  

Project Manager and Lead Design Engineer responsible for the management and design of all tasks 

associated with the development of the final construction plans and contract documents required for 

the interchange reconstruction project. Ms. Tison was responsible for all geometric design and all 

related decisions for the interchange, I-26 Mainline,  and associated frontage roads. In addition to 

being the Engineer of Record, she was responsible for coordination with SCDOT, County, and all 

other agencies in regard to utilities, the IMR, and right of way.  She managed the team of in-house 

staff and subconsultants. The design of the project was completed on a very aggressive schedule and 

was let once utility agreements permitted.  The project is currently under construction.  

mailto:ReynoldsBS@SCDOT.org
mailto:thomas.lewis@berkeleycountysc.gov


 

3. I-26 Widening and S-275 (Nexton Parkway) Interchange, Berkeley County, SC 

Key Personnel Role:  Lead Roadway Engineer/Engineer of Record/Project Manager 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016 

Owner Contact Information:  Berkeley County, Thomas Lewis, PE, 

 thomas.lewis@berkeleycountysc.gov, (843) 719-4179 

Design/Construction Value:  $3.1 Million/$76 Million 

Project Description:  

Project Manager and Lead Design Engineer responsible for the management and design of all tasks 

associated with the development of the final construction plans and contract documents required for the 

interchange project. Reneé was responsible for all geometric design and all related decisions for the 

widening of I-26, a new interchange at Nexton Parkway (formerly Sheep Island Parkway), and all 

associated frontage roads. In addition to being the Engineer of Record, she was responsible for 

coordination with SCDOT, County, and all other agencies, as well as in-house staff and multiple 

subconsultants. This project had a very aggressive schedule that required plans be completed in 8 months. 

 

4. U.S. 17 (Ace Basin) Improvements Design-Build, Colleton County, SC 

Key Personnel Role:  Project Manager 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2010-2015, Assigned 2010-2015 

Owner Contact Information:  SCDOT, Claude Ipock, PE, ipockcr@scdot.org, (803) 737-4202 

Design/Construction Value:  $4.2 Million/$75.8 Million 

Project Description:  

Ms. Tison was Project Manager for this design-build safety improvement project along approximately 15 

miles of US 17 in South Carolina’s ACE Basin.  Responsibilities included handling construction support 

and the as-built submittal to SCDOT, as well as designing the pavement marking and signing for the entire 

project. The project involved widening US 17 from a two-lane to a four-lane divided highway.   Michael 

Baker served as the prime engineering consultant for a design-build safety improvement project along 

approximately 15 miles of U.S. 17 in South Carolina’s ACE Basin.  Michael Baker provided final design 

for roadway, drainage, and bridges; geotechnical engineering; right-of-way acquisition; utility relocation 

coordination; railroad coordination; environmental permit modifications; community relations; design 

support during construction; and preparation of as-built drawings. 

 

5. I-26 Widening and Rehabilitation Design-Build, Lexington and Calhoun Counties, SC 

Key Personnel Role:  Project Manager 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2013-2017, Assigned 2013-2017 

Owner Contact Information:  SCDOT, Allen Thompson, Thompsonja@scdot.org, (803) 254-1007 

Design/Construction Value:  $2.7 Million/$75.5 Million 

Project Description: Responsible for all aspects of the design including roadway, bridge, and hydrology 

as well as environmental impacts and permitting, utility services, and coordination with all the design 

sub-consultants. Handled the day to day management of the project and was the direct point of contact 

for Michael Baker with the Contractor and SCDOT.  Michael Baker provided design and engineering 

services for a design-build project to widen and rehabilitate 20 miles of Interstate 26 from milepost (MP) 

115 to MP 136. The existing four-lane facility was widened to a six-lane facility from mile post 115 to 

125 and rehabilitated from mile post 125 to 136. 

 

6. I-73 Right-of-Way, Roadway, and Bridge Plans, SC 

Key Personnel Role:  Task Manager 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2010-2017, Assigned 2010-2017 

Owner Contact Information:  SCDOT, Mike Barbee, PE, barbeemw@scdot.org, (803) 737-4034 

Design/Construction Value:  $21.9Million (Design) 

Project Description:  

Reneé was responsible for the property strip map and ROW data sheet for the right-of-way plans for the 

43-mile southern section of proposed new Interstate 73 from I-95 to SC Route 22. 

mailto:thomas.lewis@berkeleycountysc.gov
mailto:ipockcr@scdot.org
mailto:Thompsonja@scdot.org
mailto:barbeemw@scdot.org


 

 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  

See included  



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title: Bill Ruhsam II, Department Head - Traffic 
 

b. Role of Key Individual for this Project:  Traffic Engineer 
 

c. Name of Firm with which you are now associated: Michael Baker International, Inc. 
 

d. Years of Experience: With this Firm: __5_Years           With Other Firms: _14__ Years 

 

1.  Michael Baker International, Inc., Department Head - Traffic, 2013-2019  

Department head responsible for overseeing staff, training traffic engineers and managing projects 

within the Southeast United States for Michael Baker. Project manager and technical lead, performing 

traffic studies, interchange justification reports, interchange modification, reports, signal designs, 

signing & marking plans, and other traffic-centered design tasks. 

1.  Grice Consulting Group, LLC, Director of Traffic Engineering, 2013-2013 

Department Head responsible for all aspects of traffic department and traffic business development. 

2.  Moreland Altobelli Associates, Inc., Project Manager, 2009-2013 

Responsible for traffic project management, traffic studies, planning studies, signal design, QA/QC 

3.  Greenhorne & O'Mara, Inc., Project Manager, 2004-2009 

Responsible for traffic studies, signal design. 

4.  Texas Department of Transportation, Engineer III, 2000-2009 

Responsible for traffic studies, striping, speed zoning. 
 

e. Education:  
1997, Rensselaer Polytechnic Institute, Troy, NY, Mechanical Engineering, B.S.  

f. Active Registrations:  

Professional Engineer: SC #29147, AL, TX, GA, TN, NC, VA 

Professional Traffic Operations Engineer E&S Control Level II Certified Design Professional: GA 

#7838. 
 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

1. I-26/Jedburg Road Interchange reconstruction 

Key Personnel Role:                    Traffic Engineer 

Experience with Current Firm:    Yes 

Project/Assignment Duration:  Project 2016-2018, Assigned 2016-2019 

Owner Contact Information:  Berkeley County, Thomas Lewis, PE,  

 thomas.lewis@berkeleycountysc.gov, (843) 719-4179 

Design/Construction Value:  $1.5 Million/$50 Million 

Project Description:  

Lead Traffic Engineer responsible for the interchange modification report associated with the interchange 

reconstruction project. Additionally, performed QA/QC evaluations of all signal and ITS designs. Mr. 

Ruhsam was responsible for final approval of all traffic-related design elements prior to delivery to the 

client. The design of the project was completed on a very aggressive schedule and was let once utility 

agreements permitted.  The project is currently under construction.  

 

2. I-26 Widening and S-275 (Nexton Parkway) Interchange, Berkeley County, SC 

Key Personnel Role:  Traffic Engineer 

Experience with Current Firm:  Yes 

Project/Assignment Duration:  Project 2013-2016, Assigned 2015-2016 

Owner Contact Information:  Berkeley County, Thomas Lewis, PE, 

 thomas.lewis@berkeleycountysc.gov, (843) 719-4179 

Design/Construction Value:  $3.1 Million/$76 Million 

Project Description:  

mailto:thomas.lewis@berkeleycountysc.gov
mailto:thomas.lewis@berkeleycountysc.gov


 

Lead Traffic Engineer responsible for interchange justification report and updates to the same, necessary 

to garner access permission from FHWA. Additionally, performed QA/QC evaluation of all signals and 

ITS associated with the widening of I-26, a new interchange at Nexton Parkway (formerly Sheep Island 

Parkway), and all associated frontage roads. This project had a very aggressive schedule that required 

plans be completed in 8 months. 

 

3. I-95 Exit 3 Traffic Study/Riverport EIS Traffic Study 

Key Personnel Role:                      Traffic Engineer 

Experience with Current Firm:    Yes 

Project/Assignment Duration:      2014-2015 

Owner Contact Information:         U.S. Army Corps of Engineers 

                                                          Shawn Boone, Shawn.A.Boone@usace.army.mil, 843-329-8158 

Design/Construction Value:        $244,000 (fee) 

Project Description:                    Traffic Engineer responsible for all traffic engineering deliverables 

associated with a large traffic study to determine the vehicular impacts of a new development (Riverport) 

proposed in Jasper County, SC. Managed separate groups of traffic engineers developing long term 

projections, individual roadway/intersection analyses, and preparing documents. Coordinated with 

USACOE, SCDOT, Jasper & Beaufort Counties during the course of the work.  

 

4. Projects related to current SOQ Ashford Dunwoody Diverging Diamond Interchange 

Key Personnel Role:                      Project Manager/Traffic Engineer 

Experience with Current Firm:    No 

Project/Assignment Duration:      2011-2012 

Owner Contact Information:        Georgia Department of Transportation, Marlo Clowers, PE 

                                                          mclowers@dot.ga.gov, 404 631 1713 

Design/Construction Value:          $460,000 /$4.6 Million 

Project Description:                     Project manager. Responsible for coordinating all phases of the design 

process, from delivering the approved interchange modification report, concept and environmental 

document to the design plans for the first diverging diamond interchange in Georgia. Responsible for all 

aspects of the project from conception to letting and public education campaigns. Responsible for primary 

quality assurance on geometric design for this new-type interchange which was awarded the 2012 Best 

Innovative Solution and 2012 Grand Award by the Georgia Partnership for Transportation Quality. 

 

5. Windy Hill Road/I-75 Diverging Diamond Interchange (DDI) 

Key Personnel Role:                       Traffic Engineer 

Experience with Current Firm:    Yes 

Project/Assignment Duration:      2014-2014 

Owner Contact Information:        Cobb County Department of Transportation, 

Karyn Matthews, 770-528-3685 
karyn.matthews@cobbcounty.org 

Design/Construction Value:           $85,000 fee 

Project Description:                     Traffic Engineer.  Responsible for traffic engineering evaluation of 

the diverging diamond interchange design plans. Compared original IMR traffic study to preliminary 

roadway plans. Recommended alterations to lane assignments and positioning to maximize diverging 

diamond efficiency. Provided quality assurance on traffic elements of the design plans.  Michael Baker 

provided staging plans for Circle 75, Leyland Drive, and Ramps A-D. Michael Baker also provided 

quality assurance for the project’s traffic study. The project consists of converting the existing interchange 

to a diverging diamond interchange (DDI) utilizing the existing bridge while providing operational 

improvements.  
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
 
[see attached commitment table] 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  

Oscar Keith Rucker 

Director of Right-of-Way Services 
  

b. Role of Key Individual for this Project:   

Right-of-Way Acquisition 
 

c. Name of Firm with which you are now associated:  

Michael Baker International, Inc. 
 

d. Years of Experience: With this Firm  7  Years          With Other Firms  33 Years 

 

1. Michael Baker International, Inc.:  

• Director of Right-of-Way Services – Responsible for overseeing and managing right-of-way 

acquisition services, 2010 to present.  

2. South Carolina Department of Transportation:  

• Director, Rights-of-Way – Responsible for all phases of the right-of-way program, 2001 to 2010. 

• Right-of-Way Administrator – Responsible for Managing the Field Operations of the SCDOT’s Right 

of Way Office. While in this position managed the Right of Way portion of the first Design Build 

Project which included right of way acquisition in the State, establishing the methods and 

responsibilities for staff going forward with the Design Build program, 1993 to 2001 

• Chief Appraiser – Responsible for the management of the Appraisal Section of the Right of Way 

Office, involving the procurement of the appraisals needed for the various projects statewide, 

reviewing an approving all appraisals that exceed $500,000, and establishing the scope of services 

needed  from the appraisers, 2989 to 1993 

• District Right-of-way Agent – Responsible for acquisition within an eleven County area, managing 

the right of way staff for this area and insuring the acquisition work was completed timely to meet 

construction schedules, 1985 to 1989 

• Right-of-Way Agent II – Responsible for securing right of way from individual landowners, 1978 to 

1985 

• Statistician – handled the disposal of all surplus right of way statewide, dealt with the Railroad 

Companies operating in the state regarding parallel encroachments onto their right of way, handled 

preparation and submittal of condemnation files to the Attorney General’s Office, processed right of 

way payments to landowners and payments for services, 1977 to 1978   
 

e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):  

University of South Carolina / Columbia, South Carolina / Bachelor of Science / 1976 / Business 

Administration 
f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:  

N/A 
 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  

1. Johnnie Dodds Boulevard Design-Build, Charleston County, SC 

Key Personnel Role:   Right-of-Way Acquisition Manager 

Experience with Current Firm:   Yes 

Project/Assignment Duration:   Right-of-Way Acquisition was handled between 2010 and 2012 

Owner Contact Information:    Charleston County, Steve Thigpen, 

 SThigpen@charlestoncounty.org,  843-202-6146,  

Estimated Construction Value:    $80 Million 

Project Description:   

Managed the right-of-way acquisition and oversaw the acquisition of 202 parcels for the construction of 

this design-build project. The project was split into four priorities to provide the design-build contract a 

mailto:SThigpen@charlestoncounty.org


 

way of knowing what areas were going to be available and coordinated the timing for the completion of 

the acquisition. 

 

2. I-26/Nexton Parkway Interchange, Berkeley County, SC 

Key Personnel Role:   Right-of-Way Acquisition Manager 

Experience with Current Firm:   Yes 

Project/Assignment Duration:   Right-of-Way Acquisition was handled between 2015 and 2016 

Owner Contact Information:    Berkeley County, Thomas Lewis, 

  Thomas.lewis@berkeleycountysc.gov, 843-719-4179 

Estimated Construction Value:    $79 Million 

Project Description:  

Responsible for providing oversight and acquiring the necessary right-of-way for construction of this new 

interchange project, which involved 22 parcels and one relocation.  Twenty one of the twenty-two tracts 

were acquired by negotiations and only one tract was acquired by condemnation. 

 

3. Palmetto Railways, Charleston County, SC 

Key Personnel Role:   Right-of-Way Acquisition Manager 

Experience with Current Firm:   Yes 

Project/Assignment Duration:   Right-of-Way Acquisition/Relocation services provided 2016 to 

 2017. The anticipated completion of the last relocation is December 

 31, 2017 

Owner Contact Information:   Palmetto Railways, Tarek Ravenel TRavenel@palmettorail.com,  

 843-737-8440  

Estimated Construction Value:   Unknown 

Project Description:  

Responsible for handling and managing the acquisition of 56 parcels and the relocation of 133 residential 

displaces plus six business displacees for all phases of the project which is nearing completion.  Also 

included managing staff and a subconsultant for the acquisition and relocation part of the project.  
 
 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
N/A 

mailto:Thomas.lewis@berkeleycountysc.gov
mailto:TRavenel@palmettorail.com
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APPENDIX B: 
Work History and Quality Form – 

Contractor/Designer 

(Section 3.5.1)



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 

Blythe Development Company 

a. Project Name 

& Location (City, 

State)  

b. Name of lead 

responsible for the 

overall project design 

or construction 

c. Contact information 

of the Client & their 

Project Manager who 

can verify A’s or B’s 

responsibilities 

d.  Actual or Estimated 

Construction & 

Professional Services 

Completion Date 

e. Actual or 

Estimated 

Project 

Construction 

Cost (in 

thousands) 

f. Dollar Value of 

Work Performed by 

A or B (in thousands) 

Name: U-2800 

Interchange with 

Macy Grove and     

I-40 Business 

Forsyth Co, NC 

Name:  

RK&K 

Name of Owner: 

NCDOT 

Project Manager: 

Jeremy M. Guy, PE 

Phone: (336) 747-7950 

Email:  

jmguy@ncdot.gov 

11/2015  

10/2015 
$38,438   $21,525 

g. Narrative describing the work performed by A or B. If submitting work completed by an affiliated or subsidiary company of A, identify 

the full legal name of the affiliate or subsidiary and their role on the Project. Include the office location(s) where the design work was 

performed and whether B was the lead designer or a sub-consultant. 
This $38.8 million design-build project consisted of widening and extending nearly one mile of Macy Grove 

Road to a multi-lane roadway and installing a new interchange with I-40 Business in Forsyth County. In 

addition to the new compressed diamond interchange at Macy Grove Rd and I-40 Business, 1.8 miles of I-40 

Business was widened and improved to more safely accommodate 55,000 vehicles each day.  The scope of 

work performed by Blythe Development Co., from Charlotte, NC, as prime contractor included mass grading with borrow and on-

site cut to fill, finegrading, stone base, storm drain and water/sewer utilities, structures, CIP retaining walls and MOT management. 

The structure scope of work was for three                                                                                                                                                       

bridges on Macy Grove Rd, including replacing the existing bridge over I-40 Business, a new bridge over 

Norfolk Southern Railway, and a new structure over an existing secondary road. The existing bridge over I-40 Business was 

demolished by in-house crews after construction of the new bridge. Blythe Development Co. managed its own resources to work on 

three structures simultaneously, along with multiple grading and utility crews to maximize schedule opportunities.  
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h. Self-Assessment. The information provided in this section should be a self-assessment of A’s or B’s performance on the project to 

identify As or Bs with firms or personnel that have successfully completed projects on time and on or under budget, and to identify As or Bs 

that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
The Macy Grove Road Design-Build Project was an award-winning project that met the substantial completion date and had no warranty issues. The contract was 

aggressively managed executed by the Blythe Development Co. design-build team allowing for a safely constructed, high-quality project that was built on budget and 

open to traffic on time.  This well-planned and executed process resulting in the project receiving the AGC 2015 Pinnacle Award for Best Highway-Heavy Project. 

i. Quality Initiatives. Discuss A’s or B’s quality initiatives including, but not limited to, cost control, schedule management and adherence, 

avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
The project team developed and executed a project specific QMP to ensure overall construction quality. The team managed the phasing and material delivery 

by using a site adjacent to the project as the primary borrow source, allowing for a significant reduction of hauling and impacts on the traveling public.  This 

process positively impacted the safety, quality and schedule throughout the duration of the project.  Site-specific traffic management plans were used to 

minimize the impact to the public but allow for safe construction in and over the heavily-traveled section of I-40 Business. Blythe Development Co. worked 

closely with NCDOT management to employ detours and interstate closures to allow for girder erection and bridge demolition over the interstate. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, A or B shall provide a detailed explanation below. 

 

N/A 

 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 

Blythe Development Company 

a. Project Name & Location 

(City, State)  

b. Name of lead 

responsible for the 

overall project design 

or construction 

c. Contact information of 

the Client & their Project 

Manager who can verify 

A’s or B’s responsibilities 

d.  Actual or 

Estimated 

Construction & 

Professional 

Services Completion 

Date 

e. Actual or 

Estimated 

Project 

Construction 

Cost (in 

thousands) 

f. Dollar 

Value of 

Work 

Performed 

by A or B 

(in 

thousands) 

Name: I-5504 I-26/Brevard 

Road Interchange 

Improvement & I-26 

Widening 

Location: Buncombe Co. 

NC 

Name: RS&H 

 

Name of Owner: NCDOT 

Project Manager: Jody 

Lawrence 

Phone: (828) 298-0080 

Email:  

jrlawrence@ncdot.gov 

09/2020 

03/2020 
$58,000   $40,000 

g. Narrative describing the work performed by A or B. If submitting work completed by an affiliated or subsidiary company of A, 

identify the full legal name of the affiliate or subsidiary and their role on the Project. Include the office location(s) where the design 

work was performed and whether B was the lead designer or a sub-consultant. 

 
This $58 million project is designed to improve traffic flow and interchange efficiency for the I-26 / Brevard Road Interchange.  This 

is being done by widening the mainline of I-26 from four to six lanes and reconfiguring the interchange layout, including where the 

ramps tie in.  The scope of work performed by Blythe Development Co. on this project consists of mass grading with on site cut to fill 

and borrow, drainage, walls, bridge,  utility relocation, and ROW coordination.      The existing Brevard Road Bridge is being 

reconstructed in phases to allow for the maintenance of traffic as required by the RFP.  This work is extremely similar to the US 1 

over I-20 interchange project because of the heavy traffic in the area due to the Biltmore Estate and the Asheville Outlet Mall that has 

considerable traffic on a daily basis.  The Team performing this project is the team listed to move to the US 1 over I-20 project.                          

 

   

h. Self-Assessment. The information provided in this section should be a self-assessment of A’s or B’s performance on the project to 

identify As or Bs with firms or personnel that have successfully completed projects on time and on or under budget, and to identify As or 

Bs that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 

Blythe Development Co. had to work around multiple high profile Right of Way Parcels including the Biltmore Estate.  Cooperation 

between all parties was critical and understanding the impacts to the local economy had to be considered.  The schedule was effected but 

BDC made revisions to MOT and construction phasing to allow for the project to continue. 

i. Quality Initiatives. Discuss A’s or B’s quality initiatives including, but not limited to, cost control, schedule management and 

adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
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A QMP was initiated and followed for both the design and construction phases of this project to insure that all aspects meet the standard 

specifications and the RFP for this Design Build Pursuit.  Off site borrow sources were selected to minimize the impact to local traffic.  

Constructability input from the Construction Team was integrated during the pursuit of the job and continued thru the design phase to 

allow for maximum efficiency and minimize impact to the traveling public.  Coordination with the NCDOT and local authorities was 

maximized during times of scopes such as girder erection to minimize impacts to traffic. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, A or B shall provide a detailed explanation 

below. 

 

N/A 

 



WORK HISTORY AND QUALITY FORM – CONTRACTOR/DESIGNER 

Blythe Development Company 

a. Project Name & 

Location (City, State)  

b. Name of lead 

responsible for the 

overall project design or 

construction 

c. Contact information 

of the Client & their 

Project Manager who 

can verify A’s or B’s 

responsibilities 

d.  Actual or Estimated 

Construction & 

Professional Services 

Completion Date 

e. Actual or 

Estimated Project 

Construction Cost (in 

thousands) 

f. Dollar 

Value of 

Work 

Performed 

by A or B 

(in 

thousands) 
Name: Widening of 

SR 1783/Upward 

Road from US 176 to 

SR 1006/Howard 
Gap Road 

Location: Henderson 

County, NC 

Name:  Kimley-Horn & 

Associates 
 

Name of Owner: 

NCDOT 

Project Manager: 

Aaron Powell 

Phone: (828) 698-1328 

Email:  

apowell@ncdot.gov 

02/2014 

08/2013 
$25,000   $25,765 

g. Narrative describing the work performed by A or B. If submitting work completed by an affiliated or subsidiary company of A, identify 

the full legal name of the affiliate or subsidiary and their role on the Project. Include the office location(s) where the design work was 

performed and whether B was the lead designer or a sub-consultant. 
Blythe Development Co., from Charlotte, NC. was the contractor on this project that added travel lanes to a 2.8-mile stretch of Upward Rd., a major, busy travel 

corridor in Hendersonville, NC, in an effort to improve vehicular movement through this growing area near Asheville, NC.  The facility was an existing two lane 

route that was increased to four lanes with a divided median.  A new bridge and interchange improvement was also performed for the I-26 interchange 

The scope of work included: 

 

• Widening of Upward Road  from two lanes to four lanes with median 

 

• Removal and re-construction of a one span structural steel girder-concrete deck bridge over a local creek 

 

• Removal and re-construction of a two span structural steel girder-concrete deck bridge over I-26 w/ MSE walls 

 

• Construction of a temporary bridge to maintain traffic flow over I-26 during bridge re-construction 

  

• Extension of a 7'x7' CIP box culvert 

 

• Multiple signalized intersections 
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Several of the major challenges faced during construction of this project included: 

 

• Managing traffic throughout the project site on a daily basis. 

 

• Maintaining erosion control in areas with limited access points 

 

• Temporary and permanent bridge construction over I-26 

h. Self-Assessment. The information provided in this section should be a self-assessment of A’s or B’s performance on the project to 

identify As or Bs with firms or personnel that have successfully completed projects on time and on or under budget, and to identify As or Bs 

that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
The Upward Road project in Hendersonville, NC bid build project was a success for both the NCDOT and BDC. This project met the revised completion date and had 

no warranty issues. This contract was aggressively managed and executed by the Blythe Development Co. allowing for a safely constructed high quality project that was 

built on budget and completed without liquidated damages.  There were no claims associated with this project. 

i. Quality Initiatives. Discuss A’s or B’s quality initiatives including, but not limited to, cost control, schedule management and adherence, 

avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
The project team created a process of Quality Management specific to the project. The Team managed the phasing and utility coordination to minimize impacts to both 

the schedule and traveling public. This process positively impacted safety, quality and schedule throughout the duration of this project.  The successful use of a 

temporary bridge and the quality new bridge construction over the interstate also contributed to the success of the project. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, A or B shall provide a detailed explanation below. 

a. Contract line item overruns. Plan changes. Additional work was added to our contract. 

b. Delays with existing utility relocations and more existing utility conflicts found during construction. Plan revisions for the existing roadway . 

c. We did not submit a claim for dollars, only time extension. 

d. No Litigation took place. We settled for a time extension. 

 



WORK HISTORY AND QUALITY FORM –DESIGNER 

Michael Baker International, Inc. 

a. Project Name & 

Location (City, 

State)  

b. Name of lead 

responsible for the 

overall project design 

or construction 

c. Contact information of 

the Client & their Project 

Manager who can verify 

MBI’s responsibilities 

d.  Actual or 

Estimated 

Construction & 

Professional 

Services 

Completion Date 

e. Actual or 

Estimated 

Project 

Construction 

Cost (in 

thousands) 

f. Dollar 

Value of 

Work 

Performed 

by Michael 

Baker (in 

thousands) 

Name:  

I-26 Widening and S-

275 (Nexton 

Parkway) 

Interchange, Berkeley 

County, SC 

Name: Michael Baker 

International, Inc. 

Project Design 

Name of Owner: Berkeley 

County 

Project Manager: Thomas 

Lewis, PE 

Phone: 843-719-4179 

Email: 

thomas.lewis@berkeleycoun

tysc.gov 

Professional 

Services:  2017 

Construction: 2017 

$75,000 $3,001 (Fee) 

g. Narrative describing the work performed by Michael Baker 

h. Firm Role: Lead Design  

Offices Involved: Columbia, SC; North Charleston, SC 

 

Key Individual Involvement:  Renee Tison, Susan 

Ruinen 

 

Team Member Involvement: Michael Baker 

International, Inc.  

 

Description of Work Performed by Firm:  

Michael Baker developed final bridge and final roadway construction plans, prepared and negotiated construction permits, 

and provided bidding support and construction administration for the widening of Interstate 26 from four to six lanes from 

approximately 2,500 feet west of the proposed Nexton Parkway Interchange, and for construction of a new interchange with 

associated frontage roads at the proposed Nexton Parkway.  The project will also replace Sheep Island Road, currently a 

two-lane facility that crosses over I-26, about 1.5 miles north of the U.S. 

mailto:thomas.lewis@berkeleycountysc.gov
mailto:thomas.lewis@berkeleycountysc.gov
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Route 17A interchange, with Nexton Parkway. Nexton Parkway will be a five-lane roadway south of its new interchange with 

I-26 and a four-lane divided road on new alignment north of I-26. It will also include a 10-foot multi-use path. The purpose 

of the project is to accommodate residential and commercial growth within and adjacent to the project's study area by 

increasing roadway capacity. The construction of a new Nexton Parkway interchange will accommodate future traffic 

volumes that would otherwise use the Jedburg Road and U.S. Route 17 Alternate interchanges.  Final bridge plans included 

specifications, detailed quantities, and construction cost estimates. Final roadway plans included typical sections, right-of-

way requirements, drainage plans, centerlines, edges of pavement, curb and gutter, medians, sidewalks, driveways, 

construction limits, control of access and easements, and horizontal and vertical geometry. Michael Baker also prepared final 

maintenance of traffic and pavement marking plans, developed final hydraulic and erosion control design, performed final 

geotechnical analysis, and coordinated with appropriate utilities.  During the bidding phase, Michael Baker prepared bid 

documents, conducted the pre-bid conference, evaluated bids received, prepared bid tabulations, and recommended award. 

Construction administration services included shop drawing review, roadway and structural engineering assistance, and 

geotechnical construction oversight.  Under a prior contract, Michael Baker prepared an environmental assessment (EA), 

performed traffic analysis with an Interchange Justification Report (IJR), provided engineering services required to prepare 

final right-of-way plans, provided all utility coordination, and acquired the necessary right-of-way. 

h. Self-Assessment. The information provided in this section should be a self-assessment of Michael Baker’s performance on 

the project to identify with firms or personnel that have successfully completed projects on time and on or under budget, and 

to identify that Michael Baker has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, 

and arbitration. 
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This project completed November 2017 which is approximately four months ahead of schedule and is under budget.  Michael 

Baker has been involved throughout the construction of the project attending all progress meetings and making periodic site 

visits. Michael Baker has worked closely with the contractor and the construction engineering & inspection team to resolve 

any field questions that arise in order to minimize and/or prevent any delays, claims, dispute proceedings, litigation, and 

arbitration. 

i. Quality Initiatives. Discuss Michael Baker’s quality initiatives including, but not limited to, cost control, schedule 

management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 

Michael Baker utilized a rigorous internal constructability review during final plan development to in order to minimize as well as a third party 

peer review to manage the quality control.  Michael Baker also completed an internal value engineering initiative to assist with cost control.  

These processes aided thus far in the cost control, schedule management & adherence, and avoidance of claims. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Michael Baker shall provide a 

detailed explanation below. 
N/A 

 



WORK HISTORY AND QUALITY FORM –DESIGNER 

Michael Baker International, Inc. 

a. Project Name 

& Location 

(City, State)  

b. Name of lead 

responsible for the 

overall project 

design or 

construction 

c. Contact information 

of the Client & their 

Project Manager who 

can verify MBI’s 

responsibilities 

d.  Actual or Estimated 

Construction & Professional 

Services Completion Date 

e. Actual or 

Estimated Project 

Construction Cost 

(in thousands) 

f. Dollar Value of 

Work Performed by 

Michael Baker (in 

thousands) 

Name:  

I-85 Design-Build 

Preparation for 

Rocky Creek 

Name: Michael 

Baker International, 

Inc. 

Name of Owner: SCDOT 

Project Manager: Brad 

Reynolds 

Phone: 803-737-1440 

Email: 

ReynoldsBS@scdot.org  

Professional Services:  2019 

Construction: December 2021 
$42,000 $1,000 (Fee) 

g. Narrative describing the work performed by Michael Baker 

h.  

Firm Role: Lead Designer 

Offices Involved: Columbia, SC; North Charleston, SC;  

 Key Individual Involvement:  Bill Ruhsam, Renee Tison  

Team Member Involvement: Michael Baker International, Inc.  

Description of Work Performed by Firm:  

Michael Baker assisted SCDOT with preparation of the RFP and preliminary plans for a culvert replacement on I-85 involving Rocky Creek.  This was done on 

an accelerated schedule to allow SCDOT to advertise the RFQ.  We coordinated with FEMA, prepared MOT plans, and facilitated the coordination of a NEPA 

document.   

h. Self-Assessment. The information provided in this section should be a self-assessment of Michael Baker’s performance on the project to 

identify with firms or personnel that have successfully completed projects on time and on or under budget, and to identify that Michael Baker 

has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 

mailto:ReynoldsBS@scdot.org
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Michael Baker held weekly meetings for all involved team members in order to maintain open lines of communication and to insure that design work was 

completed within set timeframes.  Pre-design meetings were held with permitting agencies as well as sub-contractors in effort to communicate and expedite the 

plan development and approval process.  This open communication allowed for development of the highest quality, most cost-effective design that satisfied all 

invested team members.   

i. Quality Initiatives. Discuss Michael Baker’s quality initiatives including, but not limited to, cost control, schedule management and 

adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
Michael Baker utilized a thorough internal quality assurance and control review process that involved both an internal design team review.   

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Michael Baker shall provide a detailed explanation 

below. 
N/A 

 



WORK HISTORY AND QUALITY FORM –DESIGNER 

[Michael Baker International, Inc.] 

a. Project Name & Location 

(City, State)  

b. Name of 

lead 

responsible for 

the overall 

project design 

or construction 

c. Contact information 

of the Client & their 

Project Manager who 

can verify MBI’s 

responsibilities 

d.  Actual or 

Estimated 

Construction & 

Professional 

Services 

Completion Date 

e. Actual or 

Estimated 

Project 

Construction 

Cost (in 

thousands) 

f. Dollar Value of 

Work Performed 

by Michael Baker 

(in thousands) 

Name:  

US 17 (ACE Basin) 

Improvements Design-Build, 

Colleton County, SC 

Name: The Lane 

Construction 

Corporation 

 

Name of Owner: 

SCDOT 

Project Manager: 

Claude R. Ipock, P.E. 

Phone: 803-737-4202 

Email: 

ipockcr@scdot.org  

 

Professional 

Services: 2012-

2015 

Construction: 

2015 

$75,800 $4,189 

g. Narrative describing the work performed by Michael Baker 

Firm Role: Lead Designer 

Offices Involved: Columbia, SC; North Charleston, SC;  

Key Individual Involvement:  Renee Tison, Susan Ruinen, John Walsh 

Team Member Involvement: Michael Baker International, Inc.  

Description of Work Performed by Firm:  

Michael Baker served as the prime engineering consultant for a design-build safety improvement project 

along approximately 15 miles of US 17 in South Carolina’s ACE Basin from South of Wiggins Road to SC 64. The project involved 

widening US 17 from a two-lane to a four-lane divided highway.  Michael Baker provided final design for roadway, drainage, and bridges; 

geotechnical engineering; right-of-way acquisition; utility relocation coordination; railroad coordination; environmental permit 

modifications; design support during construction; community relations; and preparation of as-built drawings.   
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The widening took place in the environmentally sensitive ACE Basin, surrounded by wetlands. The project also included replacement of two structures: 

a CSX Railroad crossing and an Ashepoo River Crossing. The CSX Railroad crossing spanned an active rail line, and the bridge was designed to comply 

with CSX clearance requirements and allow for future expansion to two tracks. Michael Baker coordinated the preliminary engineering agreement and 

construction agreement with CSX railroad for review and approval of the bridge design. The Ashepoo River is a navigable water under the jurisdiction of 

the U.S. Coast Guard. The replacement structure required a U.S. Coast Guard Bridge Permit. Michael Baker prepared the permit application and drawings 

and coordinated with the Coast Guard for issuance. 

h. Self-Assessment. The information provided in this section should be a self-assessment of Michael Baker’s performance on the project to 

identify with firms or personnel that have successfully completed projects on time and on or under budget, and to identify that Michael 

Baker has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 

Michael Baker created an aggressive design schedule and implemented regular and frequent meetings with all team members to promote investment and 

insure that all scheduled design milestones were met.  Michael Baker remained involved throughout the construction of the project by attending all progress 

meetings and making periodic site visits.  A sediment and erosion control device installation and implementation class was given by Michael Baker for 

the contractor in order to insure that all erosion control devices were properly installed and maintained.  Michael Baker and Lane successfully completed 

the project without any claims, or arbitrations. 

i. Quality Initiatives. Discuss Michael Baker’s quality initiatives including, but not limited to, cost control, schedule management and 

adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 

Michael Baker utilized a thorough internal quality assurance and control review that maximized plan quality.  Innovative design procedures such as the 

integration GIS data was utilized to refine the design and minimize construction costs.  Michael Baker also worked with SCDOT to develop a water 

quality enhancement structure that would both minimize required right-of-way and protect the Ashepoo River.  This detail has now been adopted as the 

SCDOT standard drawing for a Dissolved Oxygen Enhancement Structure. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Michael Baker shall provide a detailed 

explanation below. 
N/A 
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APPENDIX C: 
Work History and Quality Form – 

Contractor/Designer 

(Section 3.5.2)



WORK HISTORY AND QUALITY FORM –DESIGNER 

Michael Baker International, Inc. 

a. Project Name 

& Location 

(City, State)  

b. Name of lead 

responsible for the 

overall project 

design or 

construction 

c. Contact information 

of the Client & their 

Project Manager who 

can verify Lane’s 

responsibilities 

d.  Actual or Estimated 

Construction & Professional 

Services Completion Date 

e. Actual or 

Estimated Project 

Construction Cost 

(in thousands) 

f. Dollar Value of 

Work Performed by 

Michael Baker (in 

thousands) 

Name:  

I-26 Widening & 

Rehabilitation 

Design-Build  

Lexington & 

Calhoun Counties, 

SC 

Name: Anderson 

Columbia Co. 

Inc./Boggs Paving 

(Joint Venture) 

Name of Owner: SCDOT 

Project Manager: Allen 

Thompson, PE 

Phone: 803-254-1007 

Email: 

thompsonja@scdot.org 

Professional Services:  2016 

Construction: December 2016 
$75,500 $2,737 (Fee) 

g. Narrative describing the work performed by Michael Baker 

h.  

Firm Role: Lead Designer 

Offices Involved: Columbia, SC; North Charleston, SC; Charlotte, NC; Cary, NC; 

Tallahassee, FL 

 Key Individual Involvement:  Bill Ruhsam, Renee Tison  

Team Member Involvement: Michael Baker International, Inc.  

Description of Work Performed by Firm:  

Michael Baker provided design and engineering services for a design-build project to widen and rehabilitate 20 miles of Interstate 26 from milepost (MP) 115 to 

MP 136.  The existing four-lane facility was widened to a six-lane facility from mile post 115 to 125 and rehabilitated from mile post 125 to 136.  As part of the 

interstate widening, the existing dual bridges over the CSX Railroad was replaced, and the existing bridge along Old Wire Road was jacked to provide sufficient 

vertical clearance. The purpose was to improve safety and increase capacity on this segment of Interstate 26.  Within the interstate corridor, vegetative 

obstructions were cleared to provide a 46-foot clear zone, cable median guardrail was implemented, existing 
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drainage features were upgraded, various bridge repairs were performed, ITS Systems were installed, and all necessary utility relocations were performed.  

Michael Baker prepared preliminary and final roadway plans, including cable and concrete median barriers, clear zones, pavement, guardrails, and markings and 

signing. Michael Baker also designed an intelligent transportation system (ITS) through the project limits.  Michael Baker provided preliminary and final 

structure plans, including demolition, foundation, substructure, superstructure, and seismic design, for replacement of the eastbound and westbound mainline I-26 

bridges over the CSX Railroad.  Michael Baker provided right-of-way acquisition services, including relocations or permissions needed to accommodate slopes, 

drainage, permitting, or other requirements.  Michael Baker provided an environmental plan for the project that identified specific measures to assure compliance 

with all environmental documents, permits, and other environmental commitments.  

h. Self-Assessment. The information provided in this section should be a self-assessment of Michael Baker’s performance on the project to 

identify with firms or personnel that have successfully completed projects on time and on or under budget, and to identify that Michael Baker 

has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration. 
Michael Baker held weekly meetings for all involved team members in order to maintain open lines of communication and to insure that design work was 

completed within set timeframes.  Pre-design meetings were held with permitting agencies as well as sub-contractors in effort to communicate and expedite the 

plan development and approval process.  This open communication allowed for development of the highest quality, most cost-effective design that satisfied all 

invested team members.  Michael Baker remained involved throughout the construction of the project by attending all progress meetings as well as by making 

periodic site visits to expedite the resolution process for field encountered unknowns.    

i. Quality Initiatives. Discuss Michael Baker’s quality initiatives including, but not limited to, cost control, schedule management and 

adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project. 
Michael Baker utilized a thorough internal quality assurance and control review process that involved both an internal design team review, as well as a contractor 

led constructability review.  A Certified Erosion Prevention and Sediment Control Inspector was also provided by Michael Baker to monitor and guarantee proper 

installation and maintenance of sediment and erosion control features. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Michael Baker shall provide a detailed explanation 

below. 
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1.-5. N/A 

6. Any legal proceedings filed against the Lead Contract by the Lead Designer or vice versa on a design-build contract. 

Yes. The Lead contractor has filed a notice of claim against the Lead Designer for the above referenced project and the claim is currently in a mediation 

process. 
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APPENDIX D: 
Legal and Financial









SOUTH CAROLINA DEPARTMENT

OF

TRANSPORTATION

PRIME CONTRACTOR

PREQUALIFICATION CERTIFICATE

 All BIDS SUBMITTED TO THE DEPARTMENT MUST BE  IN THE NAME  AS SHOWN BELOW.

 Approved By:  _________________________________________

 Prequalification Coordinator 

Columbia, South Carolina

This Certifies that your company has complied with the rules and regualtions of the Department 
and the State of South Carolina, and subject to the rules and regulations for a prome contractor, 

is declared eligible to submit a bid and be awarded any construction contract issued by the 
Department, subject to obtaining proper bonds and insurance acceptable to the Department and 

complying with all other statutory and contract requirements. 

BLYTHE DEVELOPMENT CO.

Vendor ID: 1BL012

Issued : February 12, 2019

Expires: March 31, 2020

SCDOT FORM CERT-JANUARY 8, 2019
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APPENDIX E: 
Organizational Confl ict 

of Interest





ARLogan
Text Box
May 29, 2019





DISCLOSURE OF POTENTIAL CONFLICT OF 

INTEREST CERTIFICATION 

 

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:  

_____ Determined that no potential organizational conflict of interest exists.  

_____ Determined a potential organizational conflict of interest as follows:  

 

Attach additional sheets as necessary.  

1. Describe nature of the potential conflict(s):  

 

 

2. Describe measures proposed to mitigate the potential conflict(s):  

 

 

________________________________________    ________________ 

Signature          Date  

 

________________________________________ 

Print Name 

 

________________________________________ 

Company 

 

If a potential conflict has been identified, please provide name and phone number for a contact 

person authorized to discuss this disclosure certification with Department of Transportation 

contract personnel.  

________________________________________  ________________ 

Name   Phone 

________________________________________ 

Company 

 

X

John V. Walsh, PE, Vice President

Michael Baker International, Inc.

June 20, 201705/21/2019

Marion Harding Weatherford Jr. 

IPW Construction Group, LLC 
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APPENDIX F: 
Confi dential or Proprietary 

Information Summary List



Interstate 85 Widening MM 98–106, Cherokee County
Project ID P027116

Appendix F: Confidential or Proprietary Information Summary List

There is no confidential or proprietary information within this Statement of Qualifications.

ARLogan
Text Box
US 1 over I029 Interchange Improvement, Lexington County  Project ID P030711

ARLogan
Text Box

ARLogan
Text Box

ARLogan
Text Box
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APPENDIX G: 
Addendum Receipt Form(s) 
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APPENDIX H : 
Key Individual and Contractor/

Designer Reference Forms



Email First Name Last Name Company Name

jmguy@ncdot.gov Jeremy Guy NCDOT

jrlawrence@ncdot.gov Jody Lawrence NCDOT

apowell@ncdot.gov Aaron Powell NCDOT

thomas.lewis@kerkeleycountysc.gov Thomas Lewiss Berkeley County

reynoldsbs@scdot.org Brad Reynolds SCDOT

ipocker@scdot.org Claude Ipock SCDOT

1 of 4

mailto:jmguy@ncdot.gov
mailto:jrlawrence@ncdot.gov
mailto:apowell@ncdot.gov
mailto:thomas.lewis@kerkeleycountysc.gov
mailto:reynoldsbs@scdot.org
mailto:ipocker@scdot.org


Email First Name Last Name Company Name

2 of 4



Project Name Team

U-2800 Interchange with Macy Grove and I-40 Business Forsyth 

Co., NC
RK&K and Blythe Development

I-5504 I-26/Brevard Road Interchange Imp. & I26 Widening RS&H and Blythe Development

SR1783/Upward Road from US 176 to SR 1006/Howard Gap Road
Kimley-Horn & Associates and 

Blythe

I26 Widening and S-275 Nexton Parkway Interchange Michael Baker Inc.

I85 Design Build Preparation for Rocky Creek Michael Baker Inc.

US 17 (ACE Basin) Impr. Design Build
The Lane Construction and 

Michael Baker International 

3 of 4



Project Name Team

4 of 4



Email First Name Last Name Key Individual Name

jrlawrence@ncdot.gov Jody Lawrence John Herrin

rmckinney@ncdot.gov Randy McKinney John Herrin

msteinbach@greenvilleSC.gov Mari Steinbach John Herrin

jmguy@ncdot.gov Jeremy Guy Michael Dale Parker

rbaucom@ncdot.gov Rick Baucom Michael Dale Parker

rmckinney@ncdot.gov Randy McKinney Michael Dale Parker

wilsonka@scdot.org Ken Wilson Anthony Gonzales

wilsonka@scdot.org Ken Wilson Anthony Gonzales

wilsonka@scdot.org Ken Wilson Anthony Gonzales

plykins@tompsc.com Paul Lykins Shane Gorry

rturner@charlestoncounty.org Richard Turner Shane Gorry

wilsonka@scdot.org Ken Wilson Shane Gorry

bedenbaugr@scdot.org Rob Bedenbaugh Susan Ruinen

ReynoldsBS@SCDOT.org Brad Reynolds Susan Ruinen

JMcNesby@lex-co.com Jeff McNesby Susan Ruinen

ReynoldsBS@SCDOT.org Brad Reynolds Renee Tison

thomas.lewis@berkeleycountysc.gov Thomas Lewis Renee Tison

barbeemw@scdot.org Mike Barbee Renee Tison

shawn.a.Boone@usace.army.mil Shawn Boone Bill Ruhsam

mclowers@dot.ga.gov Marlo Clowers Bill Ruhsam

karyn.matthews@cobbcounty.org Karyn Matthews Bill Ruhsam

sthigpen@charlestoncounty.org Mr. Thigpen Oscar Rucker

travenel@palmettorail.com Tarek Ravenel Oscar Rucker

1 of 4

mailto:jrlawrence@ncdot.gov
mailto:rmckinney@ncdot.gov
mailto:msteinbach@greenvilleSC.gov
mailto:jmguy@ncdot.gov
mailto:rbaucom@ncdot.gov
mailto:rmckinney@ncdot.gov
mailto:wilsonka@scdot.org
mailto:wilsonka@scdot.org
mailto:wilsonka@scdot.org
mailto:plykins@tompsc.com
mailto:rturner@charlestoncounty.org
mailto:wilsonka@scdot.org
mailto:bedenbaugr@scdot.org
mailto:ReynoldsBS@SCDOT.org
mailto:JMcNesby@lex-co.com
mailto:ReynoldsBS@SCDOT.org
mailto:thomas.lewis@berkeleycountysc.gov
mailto:barbeemw@scdot.org
mailto:shawn.a.Boone@usace.army.mil
mailto:mclowers@dot.ga.gov
mailto:karyn.matthews@cobbcounty.org
mailto:sthigpen@charlestoncounty.org
mailto:travenel@palmettorail.com


Email First Name Last Name Key Individual Name

2 of 4



Project Name Role of Key Individual Team

I-26 & Brevard Road Project Manager RS&H and Blythe Dev.

I-4400 I-40 Widening & US 19/23 Interchange, Buncombe Co, NC Project Manager Blythe Dev.

City of Greenville, Parks & Rec. Construction of Liberty Bridge Project Manager Blythe Dev.

Macy Grove Road Design Build Construction Superintendent RK&K and Blythe Dev.

I-485 New Construction I77 to Arrowood Rd. Superintendent Blythe Dev.

I-26 & Brevard Road Construction Manager RS&H and Blythe Dev.

NC277 @ Stonewall Street Interchange Construction Co., NC Superintendent Blythe Dev.

NCDOT Johnston Road Ramps to I485 Interchange, Mecklenburg 

County
Superintendent Blythe Dev.

SCDOT SC 160 Widening in York County Superintendent Blythe Dev.

Coleman Blvd. Revitalization, SCDOt File No. 10.040031 Project Manager Blythe Dev.

SC7 and SC 61 IntersectionProject SCDOT File No. 10.037466A Project Manager Blythe Dev.

I77 On Ramp at US 21 SCDOT File No. 46.039674 Project Manager Blythe Dev.

SCDOT Roadway Design Manual
Project Specilist and On-site 

Coordinator
Michael Baker Int.

I85 Cherokee Design Build Project Lead Roadway Manager Michael Baker Int.

Nursery Road Bridge and Corridor Improvements Project Manager Michael Baker Int.

I85 Cherokee Design Build Project Deputy Project Mgr. Michael Baker Int.

I26/Jedburg Road Interchange Lead Roadway Engineer Michael Baker Int.

I73 Right of Way Roadway and Bridge Plans Task Manager Michael Baker Int.

I95 Exit 3 Traffic Study/Riverport EiS Traffic Study Traffic Engineer Michael Baker Int.

Ashford Dunwoody Diverging Diamond Interchange SOQ Project Manager Michael Baker Int.

Windy Hill Road/I75 Diverging Diamond Interchange Traffic Engineer Michael Baker Int.

Johnnie Dodds Blvd. Design Build Right-of-Way Manager Michael Baker Int.

Palmetto Railways Right-of-Way Manager Michael Baker Int.

3 of 4
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