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3.2 Introduction

3.2.1 Contracting Entity — Blythe Development Co. (BDC) is the sole entity with whom SCDOT will be
contracting. Luther J. Blythe, Jr., has the authority to sign contracts on behalf of Blythe Development Co.

Mailing Address

Luther J. Blythe, Jr. 1415 E. Westinghouse Blvd., (704) 588-0023 Iblythe@Dblythedevelopment.com
Charlotte, NC 28273

3.2.2 Proposer’s Point of Contact for Procurement

Name Mailing Address Phone Email
Travis E. Padgett, PE éiﬁgﬁgvﬁsgg%g%se Blvd, (704) 588-0023 | tpadgett@blythedevelopment.com
John V. Walsh, PE Z:%?uFrLuthr ggezeé’z o1 (803) 254-2211 | john.walsh@mbakerintl.com

3.2.3 Full Legal Name of Lead Contractor and Lead Designer — Blythe Development Co (BDC) is the full
legal name of the Lead Contractor/Proposer, DUNS #622352847. Michael Baker International, Inc., (MBI) is the full
legal name of the Lead Design firm, DUNS #080232628.

3.2.4 Commitment — BDC and MBI have partnered to present SCDOT with a proven team with a history of
successful delivery on design-build (D-B) projects. Our team offers demonstrated local knowledge local knowledge
and resources, cost-effective and schedule-conscious execution, and extensive experience and familiarity with
SCDOT’s design, construction, and quality procedures and expectations. Blythe and MBI confirm the commitment
that all Key individuals identified within this SOQ will meet or exceed SCDOT’s quality and schedule expectations,
and they are available for the full duration of the US 1 and 1-20 Interchange Improvement project.

3.3.1(a) Organizational Chart and Team Structure — See attached Organization Chart and Team Structure page
2.

3.3.1(b) Organizational Chart and Team Structure (cont’d) —Blythe Development Co. will serve as the sole
contracting entity with SCDOT. MBI will serve as Lead Designer under direct contract to BDC. Project Manager
John Herrin (BDC) will have singular responsibility for leading all project personnel. A management team of direct
reports will assist Mr. Herrin in managing respective functions of the project, including design, construction, safety,
and project administration. Construction Manager Mike Parker (BDC) will manage and coordinate all field
personnel and daily construction operations. Quality Control Manager Jeff Long (BDC) will coordinate with the
SCDOT Resident Engineer and will report directly to BDC’s Public Division Manager, Richard Kirkman, PE (BDC).
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Executive Committee
Luke Blythe (BDC)

John Walsh, PE (MBI)

_—
3.3 Team Structure and Project Approach

3.3.1(a) Organizational Chart and Team Structure

The Organizational chart shown here shows the flow of our “chain
of command” with identifying lines to show responsibility for major
functions and reporting relationships in managing, design, and
constructing the US 1 and 120 Interchange Improvement Project in
Lexington County.

Division Manager

Richard Kirkman, PE (BDC)

Project Manager

Safety Manager

John Herrin (BDC)

Quality Control Manager

Shane Patrick Gorry (BDC)

Design-Build Coordinator Construction Project Engineer Construction Manager

Design Quality Manager Lead Design Engineer

Mike Parker (BDC)

Travis E. Padgett, PE (BDC) Nick Silvers (BDC)

Amanda Deaton, PE (MBI) Susan Muench Ruinen, PE (MBI)

Structures/Walls Engineer '
Design
Chris Kelly (BDC)
MOT Manager Erosion Control Foreman
Roadway Design/MOT Plans Traffic Engineering Tony Gonzales (BDC) Steve Mobley (BDC)
Renee’ Tison, PE, (MBI) William Ruhsam, II, PE, PTOE (MBI)
,”  Earthwork/Drainage/Erosion Structures Superintendent Earthwork/Base Foreman
Structural Design _ SUE Control Engineer Marvin Leatherwood (BDC) Adam Desforges (BDC)
Stephen Henry Ross, PE (MBI) Marion Weatherford, Jr., PE, PLS, CFM (IPW) Daniel Mangini (BDC)
Hydraulic/Drainage Design Permits/ Environmental ASP\%E:)I;(I;&\I’\I/Ei isgvlsoggé?en
Shanna Renee Dixon Niswonger, PE (MBI) Edward Joseph Smail (MBI) y
|~ .
Right-of-Way Manager e PIG?teC}})IEICSIGE s Construction Stakeout
; arc F. Plotkin, PE, D.
Oscar Keith Rucker (MBI) Cathy Harris (BDC) Py
Utility Coordination
Brad Whittle (MBI) Key Personnel
BDC Blythe Development Company

MBI Michael Baker International, Inc.
IPW IPW Construction Group, LLC
ECS ECS Southeast. LLP
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Lead Design Engineer Susan Ruinen, PE, (MBI) will manage the design and coordinate the work of all design

functions. Design- Build Coordinator Travis E. Padgett, PE (BDC) will serve as a liaison between the design and
construction managers and will promote communication among disciplines. Our team has been structured to capitalize
on the strengths of the Michael Baker design team, including subconsultants ECS Limited (ECS), Geotechnical
Support, and IPW Construction Group, LLC, (IPW), SUE/survey. These subconsultants will be under direct control
and contract with MBI.

3.3.1(d) Significant Functional Relationships and Functioning as an Integrated Team —Blythe
Development Co., is teaming with MBI, to provide the SCDOT with a high quality, competitive Design Build
team to address projects in South Carolina. In fact, the BDC/MBI team has agreed to team on multiple future
pursuits for work in both North and South Carolina. Our firms share the passion and philosophy of getting the
project done right, on time and with high degrees of client satisfaction. Both firms share a belief that engagement
in productive and meaningful partnerships with our clients and partners to focus on building infrastructure
produce superior results.

3.3.1(e) Previous Team Work

MBI and its subconsultants IPW and ECS have executed many projects together (1-26 Widening 85-101; Nexton
Parkway Interchange, 1-85 Ph. 3 Design Build) and bring a deep understanding of SCDOT practices, experience,

and desired outcomes. The Michael Baker led design team is a perfect _
Blythe’s resources include

Workforce of more than
construction industry to assist SCDOT deliver its 10-year plan. BDC teamed 1000 employees

Over 450 owned pieces of
equipment

counties in NC. The project consisted of over 13 miles of interstate widening o Offices in both Charlotte,

partner for Blythe Development as we endeavor to expand the capacity of the
with MBI previously for the 1-40 Design Build pursuit in Wake and Johnston

and multiple interchange improvements with a value of $400M. Because of NC & Charleston, SC
e Blythe Family has over 75

years’ experience in the
individuals working together while at other companies, this BDC / MBI industr

the relationships that were grown during this pursuit and prior history of

opportunity is one that this TEAM is excited about. These prior experiences

have shown the ability to communicate and understand the needs of the parties thru the eyes of senior leadership
within the alternative delivery groups of each of these companies The Project Manager, John Herrin, and
Construction Manager, Mike Parker have been a team on BDC’s 1-26 / Brevard Rd Design Build project for the
past three years. This began at award and has continued thru design and current construction status. Due to the
timing of substantial completion of the current project the two of them will move off it directly to US 1 over | 20.
Their current success and relationship will bring immediate stability and direction to this project.
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3.3.2 Critical Risks

Understanding project risks and providing strategies to effectively mitigate them, while maximizing opportunity,

is vital to project success. Our team members are highly adept in developing and executing plans to identify,

prioritize, and manage risk. We will apply our collective Interchange Design, Right-of-Way Acquisition, and D-

B expertise to ensure these risk items are effectively mitigated to successfully deliver this important project on

time, under budget, and focused on quality and safety.

The Department has identified Right-of-Way Acquisition and Maintenance of Traffic as two critical risks involved

with the project. Based upon our most recent experiences and working on recent Design-Build projects, we have

added several additional items we believe the Department would like to have insight on how the team will address

these items. Our expectations of SCDOT follow the critical risk items.

Identified Risk Critical Nature of Risk Potential Impacts |Mitigation Strategy

Right-of-Way Acquisition and
of controlled
the

establishment
access in
vicinity

interchange

Schedule impacts related to the
relocation of the hotel in the
Southeast Quadrant could be an
issue if a suitable replacement
location is not quickly found.
Damages and impacts to the
homes and businesses on US 1 on
the Lexington side of the
interchange as well as in the
Southwest quadrant could be an
issue to establish a controlled
access for the interchange to
SCDOT  standards. (ARMS
Manual) There is a history of
“right to take” challenges in this
area. A challenge action would
adversely affect both the property
possession and the relocation
process. Without possession of
the property, the relocation
process will be stalled until the
challenge is resolved.

Public  perception concerning
such a visible and high-profile
acquisitions and potential
demolition will need to be
addressed in project documents,
and Public Relations efforts.

Delays
construction due to
timelines
associated with
replacement of the
Hotel in the
quadrant of the
interchange.

Obtain approval to initiate advance

acquisition for the hotel tract.

Consider staging of project to provide
maximum time to allow for construction of
new site (if owner decides to do so.)

Hold regular meetings in the early phases of
acquisition to communicate the acquisition
status and discuss steps going forward. These
meetings will clearly establish the individual
responsibilities of those involved
to assure the project is
successfully.

completed

Review and consider Alternatives that could
avoid the acquisition early in the project.

Consider the assemblage of property and
resale upon project completion to lower
overall project costs.

Oscar Rucker and Jason Rucker will lead
this effort for the team.

WBlythe

Michael Baker

INTERNATIONAL

Page | 4


http://www.blythedevelopment.com/

US 1 over I-20 Interchange Improvement, Lexington County
Project ID P0O30711

SCCOT

Identified Risk Critical Nature of Risk Potential Impacts|Mitigation Strategy

MOT for Ramp/Loop
Construction

drainage and temporary

Drainage during

construction, median

drainage details

Maintaining Traffic during the
execution of the project in a
manner that provides service to
citizens and businesses using this

interchange each day.
Maintaining  drainage  during
construction and  throughout

various stages of Traffic Control
has been a topic of raised
awareness recently within the
Design Build Projects. Through
recent discussions, our design
team has gained some insight
relative to the issues the SCDOT
is focused upon.

Building the new
ramps/ loops will
require an efficient,
comprehensive

MOT plan to
maintain traffic
flow and avoid
issues, such as
accidents and
drivers traveling in
the wrong
direction.

Uncoordinated

drainage and MOT
could produce
overtopping of the
1-20 mainline or
ponding in the
travel lanes. The
risks to the public
in this corridor are

substantial. The
current project
corridor has
experienced several
multiple  vehicle
crashes for several
reasons yet

undetermined.

Implement a MOT task force to provide daily
traffic/safety briefings, coordinate with
public and local officials, and notify the
public of traffic shifts through our public
outreach plan, including VMS and social
media. Conduct MOT specific meetings in
the pursuit phase.

Our MOT and Drainage plans will be
coordinated and involve details that have not
heretofore been required in the design build
RFC plans. Temporary Profiles for Ramps,
locations of shoring walls if needed, spacing of
inlets along the mainline if needed will be part
of the plans at RFC.

A safe, coordinated MOT, Drainage and
construction plan will be developed by the
Michael Baker Designers. Having gone through
this exercise recently on 1-85 Phase I11 with the
Design Review Team and SCDOT personnel
will help us get there quickly and with the
expectations of the Department met early in the
project review process.

SCDOT Involvement — We expect SCDOT to be actively involved in the coordination, assessment, analysis,

review, and inspection of risk. We anticipate this will include fair, realistic, and timely design and submittal reviews,

collaboration with the project team in periodic coordination meetings, and stakeholder support to the project team.

Specifically, our expectations from SCDOT (and/or other agencies) to address these risks are generally as follows:

Support with ROW acquisition for critical activities and parcels.

Early coordination of access management waivers if any granted by SCDOT and coordination related to

ATC’s that may involve access control.

Use of Bluebeam or similar software to streamline the submittal and review processes.

Prompt notification of any additional information needed to complete a review with enough degree of

specificity to facilitate a quick resolution to design review comments.

Commitment to participation in preliminary page-turn meetings prior to submittal of substantial design packages.

Support in coordinating with SCDPS relative to our Traffic Management Plan and Incident Management

Plan.

WBlythe

Michael Baker

INTERNATIONAL
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3.3.3 Project Resources, Strategies, and Execution

3.3.2(a) Project Coordination — The Blythe Development Co. Team will establish a central on-site office
where key individuals and direct reports, including the Project Manager, Construction Manager, and Quality
Control Manager, will manage project construction. The central on-site office will house a plan/filing room,
conference room, and workspaces for technicians/inspectors to log into the data management system for document
control. Key individuals assisting development of our proposal are also committed to transition into contract
execution. As the project design develops, the management team will allocate appropriate personnel and resources

to fill positions in accordance with the work plans. Our organizational and management techniques include:
A comprehensive schedule to monitor work progress and detail labor/material constraints to baseline construction.
e Weekly construction and management meetings, attended by SCDOT personnel, to discuss safety, schedule,

quality, upcoming work plans, and potential issues.
e Asecure website for real-time access to key project documents and drawings.
e Effective quality assurance and quality control (QA/QC) in coordination with the CElteam.

3.3.3(b) Self-Performed Work — Blythe

Development Co. will self-perform a majority of the

Blythe Development
Construction Experience

construction activities, including earthwork, drainage, — # of Value of
ounty . .

aggregate bases, bridgework, and retaining walls. BDC Projects | __Project(s)
) Henderson County, NC 1 $28 million

has ample resources with more than 1,000 personnel and |5/~~~ 2 County, NC 1 $58 million
450 pieces of construction equipment for sourcing staff, | Forsyth County, NC 4 $146 million
craft workers, and supporting this project. These UiEd B G, N 4 180 o
) ) ) ) Guilford County, NC 3 $140 million

resources have been implemented on six projects (right)  "=;tawba County. NC 1 $45 million

that BDC has successfully constructed in the Carolinas. BDC will maintain control of the schedule by self-
performing most of the activities critical to the project schedule as well as choosing local and specialty
subcontractors that are best suited to complete this project with high quality and a timely schedule. BDC’s
experience with similar scopes of work includes performing as a prime contractor, JV Team member and major
subcontractor on a total of 7 major interstate interchange or widening projects. Our history of successful delivery
includes $600 million worth of contract value with $150 million remaining- work on projects greater than $20
million performed in the last 7 years. BDC has the knowledge, availability, and proximity to expediently and

safely upgrade the US 1/1-20 interchange for SCDOT and the residents of Lexington in a manner that produces

. Page | 6
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safe, timely and quality workmanship.

3.3.2(c) Geographic Location of the Team Members- Design will be led out of MBI’s Columbia, SC,
office, within 1/2 mile of SCDOT headquarters and approximately 9 miles from the project site. MBI will

integrating staff from ECS and IPW into design activities and housing frequent Placing all design and

construction efforts
under one responsible
entity allows the
Blythe Team to

staff responses to construction needs. To maintain communication among design effectively sequence
work and direct

coordination meetings. The proximity of the design office to the project will

promote streamlined coordination and collaboration, facilitating quick design

and construction personnel, Project Manager John Herrin and Design-Build management for
critical path elements,
Coordinator Travis Padgett, PE will attend the design coordination meetings. improving
: . , : : . . coordination and
This collaboration will provide an integrated working environment to timeliness.

successfully coordinate all aspects of the project, expedite design, and ensure a quality design product compatible

with construction means and methods.

BDC'’s established working processes include timely communication across our organization and SCDOT through face-
to-face interaction. John Herrin will lead the management team meetings with key individuals and SCDOT to provide
direct leadership. Weekly construction meetings with SCDOT and the CEI firms selected will focus on planning
upcoming work to meet schedule milestones. Quality meetings will also be held to communicate quality planning,
results, trends, and corrective measures. Meeting minutes and action items will be stored in ProjectWise for easy

retrieval.

3.3.2(d) Quality Assurance Program — The Quality Assurance Program (QAP) will include Contractor QC,
quality acceptance, independent assurance (I1A), dispute resolution, personnel qualification, and laboratory/
accreditation/qualification. The QAP also includes the BDC Team’s role of design and construction QC and
SCDOT’s responsibility for QA. SCDOT, or their designated agent, will be responsible for IA; our QC Manager
will coordinate directly with them for all QA and IA testing. Within the Blythe Development Team, the design

and construction sides will coordinate to provide peer review of deliverables for all disciplines. In addition, all

- Page | 7
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subconsultants will adhere to the quality standards set in the QAP.

Design: All services will be performed in accordance with requirements in the Quality Management Plan (QMP),
developed by the BDC’s Team with input from SCDOT, and specific procedures described in the Discipline Quality
Control Manual. MBI will develop a project-specific QMP that will identify protocols, procedures, and responsibilities
for high-quality deliverables. The Design Quality Management Plan (DQMP) is a defined framework for QA/QC that
accommodates the needs of all disciplines, and addresses drawings, calculations, and reports. The DQMP is the

cornerstone for providing constructible designs that are prepared to SCDOT requirements.

Construction: Blythe Development Co. will provide QC for the project. The QMP will include procedures
specific to materials, requirements, inspection and testing, and responsibilities of the BDC Team and SCDOT. The
QMP will comply with all SCDOT standard specifications, special provisions, SCDOT’s construction manual,
quality requirements under the QAP, and the executed agreement for this project. The QC team will have an
AASHTO accredited lab for testing purposes. Inspection personnel will have or obtain appropriate certification as
required by SCDOT for each specific test to be performed. Certification will be reviewed and approved by

SCDOT. Inspection personnel will have a minimum of three years of inspection experience.

Interaction with SCDOT: QC Manager Shane Patrick Gorry will be solely dedicated to this project and its
QC program and will have no other project responsibilities. He will be the primary point-of-contact for SCDOT
regarding all QC matters. Shane will report to Public Division Manager Richard Kirkman, PE and not to the
project manager or any other project personnel. He will always assign adequate QC staff to maintain the quality of
work. Shane will manage a schedule of planned material deliveries and work-in-progress to allow for direct
coordination and combined scheduling of QC, QA, and IA efforts. He will notify SCDOT of all material deliveries
to ensure adequate time to obtain required certifications and samples prior to their incorporation into the project.
Shane will communicate inspection needs to SCDOT in advance to provide adequate time for SCDOT to schedule

inspection activities and adjust personnel resources accordingly.

- Page | 8
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3.4  Experience of Key Individuals

3.4.1 Licensure — Prior to contract execution, all team members will hold licenses required for performing
work on the project under state and local laws. All design reports, plans, and foundation designs will be signed
and sealed by an unrestricted Registered Professional Engineer registered in the State of South Carolina.

3.4.2 Key Individual Roles — Key personnel will have singular responsibility for assignment to the following
roles: Project Manager, Lead Design Engineer, Construction Manager, and QC Manager.

3.4.3 Key Individual Resumes — All of the Team’s Key Individual resumes can be found in Appendix A.

3.4.4 Project Manager — John Herrin will serve as the Project Manager and will be responsible for the
delivery of the project in accordance with the contract requirements. He will have the authority to make final
decisions on behalf of Blythe Development Co. and will communicate directly with SCDOT. John will serve as the
primary contact with SCDOT and attend all regularly scheduled meetings. He will be on-site during construction and
will be available for weekly status meetings during the design phase and at SCDOT’s request. John will be assigned
solely to this project and will not have responsibilities to other projects. John has more than 40 years of experience

and has managed similar projects further detailed in his resume in AppendixA.

3.4.5 Design Engineering Team — The design engineering team has the experience and expertise in roadway

design and bridge structure design. Qualifications for key design individuals are summarized below and further

detailed in the enclosed resumes.

Key Individual

Susan Ruinen. PE

Experience/Role ‘

Susan has 25 years of experience and will be the authority
responsible for all project design elements and overall management

S Lead Design Engineer of the design team including subconsultants. Susan meets all criteria

> . . 2 :
required to perform as the Lead Design Engineer as a full-time
employee of Michael Baker.

_ Renee Tison, PE Renee has 15 years of experience and will be responsible for project

@ Roadway Engineer management, analysis, design, and QA/QC for roadway,

= Maintenance of traffic, engineering elements related to ATC’s.

_ Bill Rusham, PE, PTOE Bill has nearly 30 years of experience and will direct traffic

g Traffic Engineer engineering, IMR, traffic analysis, ITS, and traffic elements.

_ Oscar Rucker Oscar has 40 years of experience and will be responsible for the

g Right-of-Way Manager acquisition and resolution of all elements related to right-of-way,
leading a team of agents. MBI is on the current SCDOT Right-of-
Way On-Call list.
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3.4.6 Construction Management Team — The construction management team has the experience and

expertise in roadway and bridge construction. Qualifications for key construction individuals are summarized

below and further detailed in the enclosed resumes.

Key Individual Experience/Role

Michael Dale Parker Mr. Parker has over 35 years in the Construction industry and will have

"f . complete responsibility of all construction activities including safety,

Construction : .
l; scheduling subcontractors and crews. Mr. Parker will be solely
= Manager dedicated to this project and on site at all times.

Shane Patrick Gorr Shane Gorry has 11 years’ experience in the Construction industry.
"'IJ Shane has worked his way up from an entry level Field Engineer to
= QC Manager . .
e Project Manager and has developed and executed successful Quality
= Management Plans. Shane’s sole responsibility will be for the Quality
Management of this project and will be onsite at all times.

Antonio Javier Mr. Gonzales has 28 years of experience, with the last 20 of that with BDC
w and will oversee the implementation of the MOT plan. He has experience
E Gonzales with the requirements and implementation of complex MOT on interstate
] and interchange projects. To insuring the successful delivery of the MOT
@ MOT Manager portion of this contract and a single contact point for MOT Tony will be on

site for this project at all times.

35 Past Performance of Team

3.5.1 Experience of Proposer’s Question SEVITHE MBI
‘Team — Work History Forms for the 3.5.2(a) Delinquent or in default No No

Blythe Development Team are included

in Appendix B. 3.5.2(b) Litigated claims NG NG

3.5.2 Quality of Past Performance  3.5.2(c) OSHA violations No No

— Responses to the questions in Section 3.5.2(e) Claim against Errors and No No

Omissions Insurance
3.5.2 are shown to the right. Further

o ) ) ) 3.5.2(f) Legal proceedings on D-B contract
explanation is provided in AppendixC. b s

3.6 Legal and Financial - All applicable Legal and Financial Forms are attached in Appendix D and E.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
John Everett Herrin, Sr
Project Manager

b. Role of Key Individual for this Project:
Project Manager

c. Name of Firm with which you are now associated:
Blythe Development Co.

d. Years of Experience: With this Firm: _3_Years With Other Firms: _36__ Years

=

. Blythe Development Co.:
Project Manager— June 2016 — Current
Project Manager for Blythe Development Co.’s 1-5504 1-26/ Brevard Road Interchange
Modification and interstate widening project in Buncombe Co. NC (Listed below)
2. NHM Constructors (Formerly Taylor Murphy)
Design Build Manager / Project Manager - February 2013 — May 2016
Responsibilities: Lead DB Team through SOQ phase to Short List to Bid. Lead the Design Build
Team as a Partner with the Lead Design Firm and the Owner through the Design Phase of the work
and then took over the Project through construction, communicating with the Lead Designer and the
Owner. Responsibilities during construction were to oversee the following: Safety, QA/QC for Plans
and Construction, Erosion Control, Design / Construction Resolution, aided in Public Relations
alongside NCDOT, played key role in conflict resolution with the highest respect for all parties
involved, monitored and maintained Schedules through all phases of the project to completion.
Monitored cost, worked together with the owner through contract modifications.

3. Project Manager Taylor Murphy - June 1995 — February 2013
Project manager for multiple public and private projects with responsibilities to provide for a
successful delivery of the project for quality, safety and schedule.

4. Superintendent Crowder Construction September 1993 — June 1995
Responsibilities included the oversight of multiple bridge and grading crews and their everyday
execution as it pertained to quality, safety and schedule.

5. Foreman Taylor and Murphy Construction May 1990 — September 1993
Everyday management and responsibility for a crew to insure their work was performed safely and
in a quality manner in compliance with the schedule provided.

e. Active Registrations:
N/A

f. Document the extent and depth of your experience and qualifications relevant to the Project.

1. 1-26 & Brevard Road Design Build NCDOT Buncombe Co., NC

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration: June 2016 — June 2020

Owner Contact Information: Jody Lawrence (828) 298-0080
Design/Construction Value: $48 Million

Project Description:

This project includes 3 miles of interstate and interchange modification and reconstruction of 1-26 and
Brevard Rd in Asheville, NC. This includes the staged demolition of the existing bridge over I-26 and
construction of a new structure to accommodate the interchange modification. Mr. Herrin’s role in this
project has been to serve as the Project Manager beginning in the design phase of this project with




responsibilities consisting of being the primary contact of Blythe Development Co. (BDC) with the Owner
(NCDQT), coordination with design team, selection and management of subcontractors and vendors,
BDC'’s representative for Public Relations and overall responsibility of successful delivery of this Design
Build Project.

2. 1-4400 1-40 Widening & US 19/23 Interchange Buncombe Co., NC

Key Personnel Role: Project Manager

Experience with Current Firm: No Taylor & Murphy Construction Company

Project/Assignment Duration: 2004 - 2007

Owner Contact Information: NCDOT Randy McKinney, Division Construction Eng.
828-250-3000

Design/Construction Value: $42,900,000.00

Project Description:

Construction of auxiliary lanes East Bound and West Bound on 1-40 in the proximity of Exit #44 (US
19/23) in Buncombe County. This work also consisted of the replacement of existing interstate bridges,
reconstruction of the US 19/23 interchange, new sound walls, utility relocation and extensive maintenance
of traffic throughout the life of the project. The project is located in one of the most high traffic areas in
Western NC.

Projects related to current SOQ City of Greenville, Parks and Rec., Construction of the
Liberty Bridge

Key Personnel Role: Project Manager

Experience with Current Firm: No

Project/Assignment Duration: 2003-2004

Owner Contact Information: Greenville Parks & Rec. / 864-232-2273

Design/Construction Value: $7,500,000.00

Project Description:

Construction of a Cantilevered Cable Stay Pedestrian Bridge as part of the Downtown Greenville
revitalization project. This bridge was the first of its kind to be constructed in the United States. The
project required extremely detailed cooperation between the designer and the contractor. The successful
cooperation and coordination with the Owner, Designer and Contractor shows John’s ability to perform
on high profile and complex projects. The project was a one-year project and was a highly successful
delivery. The project won many awards including the AGC Pinnacle Award.

www.greenvillesc.qgov/175/The-Liberty-Bridge

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

John'’s only assignments now are the Project Manager on |-26/ Brevard Road Interchange Design Build
Project Buncombe County, NC and the Project Manager for Division 11 Express DB Culvert
Replacements in Ashe and Watauga County. Both of these projects will be at points in the contract that
John’s assistant will take over and complete and John will be fully dedicated to the US 1 over 1-20
interchange project with no other duties.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a.

Name & Title:
Michael Dale Parker
Construction Manager

Role of Key Individual for this Project:
Construction Manager

Name of Firm with which you are now associated:
Blythe Development Co.

Years of Experience: With this Firm 18 Years With Other Firms 17 Years

Blythe Development Co.: Construction Manager - Managed multiple projects including Design Build Projects.
This includes working with owners, designers, utilities, subcontractors to insure the execution is completed by BDC
crews and subcontractors in a safe and quality manner within the schedule for project delivery. June 2010-Current

SHEA Homes: Director of Field Operations - Coordinated the purchase, design, permitting and construction for
multiple residential community construction projects in North Carolina. April 2006- June 2010

Blythe Development Co.: Superintendent - Managed the field operations for BDC crews as well as subcontractors
for multiple NCDOT and City of Charlotte civil construction projects. May 1996- April 2006

Blythe Construction Co.: Superintendent - Managed the field operations for BDC crews as well as subcontractors
for multiple NCDOT and City of Charlotte civil construction projects. February 1996- May 2006

Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):

Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
N/A

Document the extent and depth of your experience and qualifications relevant to the Project.

1-26 & Brevard Road Design Build NCDOT Buncombe Co, NC

Key Personnel Role: Construction Manager

Experience with Current Firm: Yes

Project/Assignment Duration: Project December 2016-June 2020

Owner Contact Information: NCDOT, Randy McKinney 828.298.0080 rmckinney@ncdot.gov
Design/Construction Value: $48 Million

Project Description:

This project includes 3 miles of interstate and interchange reconstruction of 1-26 and Brevard Rd in Asheville, NC.
This includes the staged demolition of the existing bridge over 1-26 and construction of a new structure to
accommodate the interchange reconstruction. Mr. Parker’s specific responsibilities included coordination with
designers, scheduling, cost control, safety, quality and constructability.

Macy Grove Road Design Build NCDOT Forsyth Co., NC

Key Personnel Role: Construction Superintendent

Experience with Current Firm: Yes

Project/Assignment Duration: Project 2012-2015

Owner Contact Information: NCDOT, Jeremy Guy, PE, 336.747.7900, jmguy@ncdot.gov
Design/Construction Value: $39 Million

Project Description:

This project was the reconstruction and improvement of the interchange for Macy Grove Rd and 1-40 BUS in
Kernersville, NC. The project included the demolition and construction of the bridge over 1-40 BUS along with the
construction of two other bridges, one of which was over the Norfolk Southern Railroad. Mr. Parker’s specific
responsibilities included coordination with owners, designers, scheduling, cost control, safety, quality and
constructability. Mr. Parker was a major reason this project was awarded the AGC Pinnacle Award.




1-485 New Construction 1-77 to Arrowood Rd, Charlotte, NC

Key Personnel Role: Superintendent

Experience with Current Firm: No. Firm 4 - Blythe Construction Co.

Project/Assignment Duration: Project 1995-1996

Owner Contact Information: NCDOT, Rick Baucom, PE, 704.983.4400, rbaucom@ncdot.gov
Design/Construction Value: $50 Million

Project Description:
This project consisted of approximately 4 miles of new location construction of 1-485, Charlotte’s perimeter loop.
The work entailed grading, drainage, bridges, concrete paving and interchange construction

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Mr. Parker’s is currently assigned to a design-build interchange improvement, interstate widening and rehab project
in Asheville, N.C. as the construction manager. This project is scheduled to be completed in mid 2020 and at a stage
in the project that Mr. Parker will turn the duties over to his assistant at the time planning for construction activities
on the US 1 over 1-20 bridge project will be available. Mr. Parker will also be utilized during the pursuit and design
phases of this project to maximize constructability issues.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Shane Patrick Gorry
Project Manager

b. Role of Key Individual for this Project:
Quality Manager

c. Name of Firm with which you are now associated:
Blythe Development Co.

d. Years of Experience: With this Firm: 11 Years With Other Firms: 0 Years

1. Blythe Development Co.:
e Project Assistant- March 2008— March 2009
e Project Manager- March 2009- Current

Responsibilities: Worked for Blythe Development Co for 11 years managing various types of civil
construction projects throughout South Carolina, North Carolina, and Virginia. Experience managing
roadway construction projects in South Carolina with multiple agencies including SCDOT, Charleston
County, The Town of Mount Pleasant, Berkeley County, the Town of Summerville and Dorchester County.
Responsible for managing all accepts of the project including quality control/quality assurance, scheduling,
contractor’s erosion control plan, LPA and DBE reporting, public relations, submittals, RFIs, utility
coordination and project progress meetings.

e. Education:

December 2007
Bachelor of Science, Construction Management- East Carolina University

December 2013
Master of Science, Construction Management- East Carolina University

f.  Active Registrations:

CEPSCI #4751

g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. Coleman Blvd Revitalization SCDOT File No. 10.040031

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration: September 2017 — Present

Owner Contact Information: Paul Lykins- Town of Mount Pleasant-
843-856-3080

Design/Construction Value: $18.2 Million

Project Description:

This project includes 1.2 miles of drainage improvements and roadway improvements to SC703 in Mount Pleasant,
SC. Responsible for managing all accepts of the project. Developed the contractor’s quality control plan for the
project. Responsible for the coordination, documentation, and submission of all earthwork, asphalt and concrete
testing including borrow sampling, improved foundation requirements for storm drain, storm drain pipe compaction
testing, subgrade testing, asphalt density reports, asphalt lab testing, utility relocation testing involving water/sewer,
and concrete testing for curb, sidewalk, mast arms, and structures.




2. SC7 and SC61 Intersection Improvement Project SCDOT File No. 10.037466A

Key Personnel Role:
Experience with Current Firm:

Project Manager
Yes

December 2016- March 2018

Richard Turner- Charleston County

843-202-6155

Design/Construction Value: $7.4 Million

Project Description:

This project included 0.6 miles of drainage improvements and intersection improvements to SC7 and SC61 in
Charleston County. Was responsible for managing all accepts of the project. Developed the contractor’s quality
control plan for the project. Was responsible for the coordination, documentation, and submission of all earthwork,
and asphalt testing including borrow sampling, improved foundation requirements for storm drain, storm drain pipe
compaction testing, subgrade testing, asphalt density reports, asphalt lab testing, and utility relocation testing
involving water/sewer.

Project/Assignment Duration:
Owner Contact Information:

3. 1-77 onramp at US-21 SCDOT File No. 46.039674
Key Personnel Role: Project Manager
Experience with Current Firm: Yes

Project/Assignment Duration:
Owner Contact Information:
Design/Construction Value:

April 2012- April 2013
SCDOT- District 4
$2 Million

Project Description:

This project included construction of a new on ramp to Interstate 77 from S-48 to US-21. Responsible for managing
all accepts of the project. Developed the contractor’s quality control plan for the project. Worked with SCDOT to
coordinate all testing including asphalt, earthwork and concrete.

Currently Managing SCDOT File N0.10.040031 with an estimated completion date in September 2019.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Antonio Javier Gonzales
Superintendent

b. Role of Key Individual for this Project:
MOT Manager

c. Name of Firm with which you are now associated:
Blythe Development Co.

d. Years of Experience: With this Firm: 20 Years With Other Firms: _8__ Years

1. Blythe Development Co.: Superintendent— Responsible for overall construction activities of
project. This includes Safety, Quality, scheduling of multiple BDC crews and subcontractors. Also
responsible for working with Owners field representatives and 3 party Utility Companies.

2006 — Current

Foreman  Responsible for the Safety, Quality and execution of his individual crew in all task assigned
by his superintendent.  1999- 2006

2. Blythe Construction

Foreman — Responsible for the Safety, Quality and execution of his individual crew in all tasks assigned
by his superintendent. 1998 -1999

3. Boggs Paving

Foreman-Responsible for the Safety, Quality and execution of his individual crew in all task assigned
by his superintendent. 1996 - 1998

4. Vecellio & Grogan

Foreman-Responsible for the Safety, Quality and execution of his individual crew in all task assigned
by his superintendent. 1992 - 1996

Operator-Equipment operator on crew.1989 - 1992

e. Education:

f.  Active Registrations:
Year/ State/ Discipline/License Number

g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. NC 277 @ Stonewall Street Interchange Construction Co., NC

Key Personnel Role: Superintendent

Experience with Current Firm: Yes

Project/Assignment Duration: 2008 - 2010

Owner Contact Information: Rick Baucom, PE (704) 983-4400
rwbaucom@ncdot.gov

Design/Construction Value: $25 Million

Project Description:

This project consisted of the reconstruction of an interchange of Stonewall street and NC 277, a controlled
access highway, for the opening of the Nascar Hall of Fame. Project required considerable phasing and
MOT management which was a major portion of Tony’s responsibilities for this project.

2. NCDOT - Johnston Road Ramps to 1-485 Interchange, Mecklenburg County

Key Personnel Role: Superintendent

Experience with Current Firm: Yes

Project/Assignment Duration: 2000-2003

Owner Contact Information: Rick Baucom, PE (704) 983-4400

Design/Construction Value: $14 Million
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rwbaucom@ncdot.gov
Project Description: Project consisted of the extension of Johnston Road in Mecklenburg
County and the addition of Ramps to the 1-485 Interchange. Grading, drainage, utilities, MOT were all
major aspects of this project.

3. SCDOT —SC 160 Widening in York County

Key Personnel Role: Superintendent

Experience with Current Firm: Yes

Project/Assignment Duration: November 10, 2020

Owner Contact Information: SCDOT Ken Wilson (803) 804-1392
Design/Construction Value: $14.8 million

Project Description: Widening of 3.5 miles of SC 160 in York County. This project includes

grading, drainage, utility relocation, paving and extensive MOT.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Antonio is currently the Superintendent for the SC 160 Project in York County. This project has a current
completion date of November 10, 2020 allowing Antonio the ability to move to the US 1 over I-20 project
at the time of Construction




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Susan Ruinen, PE
Associate/Senior Project Manager

b. Role of Key Individual for this Project:
Lead Roadway Engineer

c. Name of Firm with which you are now associated:
Michael Baker International, Inc.

d. Years of Experience: With this Firm 22 Years With Other Firms 6 Years

1. Michael Baker International, Inc.:

Senior Project Manager — Responsible for all design decisions, plan preparation, and managing staff and
subconsultants on projects with sizable budgets and numerous subconsultants, provides QA/QC for SC
roadway projects. 2003-2019

Project Manager — Responsible for the management of planning and roadway design projects. This
included designing all aspects of roadways in MicroStation and GEOPAK. 1999-2003

Design Engineer — Responsible for plan preparation including designing in MicroStation and GEOPAK.
1997-1999

2. University of South Carolina:

Adjunct Professor — Responsible for teaching ECIV 541 Highway Geometric Design to seniors and
graduate students. 2015-2017

3. Post, Buckley, Schuh & Jernigan

Transportation Engineer — Responsible for traffic modeling and traffic reports. 1993-1997

4. Clemson University

Graduate Assistant — Responsible for teaching Introduction to Transportation Lab. 1991-1993

e. Education:
Clemson University / Clemson, SC / Masters of Engineering / 1994 / Civil Engineering/Transportation
Clemson University / Clemson, SC / Bachelor of Science / 1991 / Civil Engineering

f.  Active Registrations:
1999 / SC / Professional Engineer / 19497

g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. SCDOT Roadway Design Manual

Key Personnel Role: Project Specialist and On-site Coordinator

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2012-2016, Assigned 2012-2016

Owner Contact Information: SCDOT, Rob Bedenbaugh, PE, bedenbaugr@scdot.org, (803) 737-
1134

Design/Construction Value: $113,000

Project Description: Project Specialist and On-Site Coordinator for the update to the 2003 SCDOT
Highway Design Manual. Responsible for attending all meetings to provide engineering expertise and
document all decisions and outstanding issues. Facilitator during the meetings and assisted the committee
in reaching consensus. Provided training to DOT and is developing training modules. The manual tailors
the AASHTO Greenbook to the prevalent conditions, practices, and policies in South Carolina. Susan
uses the RDM as the textbook for ECIV 541.

2. 1-26 Widening and Nexton Parkway Interchange

Key Personnel Role: Senior Roadway Engineer

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2015-2016, Assigned 2015-2016

Owner Contact Information: Berkeley County Public Works, Thomas Lewis, PE,
Thomas.lewis@berkeleycountysc.gov, (843) 719-4179
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Design/Construction Value: $3.1 Million/$76 Million

Project Description: Senior Design Engineer responsible for providing technical guidance and quality
assurance reviews to engineering staff during development of roadway construction plans for the
widening of 1-26, the new interchange at Nexton Parkway, and all associated frontage roads. Worked
daily with project manager on decisions to address the many design challenges. Assisted design engineers
with meeting design criteria and application of the HDM and Greenbook. This project had a very
aggressive schedule that required plans be completed in 8 months.

3. 1-26 Widening and Rehabilitation Design-Build

Key Personnel Role: Senior Roadway Engineer

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016

Owner Contact Information: SCDOT, Allen Thompson, Thompsonja@scdot.org, (803) 254-1007
Design/Construction Value: $85 Million

Project Description: Senior Design Engineer responsible for providing technical guidance to engineering
staff during development of roadway plans. Responsible for pavement markings, delineators, and signing.
Worked with contractor and DOT on developing MOT details to fit the changing project conditions.
Gained invaluable experience in the design-build process. Michael Baker provided design and
engineering services for the design-build project to widen and rehabilitate 20 miles of Interstate 26 from
milepost (MP) 115 to MP 136. The existing four-lane facility is to be widened to a six-lane facility from
mile post 115 to 125 and rehabilitated from mile post 125 to 136.

4. 1-85 Cherokee Design Build project —

Key Personnel Role: Lead Roadway Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2018-2019, Assigned 2018-2019

Owner Contact Information: Brad Reynolds, ReynoldsBS@SCDOT.org (803) 737-1440
Design/Construction Value: $10 Million/$180 Million

Project Description: Deputy PM responsible for coordination of deliverables, subconsultants, schedules
and coordination with Project Manager and Design Leads. Responsible for providing guidance and
guality assurance reviews to engineering staff during development of roadway construction plans for the
widening of 1-85, including 4 interchanges and frontage road relocations. Worked daily with project
manager, Utilities team, Right of Way Team, and SCDOT Design Review Team on decisions to address
the project requirements, coordination of construction approach, IT components, Right of Way acquisition
and Utility Coordination. Assisted design engineers with plan development in coordination with the
published RFP, HDM and Greenbook.

5. Nursery Road Bride and Corridor Improvements

Key Personnel Role: Project Manager and Engineer of Record

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016

Owner Contact Information: Lexington County, Jeff McNeshby, PE, JMcNesby@Iex-co.com,
(803) 785-8153

Design/Construction Value: $278,000/$2.3 Million

Project Description: Engineer of Record and Project Manager for the roadway design for a corridor
improvement project. Responsible for environmental documentation, a traffic study, bridge replacement,
traffic calming, utility coordination, permitting and contract documents. Michael Baker prepared bridge
and roadway construction plans in support of the addition of a new pre-fabricated truss bridge to span the
existing Big Cold Stream Dam spillway between Wilton Hill Road and Nursery Road, along with roadway
improvements to Nursery Road and four adjacent intersections.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

(See attached commitment table)
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Design/Construction Value: $3.1 Million/$76 Million

Project Description: Senior Design Engineer responsible for providing technical guidance and quality
assurance reviews to engineering staff during development of roadway construction plans for the
widening of 1-26, the new interchange at Nexton Parkway, and all associated frontage roads. Worked
daily with project manager on decisions to address the many design challenges. Assisted design engineers
with meeting design criteria and application of the HDM and Greenbook. This project had a very
aggressive schedule that required plans be completed in 8 months.

3. 1-26 Widening and Rehabilitation Design-Build

Key Personnel Role: Senior Roadway Engineer

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016

Owner Contact Information: SCDOT, Allen Thompson, Thompsonja@scdot.org, (803) 254-1007
Design/Construction Value: $85 Million

Project Description: Senior Design Engineer responsible for providing technical guidance to engineering
staff during development of roadway plans. Responsible for pavement markings, delineators, and signing.
Worked with contractor and DOT on developing MOT details to fit the changing project conditions.
Gained invaluable experience in the design-build process. Michael Baker provided design and
engineering services for the design-build project to widen and rehabilitate 20 miles of Interstate 26 from
milepost (MP) 115 to MP 136. The existing four-lane facility is to be widened to a six-lane facility from
mile post 115 to 125 and rehabilitated from mile post 125 to 136.

4. 1-85 Cherokee Design Build project —

Key Personnel Role: Lead Roadway Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2018-2019, Assigned 2018-2019

Owner Contact Information: Brad Reynolds, ReynoldsBS@SCDOT.org (803) 737-1440
Design/Construction Value: $10 Million/$180 Million

Project Description: Deputy PM responsible for coordination of deliverables, subconsultants, schedules
and coordination with Project Manager and Design Leads. Responsible for providing guidance and
guality assurance reviews to engineering staff during development of roadway construction plans for the
widening of 1-85, including 4 interchanges and frontage road relocations. Worked daily with project
manager, Utilities team, Right of Way Team, and SCDOT Design Review Team on decisions to address
the project requirements, coordination of construction approach, IT components, Right of Way acquisition
and Utility Coordination. Assisted design engineers with plan development in coordination with the
published RFP, HDM and Greenbook.

5. Nursery Road Bride and Corridor Improvements

Key Personnel Role: Project Manager and Engineer of Record

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016

Owner Contact Information: Lexington County, Jeff McNeshby, PE, JMcNesby@Iex-co.com,
(803) 785-8153

Design/Construction Value: $278,000/$2.3 Million

Project Description: Engineer of Record and Project Manager for the roadway design for a corridor
improvement project. Responsible for environmental documentation, a traffic study, bridge replacement,
traffic calming, utility coordination, permitting and contract documents. Michael Baker prepared bridge
and roadway construction plans in support of the addition of a new pre-fabricated truss bridge to span the
existing Big Cold Stream Dam spillway between Wilton Hill Road and Nursery Road, along with roadway
improvements to Nursery Road and four adjacent intersections.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

(See attached commitment table)
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Helen Reneé Tison, PE
Associate Vice President/South Carolina Roadways Lead

b. Role of Key Individual for this Project:
Lead Roadway Design Engineer

c. Name of Firm with which you are now associated:
Michael Baker International, Inc.

d. Years of Experience: With this Firm 19 Years With Other Firms 0 Years

1. Michael Baker International, Inc.:

e SC Roadways Manager — Responsible for managing the Roadways Unit and overall completion of
all roadway engineering projects within South Carolina. Project Manager and Lead
Engineer/Engineer of Record on various projects. 2012-2019

e Project Manager — Responsible for all design decisions, plan preparation, and managing staff and
subconsultants on roadway design projects. This included designing all aspects of roadways in
MicroStation and GEOPAK. 2009-2012

o Engineer Associate — Responsible for plan preparation tasks including designing in MicroStation and
GEOPAK. 2000-2007

e. Education:
University of South Carolina / Columbia, SC / Bachelor of Science / 2003 / Civil Engineering

f.  Active Registrations:
2012 / SC/ Professional Engineer / 29932

g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. 1-85 Cherokee Design Build project —

Key Personnel Role: Deputy Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2018-2019, Assigned 2018-2019

Owner Contact Information: Brad Reynolds, ReynoldsBS@SCDOT.org (803) 737-1440
Design/Construction Value: $10 Million/$180 Million

Project Description: Deputy PM responsible for coordination of deliverables, subconsultants, schedules
and coordination with Project Manager and Design Leads. Responsible for providing guidance and
quality assurance reviews to engineering staff during development of roadway construction plans for the
widening of 1-85, including 4 interchanges and frontage road relocations. Worked daily with project
manager, Utilities team, Right of Way Team, and SCDOT Design Review Team on decisions to address
the project requirements, coordination of construction approach, IT components, Right of Way acquisition
and Utility Coordination. Assisted design engineers with plan development in coordination with the
published RFP, HDM and Greenbook.

2. 1-26/Jedburg Road Interchange reconstruction

Key Personnel Role: Lead Roadway Engineer/Engineer of Record/Project Manager
Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2016-2018, Assigned 2016-2019

Owner Contact Information: Thomas Lewis, PE,
thomas.lewis@berkeleycountysc.gov, (843) 719-4179
Design/Construction Value: $1.5 Million/$50 Million

Project Description:

Project Manager and Lead Design Engineer responsible for the management and design of all tasks
associated with the development of the final construction plans and contract documents required for
the interchange reconstruction project. Ms. Tison was responsible for all geometric design and all
related decisions for the interchange, 1-26 Mainline, and associated frontage roads. In addition to
being the Engineer of Record, she was responsible for coordination with SCDOT, County, and all
other agencies in regard to utilities, the IMR, and right of way. She managed the team of in-house
staff and subconsultants. The design of the project was completed on a very aggressive schedule and
was let once utility agreements permitted. The project is currently under construction.
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3. 1-26 Widening and S-275 (Nexton Parkway) Interchange, Berkeley County, SC

Key Personnel Role: Lead Roadway Engineer/Engineer of Record/Project Manager
Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2013-2016, Assigned 2013-2016

Owner Contact Information: Berkeley County, Thomas Lewis, PE,
thomas.lewis@berkeleycountysc.gov, (843) 719-4179
Design/Construction Value: $3.1 Million/$76 Million

Project Description:

Project Manager and Lead Design Engineer responsible for the management and design of all tasks
associated with the development of the final construction plans and contract documents required for the
interchange project. Reneé was responsible for all geometric design and all related decisions for the
widening of 1-26, a new interchange at Nexton Parkway (formerly Sheep Island Parkway), and all
associated frontage roads. In addition to being the Engineer of Record, she was responsible for
coordination with SCDOT, County, and all other agencies, as well as in-house staff and multiple
subconsultants. This project had a very aggressive schedule that required plans be completed in 8 months.

4. U.S. 17 (Ace Basin) Improvements Design-Build, Colleton County, SC

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2010-2015, Assigned 2010-2015

Owner Contact Information: SCDOT, Claude Ipock, PE, ipockcr@scdot.org, (803) 737-4202
Design/Construction Value: $4.2 Million/$75.8 Million

Project Description:

Ms. Tison was Project Manager for this design-build safety improvement project along approximately 15
miles of US 17 in South Carolina’s ACE Basin. Responsibilities included handling construction support
and the as-built submittal to SCDOT, as well as designing the pavement marking and signing for the entire
project. The project involved widening US 17 from a two-lane to a four-lane divided highway. Michael
Baker served as the prime engineering consultant for a design-build safety improvement project along
approximately 15 miles of U.S. 17 in South Carolina’s ACE Basin. Michael Baker provided final design
for roadway, drainage, and bridges; geotechnical engineering; right-of-way acquisition; utility relocation
coordination; railroad coordination; environmental permit modifications; community relations; design
support during construction; and preparation of as-built drawings.

5. 1-26 Widening and Rehabilitation Design-Build, Lexington and Calhoun Counties, SC

Key Personnel Role: Project Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2013-2017, Assigned 2013-2017

Owner Contact Information: SCDOT, Allen Thompson, Thompsonja@scdot.org, (803) 254-1007
Design/Construction Value: $2.7 Million/$75.5 Million

Project Description: Responsible for all aspects of the design including roadway, bridge, and hydrology
as well as environmental impacts and permitting, utility services, and coordination with all the design
sub-consultants. Handled the day to day management of the project and was the direct point of contact
for Michael Baker with the Contractor and SCDOT. Michael Baker provided design and engineering
services for a design-build project to widen and rehabilitate 20 miles of Interstate 26 from milepost (MP)
115 to MP 136. The existing four-lane facility was widened to a six-lane facility from mile post 115 to
125 and rehabilitated from mile post 125 to 136.

6. 1-73 Right-of-Way, Roadway, and Bridge Plans, SC

Key Personnel Role: Task Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2010-2017, Assigned 2010-2017

Owner Contact Information: SCDOT, Mike Barbee, PE, barbeemw@scdot.org, (803) 737-4034
Design/Construction Value: $21.9Muillion (Design)

Project Description:

Reneé was responsible for the property strip map and ROW data sheet for the right-of-way plans for the
43-mile southern section of proposed new Interstate 73 from 1-95 to SC Route 22,
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h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

See included




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title: Bill Ruhsam II, Department Head - Traffic

b. Role of Key Individual for this Project: Traffic Engineer

C.

Name of Firm with which you are now associated: Michael Baker International, Inc.

d.

Years of Experience: With this Firm: __5 Years With Other Firms: _14 __ Years

1. Michael Baker International, Inc., Department Head - Traffic, 2013-2019

Department head responsible for overseeing staff, training traffic engineers and managing projects
within the Southeast United States for Michael Baker. Project manager and technical lead, performing
traffic studies, interchange justification reports, interchange modification, reports, signal designs,
signing & marking plans, and other traffic-centered design tasks.

1. Grice Consulting Group, LLC, Director of Traffic Engineering, 2013-2013

Department Head responsible for all aspects of traffic department and traffic business development.
2. Moreland Altobelli Associates, Inc., Project Manager, 2009-2013

Responsible for traffic project management, traffic studies, planning studies, signal design, QA/QC
3. Greenhorne & O'Mara, Inc., Project Manager, 2004-2009

Responsible for traffic studies, signal design.

4. Texas Department of Transportation, Engineer 111, 2000-2009

Responsible for traffic studies, striping, speed zoning.

Education:
1997, Rensselaer Polytechnic Institute, Troy, NY, Mechanical Engineering, B.S.

Active Registrations:

Professional Engineer: SC #29147, AL, TX, GA, TN, NC, VA

Professional Traffic Operations Engineer E&S Control Level Il Certified Design Professional: GA
#7838.

Document the extent and depth of your experience and qualifications relevant to the Project.

1. 1-26/Jedburg Road Interchange reconstruction

Key Personnel Role: Traffic Engineer

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2016-2018, Assigned 2016-2019

Owner Contact Information: Berkeley County, Thomas Lewis, PE,
thomas.lewis@berkeleycountysc.gov, (843) 719-4179
Design/Construction Value: $1.5 Million/$50 Million

Project Description:

Lead Traffic Engineer responsible for the interchange modification report associated with the interchange
reconstruction project. Additionally, performed QA/QC evaluations of all signal and ITS designs. Mr.
Ruhsam was responsible for final approval of all traffic-related design elements prior to delivery to the
client. The design of the project was completed on a very aggressive schedule and was let once utility
agreements permitted. The project is currently under construction.

2. 1-26 Widening and S-275 (Nexton Parkway) Interchange, Berkeley County, SC
Key Personnel Role: Traffic Engineer

Experience with Current Firm: Yes

Project/Assignment Duration:  Project 2013-2016, Assigned 2015-2016

Owner Contact Information: Berkeley County, Thomas Lewis, PE,
thomas.lewis@berkeleycountysc.gov, (843) 719-4179
Design/Construction Value: $3.1 Million/$76 Million

Project Description:
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Lead Traffic Engineer responsible for interchange justification report and updates to the same, necessary
to garner access permission from FHWA. Additionally, performed QA/QC evaluation of all signals and
ITS associated with the widening of 1-26, a new interchange at Nexton Parkway (formerly Sheep Island
Parkway), and all associated frontage roads. This project had a very aggressive schedule that required
plans be completed in 8 months.

3. 1-95 Exit 3 Traffic Study/Riverport EIS Traffic Study
Key Personnel Role: Traffic Engineer
Experience with Current Firm: Yes
Project/Assignment Duration:  2014-2015
Owner Contact Information: U.S. Army Corps of Engineers

Shawn Boone, Shawn.A.Boone@usace.army.mil, 843-329-8158
Design/Construction Value: $244,000 (fee)
Project Description: Traffic Engineer responsible for all traffic engineering deliverables
associated with a large traffic study to determine the vehicular impacts of a new development (Riverport)
proposed in Jasper County, SC. Managed separate groups of traffic engineers developing long term
projections, individual roadway/intersection analyses, and preparing documents. Coordinated with
USACOE, SCDOT, Jasper & Beaufort Counties during the course of the work.

4. Projects related to current SOQ Ashford Dunwoody Diverging Diamond Interchange
Key Personnel Role: Project Manager/Traffic Engineer

Experience with Current Firm: No

Project/Assignment Duration:  2011-2012

Owner Contact Information: Georgia Department of Transportation, Marlo Clowers, PE
mclowers@dot.ga.gov, 404 631 1713

Design/Construction Value: $460,000 /$4.6 Million

Project Description: Project manager. Responsible for coordinating all phases of the design

process, from delivering the approved interchange modification report, concept and environmental
document to the design plans for the first diverging diamond interchange in Georgia. Responsible for all
aspects of the project from conception to letting and public education campaigns. Responsible for primary
quality assurance on geometric design for this new-type interchange which was awarded the 2012 Best
Innovative Solution and 2012 Grand Award by the Georgia Partnership for Transportation Quality.

5. Windy Hill Road/I-75 Diverging Diamond Interchange (DDI)
Key Personnel Role: Traffic Engineer
Experience with Current Firm: Yes
Project/Assignment Duration:  2014-2014
Owner Contact Information: Cobb County Department of Transportation,
Karyn Matthews, 770-528-3685
karyn.matthews@cobbcounty.org
Design/Construction Value: $85,000 fee
Project Description: Traffic Engineer. Responsible for traffic engineering evaluation of
the diverging diamond interchange design plans. Compared original IMR traffic study to preliminary
roadway plans. Recommended alterations to lane assignments and positioning to maximize diverging
diamond efficiency. Provided quality assurance on traffic elements of the design plans. Michael Baker
provided staging plans for Circle 75, Leyland Drive, and Ramps A-D. Michael Baker also provided
quality assurance for the project’s traffic study. The project consists of converting the existing interchange
to a diverging diamond interchange (DDI) utilizing the existing bridge while providing operational
improvements.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

[see attached commitment table]




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Oscar Keith Rucker
Director of Right-of-Way Services
b. Role of Key Individual for this Project:
Right-of-Way Acquisition
c. Name of Firm with which you are now associated:
Michael Baker International, Inc.
d. Years of Experience: With this Firm 7 Years With Other Firms 33 Years
1. Michael Baker International, Inc.:
Director of Right-of-Way Services — Responsible for overseeing and managing right-of-way
acquisition services, 2010 to present.
. South Carolina Department of Transportation:
¢ Director, Rights-of-Way — Responsible for all phases of the right-of-way program, 2001 to 2010.
¢ Right-of-Way Administrator — Responsible for Managing the Field Operations of the SCDOT’s Right
of Way Office. While in this position managed the Right of Way portion of the first Design Build
Project which included right of way acquisition in the State, establishing the methods and
responsibilities for staff going forward with the Design Build program, 1993 to 2001
e Chief Appraiser — Responsible for the management of the Appraisal Section of the Right of Way
Office, involving the procurement of the appraisals needed for the various projects statewide,
reviewing an approving all appraisals that exceed $500,000, and establishing the scope of services
needed from the appraisers, 2989 to 1993
o District Right-of-way Agent — Responsible for acquisition within an eleven County area, managing
the right of way staff for this area and insuring the acquisition work was completed timely to meet
construction schedules, 1985 to 1989
o Right-of-Way Agent Il — Responsible for securing right of way from individual landowners, 1978 to
1985
e Statistician — handled the disposal of all surplus right of way statewide, dealt with the Railroad
Companies operating in the state regarding parallel encroachments onto their right of way, handled
preparation and submittal of condemnation files to the Attorney General’s Office, processed right of
way payments to landowners and payments for services, 1977 to 1978
e. Education: Name & Location of Institution(s)/Degree(s)/Year(s)/Specialization(s):
University of South Carolina / Columbia, South Carolina / Bachelor of Science / 1976 / Business
Administration
f. Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
N/A
g. Document the extent and depth of your experience and qualifications relevant to the Project.

1. Johnnie Dodds Boulevard Design-Build, Charleston County, SC

Key Personnel Role: Right-of-Way Acquisition Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Right-of-Way Acquisition was handled between 2010 and 2012

Owner Contact Information: Charleston County, Steve Thigpen,
SThigpen@charlestoncounty.org, 843-202-6146,

Estimated Construction Value: $80 Million

Project Description:

Managed the right-of-way acquisition and oversaw the acquisition of 202 parcels for the construction of

this design-build project. The project was split into four priorities to provide the design-build contract a
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way of knowing what areas were going to be available and coordinated the timing for the completion of
the acquisition.

2. 1-26/Nexton Parkway Interchange, Berkeley County, SC

Key Personnel Role: Right-of-Way Acquisition Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Right-of-Way Acquisition was handled between 2015 and 2016

Owner Contact Information: Berkeley County, Thomas Lewis,
Thomas.lewis@berkeleycountysc.gov, 843-719-4179

Estimated Construction Value: $79 Million

Project Description:

Responsible for providing oversight and acquiring the necessary right-of-way for construction of this new

interchange project, which involved 22 parcels and one relocation. Twenty one of the twenty-two tracts

were acquired by negotiations and only one tract was acquired by condemnation.

3. Palmetto Railways, Charleston County, SC

Key Personnel Role: Right-of-Way Acquisition Manager

Experience with Current Firm: Yes

Project/Assignment Duration:  Right-of-Way Acquisition/Relocation services provided 2016 to
2017. The anticipated completion of the last relocation is December
31, 2017

Owner Contact Information: Palmetto Railways, Tarek Ravenel TRavenel@palmettorail.com,
843-737-8440

Estimated Construction Value: Unknown

Project Description:

Responsible for handling and managing the acquisition of 56 parcels and the relocation of 133 residential

displaces plus six business displacees for all phases of the project which is nearing completion. Also

included managing staff and a subconsultant for the acquisition and relocation part of the project.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.
N/A
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APPENDIX B:
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Blythe Development Company

a. Project Name b. Name of lead c. Contact information d. Actual or Estimated |e. Actual or f. Dollar Value of
& Location (City, | responsible for the of the Client & their Construction & Estimated Work Performed by
State) overall project design | Project Manager who Professional Services Project A or B (in thousands)
or construction can verify A’s or B’s Completion Date Construction
responsibilities Cost (in
thousands)

Name: U-2800 Name: Name of Owner:
Interchange with | RK&K NCDOT
Macy Grove and Project Manager: 11/2015
1-40 Business Jeremy M. Guy, PE 10/2015 $38,438 $21,525
Forsyth Co, NC Phone: (336) 747-7950

Email:

jmguy@ncdot.gov

g. Narrative describing the work performed by A or B. If submitting work completed by an affiliated or subsidiary company of A, identify
the full legal name of the affiliate or subsidiary and their role on the Project. Include the office location(s) where the design work was
performed and whether B was the lead designer or a sub-consultant.

This $38.8 million design-build project consisted of widening and extending nearly one mile of Macy Grove

\\‘Q Plll,yl
S ‘2_‘ Road to a multi-lane roadway and installing a new interchange with 1-40 Business in Forsyth County. In
=
'—-; :. addition to the new compressed diamond interchange at Macy Grove Rd and 1-40 Business, 1.8 miles of 1-40
& A

R

§\ Business was widened and improved to more safely accommodate 55,000 vehicles each day. The scope of

work performed by Blythe Development Co., from Charlotte, NC, as prime contractor included mass grading with borrow and on-

site cut to fill, finegrading, stone base, storm drain and water/sewer utilities, structures, CIP retaining walls and MOT management. —

The structure scope of work was for three

\ A bridges on Macy Grove Rd, including replacing the existing bridge over 1-40 Business, a hew bridge over

Norfolk Southern Railway, and a new structure over an existing secondary road. The existing bridge over 1-40 Business was

> D demolished by in-house crews after construction of the new bridge. Blythe Development Co. managed its own resources to work on
“.‘.L’» SIS -
hree structures simultaneously, along with multiple grading and utility crews to maximize schedule opportunities.




h. Self-Assessment. The information provided in this section should be a self-assessment of A’s or B’s performance on the project to
identify As or Bs with firms or personnel that have successfully completed projects on time and on or under budget, and to identify As or Bs
that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The Macy Grove Road Design-Build Project was an award-winning project that met the substantial completion date and had no warranty issues. The contract was
aggressively managed executed by the Blythe Development Co. design-build team allowing for a safely constructed, high-quality project that was built on budget and
open to traffic on time. This well-planned and executed process resulting in the project receiving the AGC 2015 Pinnacle Award for Best Highway-Heavy Project.

i. Quality Initiatives. Discuss A’s or B’s quality initiatives including, but not limited to, cost control, schedule management and adherence,
avoidance of claims, and other pertinent initiatives enhancing quality on the project.

The project team developed and executed a project specific QMP to ensure overall construction quality. The team managed the phasing and material delivery
by using a site adjacent to the project as the primary borrow source, allowing for a significant reduction of hauling and impacts on the traveling public. This
process positively impacted the safety, quality and schedule throughout the duration of the project. Site-specific traffic management plans were used to
minimize the impact to the public but allow for safe construction in and over the heavily-traveled section of I-40 Business. Blythe Development Co. worked

closely with NCDOT management to employ detours and interstate closures to allow for girder erection and bridge demolition over the interstate.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, A or B shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Blythe Development Company

a. Project Name & Location | b. Name of lead c. Contact information of | d. Actual or e. Actual or | f. Dollar
(City, State) responsible for the the Client & their Project | Estimated Estimated Value of
overall project design Manager who can verify | Construction & Project Work
or construction A’s or B’s responsibilities | Professional Construction | Performed
Services Completion | Cost (in by A or B
Date thousands) | (in
thousands)
Name: 1-5504 1-26/Brevard Name: RS&H Name of Owner: NCDOT
Road Interchange Project Manager: Jody
Improvement & 1-26 Lawrence 09/2020
Widening Phone: (828) 298-0080 03/2020 $58,000 | $40,000
Location: Buncombe Co. Email:
NC jrlawrence@ncdot.gov

g. Narrative describing the work performed by A or B. If submitting work completed by an affiliated or subsidiary company of A,
identify the full legal name of the affiliate or subsidiary and their role on the Project. Include the office location(s) where the design
work was performed and whether B was the lead designer or a sub-consultant.

This $58 million project is designed to improve traffic flow and interchange efficiency for the 1-26 / Brevard Road Interchange. This
is being done by widening the mainline of 1-26 from four to six lanes and reconfiguring the interchange layout, including where the
ramps tie in. The scope of work performed by Blythe Development Co. on this project consists of mass grading with on site cut to fill
and borrow, drainage, walls, bridge, utility relocation, and ROW coordination.  The existing Brevard Road Bridge is being
reconstructed in phases to allow for the maintenance of traffic as required by the RFP. This work is extremely similar to the US 1
over 1-20 interchange project because of the heavy traffic in the area due to the Biltmore Estate and the Asheville Outlet Mall that has

considerable traffic on a daily basis. The Team performing this project is the team listed to move to the US 1 over 1-20 project.

h. Self-Assessment. The information provided in this section should be a self-assessment of A’s or B’s performance on the project to
identify As or Bs with firms or personnel that have successfully completed projects on time and on or under budget, and to identify As or
Bs that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Blythe Development Co. had to work around multiple high profile Right of Way Parcels including the Biltmore Estate. Cooperation
between all parties was critical and understanding the impacts to the local economy had to be considered. The schedule was effected but
BDC made revisions to MOT and construction phasing to allow for the project to continue.

I. Quality Initiatives. Discuss A’s or B’s quality initiatives including, but not limited to, cost control, schedule management and
adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.




A QMP was initiated and followed for both the design and construction phases of this project to insure that all aspects meet the standard
specifications and the RFP for this Design Build Pursuit. Off site borrow sources were selected to minimize the impact to local traffic.
Constructability input from the Construction Team was integrated during the pursuit of the job and continued thru the design phase to
allow for maximum efficiency and minimize impact to the traveling public. Coordination with the NCDOT and local authorities was
maximized during times of scopes such as girder erection to minimize impacts to traffic.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, A or B shall provide a detailed explanation
below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Blythe Development Company

a. Project Name & b. Name of lead c. Contact information | d. Actual or Estimated | e. Actual or f. Dollar
Location (City, State) | responsible for the of the Client & their Construction & Estimated Project Value of
overall project design or | Project Manager who Professional Services Construction Cost (in | Work
construction can verify A’s or B’s Completion Date thousands) Performed
responsibilities by A or B
(in
thousands)
Name: Widening of Name: Kimley-Horn & Name of Owner:
Road from Vs 17610 | “S0S NCDOT
SR 1006/Howard Project Manager: 02/2014
Gap Road Aaron Powell 08/2013 $25,000 $25,765
Location: Henderson Phone: (828) 698-1328
County, NC Email:

apowell@ncdot.gov

g. Narrative describing the work performed by A or B. If submitting work completed by an affiliated or subsidiary company of A, identify
the full legal name of the affiliate or subsidiary and their role on the Project. Include the office location(s) where the design work was
performed and whether B was the lead designer or a sub-consultant.

Blythe Development Co., from Charlotte, NC. was the contractor on this project that added travel lanes to a 2.8-mile stretch of Upward Rd., a major, busy travel

corridor in Hendersonville, NC, in an effort to improve vehicular movement through this growing area near Asheville, NC. The facility was an existing two lane

route that was increased to four lanes with a divided median. A new bridge and interchange improvement was also performed for the 1-26 interchange

The scope of work included:

*  Widening of Upward Road from two lanes to four lanes with median

+ Removal and re-construction of a one span structural steel girder-concrete deck bridge over a local creek

» Removal and re-construction of a two span structural steel girder-concrete deck bridge over 1-26 w/ MSE walls

»  Construction of a temporary bridge to maintain traffic flow over 1-26 during bridge re-construction

» Extension of a 7'x7' CIP box culvert

* Multiple signalized intersections




Several of the major challenges faced during construction of this project included:

EEE

» Managing traffic throughout the project site on a daily basis.

« Maintaining erosion control in areas with limited access points

« Temporary and permanent bridge construction over 1-26

h. Self-Assessment. The information provided in this section should be a self-assessment of A’s or B’s performance on the project to
identify As or Bs with firms or personnel that have successfully completed projects on time and on or under budget, and to identify As or Bs
that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The Upward Road project in Hendersonville, NC bid build project was a success for both the NCDOT and BDC. This project met the revised completion date and had
no warranty issues. This contract was aggressively managed and executed by the Blythe Development Co. allowing for a safely constructed high quality project that was

built on budget and completed without liquidated damages. There were no claims associated with this project.

I. Quality Initiatives. Discuss A’s or B’s quality initiatives including, but not limited to, cost control, schedule management and adherence,
avoidance of claims, and other pertinent initiatives enhancing quality on the project.

The project team created a process of Quality Management specific to the project. The Team managed the phasing and utility coordination to minimize impacts to both
the schedule and traveling public. This process positively impacted safety, quality and schedule throughout the duration of this project. The successful use of a

temporary bridge and the quality new bridge construction over the interstate also contributed to the success of the project.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, A or B shall provide a detailed explanation below.

a. Contract line item overruns. Plan changes. Additional work was added to our contract.

b. Delays with existing utility relocations and more existing utility conflicts found during construction. Plan revisions for the existing roadway .
c¢. We did not submit a claim for dollars, only time extension.

d. No Litigation took place. We settled for a time extension.




WORK HISTORY AND QUALITY FORM -DESIGNER

Michael Baker International, Inc.

a. Project Name & | b. Name of lead c. Contact information of | d. Actual or e. Actual or | f. Dollar
Location (City, responsible for the the Client & their Project | Estimated Estimated Value of
State) overall project design | Manager who can verify | Construction & Project Work
or construction MBI’s responsibilities Professional Construction | Performed
Services Cost (in by Michael
Completion Date |thousands) | Baker (in
thousands)
Name: Name: Michael Baker Name of Owner: Berkeley
I-26 Widening and S- | International, Inc. County
275 (Nexton Project Design Project Manager: Thomas )
) Professional
Parkway) Lewis, PE Servi 2017
ervices: $75,000 $3,001 (Fee)
I h , Berkel Phone: 843-719-4179 ) ' !
nterchange, Berkeley ) Construction: 2017
County, SC Email:
thomas.lewis@berkeleycoun
tysc.gov

g. Narrative describing the work performed by Michael Baker

h. Firm Role: Lead Design
Offices Involved: Columbia, SC; North Charleston, SC

Key Individual Involvement: Renee Tison, Susan
Ruinen

Team Member Involvement: Michael Baker
International, Inc.

Description of Work Performed by Firm:
Michael Baker developed final bridge and final roadway construction plans, prepared and negotiated construction permits,

and provided bidding support and construction administration for the widening of Interstate 26 from four to six lanes from
approximately 2,500 feet west of the proposed Nexton Parkway Interchange, and for construction of a new interchange with
associated frontage roads at the proposed Nexton Parkway. The project will also replace Sheep Island Road, currently a

two-lane facility that crosses over 1-26, about 1.5 miles north of the U.S.
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Route 17A interchange, with Nexton Parkway. Nexton Parkway will be a five-lane roadway south of its new interchange with
I-26 and a four-lane divided road on new alignment north of 1-26. It will also include a 10-foot multi-use path. The purpose
of the project is to accommodate residential and commercial growth within and adjacent to the project's study area by
increasing roadway capacity. The construction of a new Nexton Parkway interchange will accommodate future traffic
volumes that would otherwise use the Jedburg Road and U.S. Route 17 Alternate interchanges. Final bridge plans included
specifications, detailed quantities, and construction cost estimates. Final roadway plans included typical sections, right-of-
way requirements, drainage plans, centerlines, edges of pavement, curb and gutter, medians, sidewalks, driveways,
construction limits, control of access and easements, and horizontal and vertical geometry. Michael Baker also prepared final
maintenance of traffic and pavement marking plans, developed final hydraulic and erosion control design, performed final
geotechnical analysis, and coordinated with appropriate utilities. During the bidding phase, Michael Baker prepared bid
documents, conducted the pre-bid conference, evaluated bids received, prepared bid tabulations, and recommended award.
Construction administration services included shop drawing review, roadway and structural engineering assistance, and
geotechnical construction oversight. Under a prior contract, Michael Baker prepared an environmental assessment (EA),
performed traffic analysis with an Interchange Justification Report (1JR), provided engineering services required to prepare

final right-of-way plans, provided all utility coordination, and acquired the necessary right-of-way.

h. Self-Assessment. The information provided in this section should be a self-assessment of Michael Baker’s performance on
the project to identify with firms or personnel that have successfully completed projects on time and on or under budget, and
to identify that Michael Baker has records of managing contracts to minimize delays, claims, dispute proceedings, litigation,

and arbitration.




This project completed November 2017 which is approximately four months ahead of schedule and is under budget. Michael
Baker has been involved throughout the construction of the project attending all progress meetings and making periodic site
visits. Michael Baker has worked closely with the contractor and the construction engineering & inspection team to resolve
any field questions that arise in order to minimize and/or prevent any delays, claims, dispute proceedings, litigation, and

arbitration.

i. Quality Initiatives. Discuss Michael Baker’s quality initiatives including, but not limited to, cost control, schedule
management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Michael Baker utilized a rigorous internal constructability review during final plan development to in order to minimize as well as a third party
peer review to manage the quality control. Michael Baker also completed an internal value engineering initiative to assist with cost control.

These processes aided thus far in the cost control, schedule management & adherence, and avoidance of claims.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Michael Baker shall provide a
detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM -DESIGNER
Michael Baker International, Inc.

a. Project Name
& Location
(City, State)

b. Name of lead
responsible for the
overall project
design or
construction

c. Contact information
of the Client & their
Project Manager who
can verify MBI’s
responsibilities

d. Actual or Estimated
Construction & Professional
Services Completion Date

e. Actual or
Estimated Project
Construction Cost
(in thousands)

f. Dollar Value of
Work Performed by
Michael Baker (in
thousands)

Name:

1-85 Design-Build
Preparation for
Rocky Creek

Name: Michael
Baker International,

Inc.

Name of Owner: SCDOT
Project Manager: Brad
Reynolds

Phone: 803-737-1440
Email:
ReynoldsBS@scdot.org

Professional Services: 2019

Construction: December 2021

$42,000

$1,000 (Fee)

g. Narrative describing the work performed by Michael Baker

h.

Firm Role: Lead Designer

Offices Involved: Columbia, SC; North Charleston, SC;

Key Individual Involvement: Bill Ruhsam, Renee Tison

Team Member Involvement: Michael Baker International, Inc.

Description of Work Performed by Firm:

Michael Baker assisted SCDOT with preparation of the RFP and preliminary plans for a culvert replacement on 1-85 involving Rocky Creek. This was done on
an accelerated schedule to allow SCDOT to advertise the RFQ. We coordinated with FEMA, prepared MOT plans, and facilitated the coordination of a NEPA

document.

h. Self-Assessment. The information provided in this section should be a self-assessment of Michael Baker’s performance on the project to
identify with firms or personnel that have successfully completed projects on time and on or under budget, and to identify that Michael Baker
has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.



mailto:ReynoldsBS@scdot.org

Michael Baker held weekly meetings for all involved team members in order to maintain open lines of communication and to insure that design work was
completed within set timeframes. Pre-design meetings were held with permitting agencies as well as sub-contractors in effort to communicate and expedite the
plan development and approval process. This open communication allowed for development of the highest quality, most cost-effective design that satisfied all

invested team members.

i. Quality Initiatives. Discuss Michael Baker’s quality initiatives including, but not limited to, cost control, schedule management and
adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Michael Baker utilized a thorough internal quality assurance and control review process that involved both an internal design team review.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Michael Baker shall provide a detailed explanation
below.

N/A




WORK HISTORY AND QUALITY FORM -DESIGNER
[Michael Baker International, Inc.]

a. Project Name & Location b. Name of c. Contact information | d. Actual or e. Actual or f. Dollar Value of
(City, State) lead of the Client & their Estimated Estimated Work Performed
responsible for Project Manager who | Construction & Project by Michael Baker
the overall can verify MBI’s Professional Construction (in thousands)
project design responsibilities Services Cost (in
or construction Completion Date | thousands)
Name: Name: The Lane Name of Owner:
US 17 (ACE Basin) Construction SCDOT Professional
Improvements Design-Build, Corporation Project Manager: Services: 2012-
Colleton County, SC Claude R. Ipock, P.E.
y P 2015 $75,800 $4,189
Phone: 803-737-4202 .
Construction:
Email: 2015
ipockcr@scdot.org

g. Narrative describing the work performed by Michael Baker

Firm Role: Lead Designer
Offices Involved: Columbia, SC; North Charleston, SC;
Key Individual Involvement: Renee Tison, Susan Ruinen, John Walsh

Team Member Involvement: Michael Baker International, Inc.

Description of Work Performed by Firm:

Michael Baker served as the prime engineering consultant for a design-build safety improvement project
along approximately 15 miles of US 17 in South Carolina’s ACE Basin from South of Wiggins Road to SC 64. The project involved
widening US 17 from a two-lane to a four-lane divided highway. Michael Baker provided final design for roadway, drainage, and bridges;
geotechnical engineering; right-of-way acquisition; utility relocation coordination; railroad coordination; environmental permit

modifications; design support during construction; community relations; and preparation of as-built drawings.




The widening took place in the environmentally sensitive ACE Basin, surrounded by wetlands. The project also included replacement of two structures:
a CSX Railroad crossing and an Ashepoo River Crossing. The CSX Railroad crossing spanned an active rail line, and the bridge was designed to comply
with CSX clearance requirements and allow for future expansion to two tracks. Michael Baker coordinated the preliminary engineering agreement and
construction agreement with CSX railroad for review and approval of the bridge design. The Ashepoo River is a navigable water under the jurisdiction of
the U.S. Coast Guard. The replacement structure required a U.S. Coast Guard Bridge Permit. Michael Baker prepared the permit application and drawings

and coordinated with the Coast Guard for issuance.

h. Self-Assessment. The information provided in this section should be a self-assessment of Michael Baker’s performance on the project to
identify with firms or personnel that have successfully completed projects on time and on or under budget, and to identify that Michael
Baker has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Michael Baker created an aggressive design schedule and implemented regular and frequent meetings with all team members to promote investment and
insure that all scheduled design milestones were met. Michael Baker remained involved throughout the construction of the project by attending all progress
meetings and making periodic site visits. A sediment and erosion control device installation and implementation class was given by Michael Baker for
the contractor in order to insure that all erosion control devices were properly installed and maintained. Michael Baker and Lane successfully completed

the project without any claims, or arbitrations.

i. Quality Initiatives. Discuss Michael Baker’s quality initiatives including, but not limited to, cost control, schedule management and
adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Michael Baker utilized a thorough internal quality assurance and control review that maximized plan quality. Innovative design procedures such as the
integration GIS data was utilized to refine the design and minimize construction costs. Michael Baker also worked with SCDOT to develop a water
guality enhancement structure that would both minimize required right-of-way and protect the Ashepoo River. This detail has now been adopted as the

SCDOT standard drawing for a Dissolved Oxygen Enhancement Structure.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Michael Baker shall provide a detailed
explanation below.

N/A
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WORK HISTORY AND QUALITY FORM -DESIGNER
Michael Baker International, Inc.

a. Project Name | b. Name of lead c. Contact information | d. Actual or Estimated e. Actual or f. Dollar Value of

& Location responsible for the | of the Client & their Construction & Professional | Estimated Project | Work Performed by

(City, State) overall project Project Manager who Services Completion Date Construction Cost | Michael Baker (in
design or can verify Lane’s (in thousands) thousands)
construction responsibilities

Name: Name: Anderson Name of Owner: SCDOT

1-26 Widening & Columbia Co. Project Manager: Allen

Rehabilitation Inc./Boggs Paving Thompson, PE ) )

Desian-BLild (Joint Venture) o 803-254-1007 Professional Services: 2016

esign-bul oint venture one: - -
.g ) Construction: December 2016 $75,500 $2,737 (Fee)

Lexington & Email:

Calhoun Counties, thompsonja@scdot.org

SC

g. Narrative describing the work performed by Michael Baker

h.
Firm Role: Lead Designer

Offices Involved: Columbia, SC; North Charleston, SC; Charlotte, NC; Cary, NC;
Tallahassee, FL

Key Individual Involvement: Bill Ruhsam, Renee Tison

Team Member Involvement: Michael Baker International, Inc.

Description of Work Performed by Firm:

Michael Baker provided design and engineering services for a design-build project to widen and rehabilitate 20 miles of Interstate 26 from milepost (MP) 115 to
MP 136. The existing four-lane facility was widened to a six-lane facility from mile post 115 to 125 and rehabilitated from mile post 125 to 136. As part of the
interstate widening, the existing dual bridges over the CSX Railroad was replaced, and the existing bridge along Old Wire Road was jacked to provide sufficient
vertical clearance. The purpose was to improve safety and increase capacity on this segment of Interstate 26. Within the interstate corridor, vegetative

obstructions were cleared to provide a 46-foot clear zone, cable median guardrail was implemented, existing




drainage features were upgraded, various bridge repairs were performed, ITS Systems were installed, and all necessary utility relocations were performed.
Michael Baker prepared preliminary and final roadway plans, including cable and concrete median barriers, clear zones, pavement, guardrails, and markings and
signing. Michael Baker also designed an intelligent transportation system (ITS) through the project limits. Michael Baker provided preliminary and final
structure plans, including demolition, foundation, substructure, superstructure, and seismic design, for replacement of the eastbound and westbound mainline 1-26
bridges over the CSX Railroad. Michael Baker provided right-of-way acquisition services, including relocations or permissions needed to accommodate slopes,
drainage, permitting, or other requirements. Michael Baker provided an environmental plan for the project that identified specific measures to assure compliance

with all environmental documents, permits, and other environmental commitments.

h. Self-Assessment. The information provided in this section should be a self-assessment of Michael Baker’s performance on the project to
identify with firms or personnel that have successfully completed projects on time and on or under budget, and to identify that Michael Baker
has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Michael Baker held weekly meetings for all involved team members in order to maintain open lines of communication and to insure that design work was
completed within set timeframes. Pre-design meetings were held with permitting agencies as well as sub-contractors in effort to communicate and expedite the
plan development and approval process. This open communication allowed for development of the highest quality, most cost-effective design that satisfied all
invested team members. Michael Baker remained involved throughout the construction of the project by attending all progress meetings as well as by making

periodic site visits to expedite the resolution process for field encountered unknowns.

i. Quality Initiatives. Discuss Michael Baker’s quality initiatives including, but not limited to, cost control, schedule management and
adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Michael Baker utilized a thorough internal quality assurance and control review process that involved both an internal design team review, as well as a contractor
led constructability review. A Certified Erosion Prevention and Sediment Control Inspector was also provided by Michael Baker to monitor and guarantee proper

installation and maintenance of sediment and erosion control features.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Michael Baker shall provide a detailed explanation
below.




1.-5.N/A
6. Any legal proceedings filed against the Lead Contract by the Lead Designer or vice versa on a design-build contract.
Yes. The Lead contractor has filed a notice of claim against the Lead Designer for the above referenced project and the claim is currently in a mediation

process.
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Legal and Financial




The Blythe Development Co,
Statement of Financial Capacity

In response to Section 3.6.1 of the Request for Qualifications (“the RFQ) for the US 1 over I-20
Design Build Project ID P030711 for the South Carolina Department of Transportation (“the
Project), I hereby declare that Blythe Development Co., has the financial capacity and resources
necessary to complete the Project as proposed in the RFQ.

Luther J. Blythle, Jr., VeePresident of Operations

ACKNOWLEDGEMENT

On May 21, 2019, before me, I g"fafl N ﬂ )}jmﬁ jft , Notary Public, personally appeared,
Luther J, Blythe, Jr., personally known to me to be the person whose name is subscribed to the

within instruments on behalf of the entity indicated and that his signature constituted execution
thereof by the entity indicated.

WITNESS my hand and official seal.




USI CAMERON M. HARRIS *
& COMPANY

=

May 21, 2019

Ms. Carmen Wright

SC DOT Point of Contact
Office of Project Delivery
955 Park Street, Room 101
Columbia, SC 29201

Ms. Barbara Wessigner
SC DOT Point of Contact
Office of Chief Counsel
955 Park Street, Suite 302
Columbia, 5C 29201

RE: Our Client: Blythe Development Company
Project: US 1 over |-20 Interchange Improvement/Design-Build Project ID PO30711
Estimated Cost: $50,000,000.

Dear Madam:

Itis our pleasure to comment on the bonding qualifications of Blythe Development Company. Through their current surety,
Liberty Mutual Insurance Company, we have handled the contract Performance and Payment bond requirements on behalf
of the above firm since 2004. Their current bonding limits are $80,000,000 single job / $475,000,000 aggregate work
program. Current unutilized bonding capacity is approximately $100,000,000.

We consider Blythe Development Company to be one of the more outstanding contactors in this area and we recommend
them highly. Blythe Development Company is well managed, capably staffed and sufficiently financed to process the work
they are bidding.

It is our understanding that the above referenced project has an estimated value of approximately $23,000,000. Liberty
Mutual Insurance Company would be most willing to provide the Performance and Payment Bond, in the event they are
awarded the contract and enter into a contract satisfactory to all parties.

As surety for Blythe Development Company, Liberty Mutual Insurance Company, with an A.M. Best Financial Strength
Rating of “A” {Excellent) and a Financial Size Category of XI ($2 Billion or greater), is capable of obtaining 100% Performance
Bond and 100% Labor and Materials Payment Bond in the amount of the anticipated cost of construction, and said bonds
will cover the Project and any warranty periods as provided for in the Contract Documents on behalf of the Contractor, in
the even that such firm is the successful bidder and enter into a Contract for this project.

Please note that the decision to issue Performance and Payment bonds is a matter between Blythe Development Company
and Liberty Mutual Insurance Company and will be subject to our standard underwriting at the time of the final bond
request, which will include but not be limited to the acceptability of the contract documents, bond forms and financing.
We assume no liability to third parties or to you if for any reason we do not execute said bonds.

Sincerely,

LIBERTY MUTUAL INSURANCE COMPANY

e oD R~

Angela D. Ramsey, Attorney-In-Fact

Property & Casualty - Employee Benefits + Personal Risk - Retirement Consulting
The USI ONE Advantage®



THIS POWER OF ATTORNEY IS NOT VALID UNLESS IT IS PRINTED ON RED BACKGROUND.
This Power of Attorney limits the acts of those named herein, and they have no authority to bind the Company except in the manner and to the extent herein stated.
Certificate No. 8143806
Liberty Mutual Insurance Company
The Ohic Casualty Insurance Company West American Insurance Company

i POWER OF ATTORNEY

KNOWN ALL PERSONS BY THESE PRESENTS: That The Ohio Casualty Insurance Company is a corporation duly organized under the laws of the Stale of New Hampshire, that
Liberty Mutuat Insurance Company is a corporation duly organized under the laws of the State of Massachusetts, and West American Insurance Company is a corporation duly
organized under the laws of the Stale of Indiana (herein collectively called the “Companies™), pursuant to and by autharity herein sel forth, does hereby name, constitule and appoint,
Donna K. Ashley; Diane Gibson; Larry L. Langevin; Angela D. Ramsey; G. Timothy Wilkerson

all of the city of _Charlotte , state of NC each individually if fhere be more than one named, its true and lawul attorney-in-fact to make, execute, seal, acknowledge
and deliver, for and on its behalf as surely and as its act and deed, any and all undertakings, bonds, recognizances and other surely abligations, in pursuance of these presents and shall
be as binding upon the Companies as if they have been duly signed by the president and attested by the secretary of the Companias in their own proper persons.

IN WITNESS WHEREOQF, this Power of Attorney has been subscribed by an authorized officer or official of the Companies and the corporate seals of the Companies have been affixed
thereto this_3rd day of __July 2018

The Ohio Casuaity Insurance Company
Liberty Mutual Insurance Company

West American Insurance Company
g T
By: ,Md/../;’“'_’-."

{ STATE OF PENNSYLVANIA s David M. Carey, Assistani Secretary
| COUNTY OF MONTGOMERY
| On'ihis 3rd___ day of July 2018  pefore me personally appeared David M. Carey, who acknowledged himself io be the Assistant Secrelary of Liberty Mutual Insurance

Gompany, The Ohio Casually Company, and West American insurance Company, and that he, as such, being authorized so to do, execule the foregoing instrument for the purposes
therein contained by signing on behalf of the corporations by himself as a duly authorized officer.

IN WITNESS WHEREGF I have hereunto subscribed my name and affixed my nolarial seal at King of Prussia, Pennsylvania, on the day and year first above written
COMMONWEALTH OF PENNSYLVANIA

Modanat Saal | /_\ i /Z Z E g f =

Jaresa Pastella, Notary Public By: @_ = o e
Upper Merion Twp.. Morigomary County Teresa Paslella, Notary Public

| My Commission Expires March 28, 2021

Member. Pennsylvania Associalion of Notanas

This Power of Atlemey is made and execuled pursuant {0 and by authonity of the following By-laws and Aulhorizations of The Ohio Casually insurance Company, Liberty Mutual
Insurance Company, and West American Insurance Company which resolutions are now in full force and effect reading as follows:

ARTICLE IV - OFFICERS - Section 12 Power of Atiorney. Any officer or other official of the Corporation authorized for that purpose in wriling by the Chairman or the President. and subject
| to such limitation as the Chairman or the President may prescribe. shall appoint such attorneys-in-fact. as may be necessary fo act in behalf of the Corporation to make, execute, seal,
| acknowledge and deliver as surety any and all undertakings, bonds, recagnizances and other surety obligations. $uch atiorneys-in-fact, subject to the limitations set forth in their respective |
| powers of attorney, shall have full power to bind the Corperation by their signature and execution of any such instruments and to attach thereto the seal of the Corporation. When so
executed. such instruments shall be as binding as if signed by the President and altested 1o by the Secretary. Any power or authorily granted to any representative or attorney-in-fact under
the provisions of this article may be revoked at any ime by the Board, the Chairman, the President or by the officer or officers granting such power or authority.

ARTICLE Xl -- Execution of Contracts = SECTION 5. Surety Bonds and Undertakings. Any officer of the Company authorized for that purpose in writing by the chairman or the president,
and subject to such limitations as the ¢chairman or the president may prescribe, shalt appoint such atiomeys-in-fact, as may be necessary to act in behalf of the Company te make, execute,
seal, acknowledge and defiver as surety any and all undertakings, bonds, recognizances and other surety obligations. Such attorneys-in-fact subject to the limitations set forth in their
respective powers of attorney, shall have full power to bind the Company by their signature and execution of any such instruments and to attach thereto the seal of the Company. When so
executed such instruments shall be as binding as if signed by the president and attested by the secretary

currency rate, interest rate or residual value guarantees.

Not valid for mortgage, note, loan, letter of credit,

— Certificate of Designation - The President of the Company, acting pursuant fo the Bylaws of the Company, authorizes David M. Carey, Assistant Secretary to appoint such attorneys-in-
fact as may be necessary to act on behalf of the Company (o make, execute, seal, acknowledge and deliver as surety any and all underiakings, bonds, recognizances and other surety
obligations.

Authorization - By unanimous consent of the Company's Board of Directors, the Company consents thal facsimile or mechanically reproduced signature of any assistant secretary of the
Compary, wherever appearing upon a certified copy of any power of altorney issued by the Campany in connection with surety bonds, shall be valid and binding upan the Company with
the same farce and effect as though manually affixed.

. Renee C. Llewellyn, the undersigned, Assistani Secretary, The Ohio Casualty Insurance Company. Liberty Mutual Insurance Company, and West American Insurance Company do
hereby certify thal the original power of atiomey of which the foregaing is a full, lrue and correct copy of the Power of Attomey executed by said Companies, is in full force and effect and
has not been revoked.

IN TESTIMONY WHEREOF. | have hereunte set my hand and affixed the seals of said Companies this 2 l day of __ 0 | {:E :

N e O

"Renee C_ LlewsmyT Resistant Secretary

197 of 500
LMS_12873_022017

day.

Iness

y call ]
:30 pm EST on any bus

To confirm the validity of this Power of Attorne

1-610-832-8240 between 9:00 am and 4




SCLCOT

South Carolina Department of Transportation

Columbia, South Carolina

SOUTH CAROLINA DEPARTMENT
OF
TRANSPORTATION

PRIME CONTRACTOR
PREQUALIFICATION CERTIFICATE

This Certifies that your company has complied with the rules and regualtions of the Department
and the State of South Carolina, and subject to the rules and regulations for a prome contractor,
is declared eligible to submit a bid and be awarded any construction contract issued by the
Department, subject to obtaining proper bonds and insurance acceptable to the Department and
complying with all other statutory and contract requirements.

All BIDS SUBMITTED TO THE DEPARTMENT MUST BE IN THE NAME AS SHOWN BELOW.

BLYTHE DEVELOPMENT CO.

Vendor ID: 1BL012

Issued : February 12, 2019

Expires: March 31, 2020

Approved By: &VQ’\‘/

Predudlification Coordinator

SCDOT FORM CERT-JANUARY 8§, 2019



APPENDIX E:
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DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X _ Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s);
2. Describe measures proposed to mitigate the potential conflict(s):
G i~ L\ S-21-19
Slgnature Date
Lorhee T ARy He T
Print Name ’
Dluthe A0 e\;a\opmen} (o.
Compsﬁly

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company



May 29, 2019


ARLogan
Text Box
May 29, 2019


DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

sjuli1.

—A) %W/ :

. i Fi
Signature

Lée T, hgudun€ss

Print Name

Date

Ecs SoWTUEAST, [P
Company :

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation

contract personnel.

Name Phone

Company



DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):
2. Describe measures proposed to mitigate the potential conflict(s):

\(?’— 05/21/2019
Signature Date

Marion Harding Weatherford Jr.

Print Name

IPW Construction Group, LLC

Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company
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Confidential or Proprietary
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US 1 over 1029 Interchange Improvement, Lexington
County Project ID P030711

Appendix F: Confidential or Proprietary Information Summary List

There is no confidential or proprietary information within this Statement of Qualifications.



ARLogan
Text Box
US 1 over I029 Interchange Improvement, Lexington County  Project ID P030711
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APPENDIX G: :
Addendum Receipt Form(s)




South aroling
Department of Transpoitation

NOTICE OF RECEIPT

US 1 over I-20 Interchange Improvement
Design-Build — Project ID P030711
Lexington County

Addendum 1

The information in this addendum shall be made part of the contract documents. PROPQOSERS
are instructed to incorporate the information into the previously provided RFQ documents.

PROPOSERS are required to sign this document and enclose it with their Statement of
Qualifications. Receipt of this signed document by The South Carolina Department of
Transportation serves as confirmation that the PROPOSER has received and incorporated this
Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that [ have received this addendum package and have incorporated
the information provided in the addendum into the contract documents.

> 1 . L\ 5-22-19

AN QN

PROPOSER'’s Sigaature (. Date

Lobhac T ﬁb{"‘r‘\@_ “Ne.

Printed Name

For.  Aluthe. Development Lo .

Desi gn-Build Team Name

o

Past Olfice Box 181 Phopea; {803) 737-2314 AN EQUAL OPRORTUNITY
Columbia, Snuth Cgrotina 29202-0191 TTY: {803) 737-3870 AFFIRMATIVE ACTION EMPLOYER



APPENDIX H :

Key Individual and Contractor/
Designer Reference Forms

Appendix H: Key Individual & Contractor/Designer



SCCOT

Email First Name Last Name Company Name
imguy@ncdot.gov Jeremy Guy NCDOT
jrlawrence@ncdot.gov Jody Lawrence NCDOT
apowell@ncdot.gov Aaron Powell NCDOT

thomas.lewis@kerkeleycountysc.gov Thomas Lewiss Berkeley County
reynoldsbs@scdot.org Brad Reynolds SCDOT
ipocker@scdot.org Claude Ipock SCDOT

1'of4


mailto:jmguy@ncdot.gov
mailto:jrlawrence@ncdot.gov
mailto:apowell@ncdot.gov
mailto:thomas.lewis@kerkeleycountysc.gov
mailto:reynoldsbs@scdot.org
mailto:ipocker@scdot.org

SCLCOT

South Carolina
Department of Transportation

First Name Last Name Company Name

=

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTIQNE&MPLOYER



SCCOT

Project Name Team

U-2800 Interchange with Macy Grove and I-40 Business Forsyth
Co., NC

RK&K and Blythe Development

I-5504 1-26/Brevard Road Interchange Imp. & 126 Widening

RS&H and Blythe Development

SR1783/Upward Road from US 176 to SR 1006/Howard Gap Road

Kimley-Horn & Associates and
Blythe

126 Widening and S-275 Nexton Parkway Interchange

Michael Baker Inc.

185 Design Build Preparation for Rocky Creek

Michael Baker Inc.

US 17 (ACE Basin) Impr. Design Build

The Lane Construction and
Michael Baker International

3'of4



SCCOT

South Carolina
Department of Transportation

Project Name Team

=

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTIQN&MPLOYER



SCLCOT

Email First Name Last Name Key Individual Name
jrlawrence@ncdot.gov Jody Lawrence John Herrin
rmckinney@ncdot.gov Randy McKinney John Herrin

msteinbach@greenvilleSC.gov Mari Steinbach John Herrin
imguy@ncdot.gov Jeremy Guy Michael Dale Parker
rbaucom@ncdot.gov Rick Baucom Michael Dale Parker
rmckinney@ncdot.gov Randy McKinney Michael Dale Parker
wilsonka@scdot.org Ken Wilson Anthony Gonzales
wilsonka@scdot.org Ken Wilson Anthony Gonzales
wilsonka@scdot.org Ken Wilson Anthony Gonzales
plykins@tompsc.com Paul Lykins Shane Gorry
rturner@charlestoncounty.org Richard Turner Shane Gorry
wilsonka@scdot.org Ken Wilson Shane Gorry
bedenbaugr@scdot.org Rob Bedenbaugh Susan Ruinen
ReynoldsBS@SCDOT.org Brad Reynolds Susan Ruinen
JMcNesby@lex-co.com Jeff McNesby Susan Ruinen
ReynoldsBS@SCDOT.org Brad Reynolds Renee Tison
thomas.lewis@berkeleycountysc.gov Thomas Lewis Renee Tison
barbeemw@scdot.org Mike Barbee Renee Tison
shawn.a.Boone@usace.army.mil Shawn Boone Bill Ruhsam
mclowers@dot.ga.gov Marlo Clowers Bill Ruhsam
karyn.matthews@cobbcounty.org Karyn Matthews Bill Ruhsam
sthigpen@charlestoncounty.org Mr. Thigpen Oscar Rucker

tomriimam Al nAlaArbavall Anaa

TAawals

Nemnve Diialonn

1'ot4


mailto:jrlawrence@ncdot.gov
mailto:rmckinney@ncdot.gov
mailto:msteinbach@greenvilleSC.gov
mailto:jmguy@ncdot.gov
mailto:rbaucom@ncdot.gov
mailto:rmckinney@ncdot.gov
mailto:wilsonka@scdot.org
mailto:wilsonka@scdot.org
mailto:wilsonka@scdot.org
mailto:plykins@tompsc.com
mailto:rturner@charlestoncounty.org
mailto:wilsonka@scdot.org
mailto:bedenbaugr@scdot.org
mailto:ReynoldsBS@SCDOT.org
mailto:JMcNesby@lex-co.com
mailto:ReynoldsBS@SCDOT.org
mailto:thomas.lewis@berkeleycountysc.gov
mailto:barbeemw@scdot.org
mailto:shawn.a.Boone@usace.army.mil
mailto:mclowers@dot.ga.gov
mailto:karyn.matthews@cobbcounty.org
mailto:sthigpen@charlestoncounty.org
mailto:travenel@palmettorail.com

SCLCOT

South Carolina
Department of Transportation

First Name Last Name Key Individual Name

=

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTION EMPLOYER



SCLCOT

Project Name
I-26 & Brevard Road

Role of Key Individual
Project Manager

Team
RS&H and Blythe Dev.

1-4400 1-40 Widening & US 19/23 Interchange, Buncombe Co, NC

Project Manager

Blythe Dev.

City of Greenville, Parks & Rec. Construction of Liberty Bridge

Project Manager

Blythe Dev.

Macy Grove Road Design Build

Construction Superintendent

RK&K and Blythe Dev.

1-485 New Construction 177 to Arrowood Rd.

Superintendent

Blythe Dev.

I-26 & Brevard Road

Construction Manager

RS&H and Blythe Dev.

NC277 @ Stonewall Street Interchange Construction Co., NC Superintendent Blythe Dev.

NCDOT Johnston Road Ramps to 1485 Interchange, Mecklenbur .
s P e SR Superintendent Blythe Dev.

County

SCDOT SC 160 Widening in York County Superintendent Blythe Dev.
Coleman Blvd. Revitalization, SCDOt File No. 10.040031 Project Manager Blythe Dev.
SC7 and SC 61 IntersectionProject SCDOT File No. 10.037466A Project Manager Blythe Dev.
177 On Ramp at US 21 SCDOT File No. 46.039674 Project Manager Blythe Dev.

SCDOT Roadway Design Manual

Project Specilist and On-site
Coordinator

Michael Baker Int.

185 Cherokee Design Build Project

Lead Roadway Manager

Michael Baker Int.

Nursery Road Bridge and Corridor Improvements

Project Manager

Michael Baker Int.

185 Cherokee Design Build Project

Deputy Project Mgr.

Michael Baker Int.

126/Jedburg Road Interchange

Lead Roadway Engineer

Michael Baker Int.

173 Right of Way Roadway and Bridge Plans

Task Manager

Michael Baker Int.

195 Exit 3 Traffic Study/Riverport EiS Traffic Study

Traffic Engineer

Michael Baker Int.

Ashford Dunwoody Diverging Diamond Interchange SOQ

Project Manager

Michael Baker Int.

Windy Hill Road/I75 Diverging Diamond Interchange

Traffic Engineer

Michael Baker Int.

Right-of-Way Manager

Michael Baker Int.

PaliaAtsan Dailicimcina

Johnnie Dodds Blvd. Design Build

Niclid AL WA A R aene

ARNialhaal Daliav T

3'of'4



SCLCOT

South Carolina
Department of Transportation

Project Name Role of Key Individual CE

=

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTION; EMPLOYER



