
BID SUMMARY REPORT

PCL Lane Carolina Bridge ‐ Cape Romain JV Flatiron

Guaranteed Maximum Cost to  47,543,200.00 59,337,195.00 60,755,000.00 51,539,194.00

Construction Time (b) 850.00 882.00 1,128.00 689.00

Construction Time Cost (B) 3,400,000.00 3,528,000.00 4,512,000.00 2,756,000.00

Total Bid (A+B) 50,943,200.00 62,865,195.00 65,267,000.00 54,295,194.00

Quality Points 63.0 35.0 52.0 61.5

Quality Credit Percentage 3.15% 1.75% 2.60% 3.08%

Quality Value $1,497,610.80 $1,038,400.91 $1,579,630.00 $1,584,830.22

Total Adjusted Bid 49,445,589.20 61,826,794.09 63,687,370.00 52,710,363.78

US 701 Design Build
Tuesday, January 06, 2015


