
Appendix A – Key Individual Resume Form 
SCDOT Design Build Project 

Bridge Package 16 
Contract ID 3962240 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Gregory W. Canniff 
President – Owner 

b. Role of Key Individual for this Project:   
Project Manager 

c. Name of Firm with which you are now associated:  
 

Palmetto Infrastructure, Inc. 
 

d. Years of Experience: With this Firm 15 Years            Other Firms 24 Years 
 

Palmetto Infrastructure, Inc.: President - Owner – Responsible for all phases of business from bid to 
build; oversee administrative aspects of company, ensure quality and on-time delivery of projects, 
negotiate change orders and additional services. Manage DB Projects. As Project Manager, Greg is 
responsible for project administration, start-up, staffing, and contract negotiation with subcontractors.  He 
oversees quality control and quality assurance, schedule requirements, cost accountability, and 
coordinates all project team members, ensuring owners a successful project delivery. 
Rea Contracting LLC/Lane Industries: Bridge Division Manager – Responsible for all areas of bridge 
division (estimating, personnel, projects, equipment, market analysis). Design Build Structures Manager 
for two dozen DB projects in the Carolinas.  2002 – 2008 
United Contractors, Inc.: Vice President – Responsible for coordination of designs, negotiations of 
suppliers and subcontractors, construction management. Performed as the Structures Manager for DB 
Projects. 1999 – 2002 
Carolina Bridge Company: Vice President – Responsible for estimating and bidding all projects; develop 
contracts for subcontractors and suppliers; produce project schedules and submittals. 1991 – 1999 
Wilbur Smith Associates: Resident Engineer – Responsible for engineering and inspection staff 
performing QC and on-site inspection. 1989 – 1991 
Carolina Bridge Company: Engineer, Project Manager – Performed design and construction project 
management. 1983 – 1989 
Martin Engineering: Superintendent – Responsible for field layout, steel erection, material testing and 
QC. Coordinated subcontractors, field supervision. 1982 – 1983 

 
e. Education:  

Clemson University / Clemson, SC / Master of Engineering / 1996 / Civil Engineering  
Clemson University / Clemson, SC / Bachelor of Science / 1982 / Civil Engineering 

 
f. Active Registrations:  
g.  
h. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build 
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2021, Assigned 2021 
Owner Contact Information:        City of Greenville, Nick DePalma, 864-933-2242 
Design/Construction Value:        $4,994,755 Design & Construction 
Project Description:  
Project included two pedestrian bridges over Haywood and Laurens Rd with driven composite concrete 
and H-Pile Foundations with 280’ cored slab approach spans and structural steel truss over roadways 
with associated roadway approach. Greg’s specific responsibilities included assembling the design and 
construction teams, development of the price and schedule for submittal to the City of Greenville including 
pricing of subconsultants, management of the construction, coordination of design and permitting team, 
scheduling, and cost control. 

 
Palmetto initiated a value engineering (VE) design with Carolina TEA when the original bids came in 50% 
over the owner’s budget. The redesign eliminated MSE walls by extending the bridge, reduced the 
foundations, and shifted the CL alignment of a new structure to allow for construction access and reduce 



  

ROW.  The VE brought the project within the owner’s budget. 
 

SC 34 BRO Little River, Fairfield County 
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2/19/15-3/15/16 
Owner Contact Information:        SCDOT, Mike Moss, mossmn@scdot.org, (803)581-8008 
Construction Value:                     $11,880,468.00 
Project Description: 3 - phase project to replace bridge on SC 34 over Little River in Fairfield County. 
Realign S-34 and build a curved 390 ft structure utilizing AASHTO Type IV Beam Bridge on Drilled Shaft 
interior bents and H-Pile End Bents. Traffic was shifted to new alignment and existing bridge removed 
and roadway completed. Temporary Wire Wall Shoring, installed by Palmetto was used to stage 
differential grades while maintaining traffic through the construction area.             
 
Emergency Bridge Package 2020-1 DB 
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380 
Design/Construction Value:        $3,173,140 Construction 
Project Description: Project included 2 emergency bridge replacement projects and associated 
approach roadway reconstruction in York and Anderson Counties. Greg’s specific responsibilities 
included assembling the design and construction teams, development of the price and schedule for 
submittal to SCDOT including pricing of subconsultants, management of the construction, coordination of 
design and permitting team, scheduling, and cost control. Project requirements included completion in 
215 days. Palmetto obtained substantial completion on time.  
 
Emergency Bridge Package 2018-2A DB 
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2018-2020, Assigned 2018-2020 
Owner Contact Information:        SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001 
Design/Construction Value:        $5,127,593 Construction 
Project Description: Project included 3 emergency bridge replacement projects and associated 
approach roadway reconstruction in Dillon and Marlboro Counties. Greg’s specific responsibilities 
included assembling the design and construction teams, development of the price and schedule for 
submittal to SCDOT including pricing of subconsultants, management of the construction, coordination of 
design and permitting team, scheduling and cost control. Project requirements included completion in 200 
days. Palmetto obtained substantial completion on time. SCDOT noted the Palmetto / Carolina TEA 
Team was the only DB Team to meet design deliverable dates in 2019, and the only DB Team to meet 
Substantial and Final completion dates. 
 
Pickens County SC File 39.111B  
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 4/13/10 – 8/7/19 
Owner Contact Information:        SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034 
Construction Value:                     $16,400,987.40 Contract/ $9,435,351.60 Subcontract 
Project Description: Original contract required a No Cost Design / Build Change Order initiated by Greg 
to improve constructability and eliminate change orders. Walls and bridge were changed due to 
constructability and the temporary railroad structure was deleted. The needed offline structure was 
incorporated into a new 3-Span bridge on drilled shaft foundation. Retaining walls were redesigned to a 
drilled in pile wall as the detailed sheet pile could not be installed due to cohesive soils.  SCDOT was 
given the design in Stage II, and after additional design the bridge was widened. Retaining walls and an 
Amtrak platform were added in a unit price traditional contract. Project required coordination and solving 
construction challenges with SCDOT, NSRR and Amtrak.   Palmetto Infrastructure Inc. was able to 
partner with SCDOT to navigate a challenging project to delivery. 

i. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  

j.  
The Project Manager is not required to be on-site full-time for the duration of construction. 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Billy McCoy 
Construction Manager 

 
b. Role of Key Individual for this Project:   

Construction Manager 
 
c. Name of Firm with which you are now associated:  

Palmetto Infrastructure, Inc. 
 
d. Years of Experience: With this Firm 12 Years           With Other Firms 20 Years 

 
Palmetto Infrastructure, Inc.: Construction Manager – Responsible for all phases of construction and 
construction management for bridge replacement projects. He is responsible for the review of plans, 
scheduling of work, tracking of job costs, managing daily field operations and coordinating with the 
owner's engineers as well as on-site safety management, subcontractor coordination and the supervision 
of all construction work, ensuring it is completed to the owner's satisfaction. Billy oversees construction at 
multiple sites, will implement and inspect traffic control, and maintain job site records. 2011 - Present 
 
United Contractors, Inc.: Bridge Supervisor – Responsible for bridge crew and project oversite at the 
jobsite.  1999 – 2011   
 
United Contractors, Inc.: Crane Operator – Responsible for operating equipment for bridge construction 
including barge and water work.  1994 – 1999   
 
United Contractors, Inc.: Carpenter – Responsible for bridge construction as assigned.  1993 – 1994   
 
United Contractors, Inc.: Laborer– Responsible for bridge construction as assigned.  1991 – 1993   
 
As shown through this progression of work, Billy has constructed and managed the construction of 
bridges for his entire career. He fully understands every component of bridge construction from utility 
relocations to site prep work, to site close out work.  Billy maintains accurate daily logs for work performed 

e. Education:  
Richlands High School, Richlands, VA 
National Commission for the Certification of Crane Operators  

f. Active Registrations:  
Certified Crane Operator 
Commercial Driver’s License 
Certified Rigger 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 
City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build 
Key Personnel Role:                    Construction Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2021, Assigned 2021 
Owner Contact Information:        City of Greenville, Nick DePalma, 864-933-2242 
Design/Construction Value:        $4,994,755 Design & Construction 
Project Description: Project include Design & Build of Two Pedestrian Bridges over Haywood Rd. and 
Laurens Rd. Structures  
consisted of composite concrete and steel H-Pile foundation with a poured in place cap. Superstructure of 
cored slabs with a structural steel truss over roadway. Billy’s specific responsibilities included scheduling 
subconsultants, managing daily field operations, working with CI to ensure MOT, environmental 
compliance and quality control testing was performed in accordance with contract requirements, and 
ensuring project completion on schedule 
 
Emergency Bridge Package 2020-1 DB 
Key Personnel Role:                    Construction Manager 
Experience with Current Firm:    Palmetto Infrastructure 



Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380 
Design/Construction Value:        $3,173,140 Construction 
Project Description: Project included 2 emergency bridge replacement projects and associated 
approach roadway reconstruction in York and Anderson Counties. Billy’s specific responsibilities included 
scheduling subconsultants, managing daily field operations, working with SCDOT resident to ensure 
MOT, environmental compliance and quality control testing was performed in accordance with contract 
requirements, and ensuring project completion on schedule. Project requirements included completion in 
215 days. Palmetto obtained substantial & final completion on time.  
 
Emergency Bridge Package 2018-2A DB 
Key Personnel Role:                    Construction Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2018-2020, Assigned 2018-2019 
Owner Contact Information:        SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001 
Design/Construction Value:        $5,127,593 Construction 
Project Description: This project included 3 emergency bridge replacement projects and associated 
approach roadway reconstruction in Dillon and Marlboro Counties. Billy’s specific responsibilities included 
review of plans, ordering materials, maintaining a safe project worksite, oversee all bridge construction 
activities, and project closeout activities. Billy maintained a direct line of communication with the design 
team to identify project issues and promote solutions. His construction knowledge and project 
organization allowed this project to be completed on time. Project requirements included completion in 
200 days. Palmetto obtained substantial completion on time. SCDOT noted the Palmetto / Carolina TEA 
Team was the only DB Team to meet design deliverable dates in 2019, and the only DB Team to meet 
Substantial and Final completion dates. 
 
Pickens County SC File 39.111B  
Key Personnel Role:                    Construction Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 4/13/10 – 8/7/19 
Owner Contact Information:        SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034 
Construction Value:                     $16,400,987.40 Contract/ $9,435,351.60 Subcontract 
Project Description: Original contract required a No Cost Design/Build Change Order that was PII’s 
concept. Walls and bridge were changed due to constructability and the temporary railroad structure was 
deleted. The needed offline structure was incorporated into new three-span bridge on drill shaft 
foundation. Retaining walls were redesigned to a drilled pile as the detailed sheet pile could not be 
installed due to cohesive soils.  SCDOT was given the design in Stage II, and after additional design the 
bridge was widened. Retaining walls and an Amtrak platform were added in a unit price traditional 
contract. Project required coordination and construction challenges with SCDOT, NSRR and Amtrak.   
Palmetto Infrastructure Inc. was able to partner with SCDOT to navigate a challenging project to delivery. 
 
SC 34 BRO Little River, Fairfield County 
Key Personnel Role:                    Construction Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 5/04/17-10/1/2022 
Owner Contact Information:        SCDOT, Mike Moss, mossmn@scdot.org, (803)581-8008 
Construction Value:                     $11,880,468.00 
Project Description: Three Phase Project to replace bridge on SC 34 over Little River in Fairfield 
County. Phase to re-align S-34 and build 390’ ASSHTO Type IV Beam Bridge on DS and H-Pile End 
Bents. Traffic was shifted to new alignment and existing bridge removed and roadway completed. 
Temporary Wire Wall Shoring, installed by Palmetto used to stage differential grades. Billy was 
responsible for coordination of all bridge and roadway crews through each phase of construction to 
complete project on time.             
         
 
For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
Construction Manager is required to have a superintendent on site during construction activities.  
 
Current assignments include: 
Burke, Richmond County GDOT Old Waynesboro Rd. over McBean Creek, Construction Manager 
Completion 8-15-2023 
Laurens County SCDOT 3051250 Missallie Dr. over Shell Creek, Construction Manager 4-30-2023 



KEY INDIVIDUAL RESUME FORM 

 

 
  

Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Derek Staton, PE 
President 

  
b. Role of Key Individual for this Project:   

Lead Design Engineer 
 
c. Name of Firm with which you are now associated:  

Carolina Transportation Engineers & Associates, PC (Carolina TEA) 
 
d. Years of Experience: With this Firm 6 Years           With Other Firms 24 Years 

 
Carolina TEA: President – Responsible for marketing, operations and technical design. Responsibilities 
include DB pursuits, Bridge QC and Project Risk Management for $300 million (est.) I-95 Widening (MM 0 
to MM 8), Bridge Lead for $250 (est.) US 278 over Mackay Creek and Skull Creek, and Bridge Lead / PM 
for multiple bridge replacement projects. 2016 – 2022.  
 
TranSystems: Vice-President, National Bridge Lead, National Design-Build Lead – Responsible for 
pursuit strategies, D-B teaming decisions, contract negotiations, fee development, ATCs and innovations, 
project staffing plans, quality control processes, budget control, project management and project delivery. 
2014-2016 
 
HDR Engineering: Vice-President, Carolina’s Structure Section Manager – Senior Structures Engineer 
responsible for the sustained growth from 3 to 30 bridge engineers. Performed “Performance and 
Resource Reviews” nationally for HDR for DB projects. Senior Project Manager and Design Manager for 
DB projects up to $350 million. Project Manager for conventional bridge design projects including 
Signature Structures up to $600 million. Responsible for daily activities of the structures group in 3 offices 
(Charleston, SC, Raleigh, NC and Charlotte, NC), QA/QC processes, development of budgets, contract 
negotiations, teaming strategies, marketing, proposals and support of bridge groups nationally. 2000-
2014 
 
HDR Engineering: Structures Engineer – Bridge Engineer responsible for superstructure and 
substructure design for grade separated structures, stream crossings and major river crossings, as well 
as tunnels, retaining walls and buildings. Bridge designs include timber, CIP concrete, Prestressd 
Concrete, Post-Tensioned Concrete, Steel Girder, Steel Tub Girder and Curved Steel Girder 
superstructures on timber, steel and reinforced concrete substructures. Facilities carried include vehicular 
traffic, rail, pedestrian and utilities. 1995 – 2000 
 
WV Department of Transportation: Asst. Maintenance Engineer – Responsible for contractor oversight 
for bridge replacements, retaining wall construction and paving projects. Additional responsibilities 
included evaluation and approval for encroachment permits, planning and staffing for Snow Removal and 
Ice Control activities. 1992 - 1995 
 

e. Education:  
 

West Virginia University / Morgantown, WV / Master of Science / 1995 / Civil Engineering  
Virginia Tech / Blacksburg, VA / Bachelor of Science / 1992 / Civil Engineering 

 
f. Active Registrations:  
 

2003 / SC / Civil / 22961          2012 / GA / Civil / 37412 
1997 / VA / Civil / 30699           
2001 / NC / Civil / 27292           
 



 

 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 
 
Emergency Bridge Package 2020-1 DB 
Key Personnel Role:                     Lead Design Engineer 
Experience with Current Firm:    Carolina TEA 
Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Michael Pitts, pittsme@scdot.org, (803) 737-2566 
Design/Construction Value:        $3,173,140 Construction 
Project Description: Project included 2 emergency bridge replacement projects and associated 
approach roadway reconstruction in York and Anderson Counties. Derek’s specific responsibilities 
included assembling the design team, conceptual design, final structures design, coordination of design 
team, scheduling and cost control and development of project closeout documentation including as-builts.  
Bridges utilized single span and multi-span cored slab structures. Project requirements included 
completion in 215 days. Palmetto obtained substantial completion on time.  
 
 
Emergency Bridge Package 2018-2A DB 
Key Personnel Role:                     Lead Design Engineer 
Experience with Current Firm:    Carolina TEA 
Project/Assignment Duration:     Project 12/2018 – 1/2020, Assigned 12/2018 – 1/2020 
Owner Contact Information:        SCDOT, Jae Mattox, MattoxJH@SCDOT.org , (803) 737-1805 
Design/Construction Value:        $5,127,593 Construction 
Project Description: Project includes 3 emergency bridge replacement projects and associated 
approach roadway reconstruction in Dillon and Marlboro Counties. Derek’s specific responsibilities 
included conceptual design, final structures design, coordination of design team, scheduling and cost 
control. Bridges utilized single span and multi-span cored slab structures. Project requirements included 
completion in 200 days. The Palmetto Team (Contractor) obtained substantial completion on time.  
Project won the 2020 ACEC-SC Engineering Excellence Award. 
 
 
S-349 Bridge Replacement over Sandy Branch 
Key Personnel Role:                     Structures Engineer, QA/QC 
Experience with Current Firm:    Carolina TEA 
Project/Assignment Duration:     Project 11/2022 – Present, Assigned 11/2022 – Present 
Owner Contact Information:        SCDOT, Tameika Bostic, BosticTI@SCDOT.org , (803) 737-0457 
Design/Construction Value:        $3,000,000 Construction (estimated) 
Project Description: This project includes the fast-paced design of a replacement bridge for a closed 
structure. The 105 ft single span bridge on 15-degree skew will utilize AASHTO Type IV girders. CTEA 
was selected for the replacement in October ‘22, NTP was given in November ‘22, and final plans will be 
provided in February ’23 for Construction Let. Design includes bridge, roadway, hydraulics, geotechnical, 
erosion control, utility coordination, public involvement, permitting and all disciplines necessary to 
complete the project. 
 
 
I-95 Widening MM 0 to MM 8 
Key Personnel Role:                     Structures Design and Risk Management 
Experience with Current Firm:    Carolina TEA 
Project/Assignment Duration:     Project 11/2021 – Present, Assigned 11/2021 – Present 
Owner Contact Information:       SCDOT, Megan Groves, PE, grovesme@SCDOT.org , (803) 737-1210 
Design/Construction Value:        $250,000,000 Construction (estimated) 
Project Description: Project includes the widening of 8 miles of I-95, a new interchange, an interchange 
replacement, and a dozen bridge replacements.  CTEA is designing the twin bridges carrying 4 lanes of I-
95 in each direction over Union Creek. These 540’-0” bridges utilize AASHTO girders on drilled shaft 
interior bents and driven pile end bents. The NBL bridge is constructed as a whole, while the SBL bridge 
is staged for MOT. 
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
 
The Lead Design Engineer is not required to be on-site full-time for the duration of construction. 

mailto:MattoxJH@SCDOT.org
mailto:BosticTI@SCDOT.org
mailto:grovesme@SCDOT.org


KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  
a. Name & Title:  

Wesley McGuffin 
Assistant Project Manager 

 
b. Role of Key Individual for this Project:   

Assistant Project Manager 
 
c. Name of Firm with which you are now associated:  

Palmetto Infrastructure, Inc. 
 

 
d. Years of Experience: With this Firm 13 Years           With Other Firms 20 Years 

    
Palmetto Infrastructure, Inc.: Assistant PM / Superintendent – Responsible for all phases of 
construction and construction management for bridge replacement project. He is responsible for the 
review of plans, scheduling of work, tracking of job costs, managing daily field operations, and 
coordinating with the owner's engineers as well as on-site safety management, subcontractor 
coordination and the supervision of all construction work, ensuring it is completed to the owner's 
satisfaction. Wesley oversees construction, will implement, and inspect traffic control and Erosion Control, 
and maintain job site records. 2018 - Present 
 
Palmetto Infrastructure, Inc.: Crane Operator – Responsible for operating equipment for bridge 
construction.  2011 – 2018   
 
United Contractors, Inc.: Crane Operator – Responsible for operating equipment for bridge construction 
including barge and water work.  2006 – 2011   
 
Eastern Bridge Company, Inc.: Superintendent – Responsible for bridge crew and project oversite at the 
jobsite.  2002 – 2006   
 
Modern Continental South: Superintendent – Responsible for bridge crew and project oversite at the 
jobsite.  2001 – 2002   
 
United Contractors, Inc.: Crane Operator– Responsible for operating equipment for bridge construction 
1996 – 2001   
 
As shown through this progression of work, Wesley has constructed and managed the construction of 
bridges for his entire career. He fully understands every component of bridge construction from utility 
relocations to site prep work, to site close out work.  Wesley maintains accurate daily logs for work 
performed. 
 

e. Education:  
Walhalla High School, Walhalla, SC 
National Commission for the Certification of Crane Operators  

 
f. Active Registrations:  

Certified Crane Operator 
Commercial Driver’s License 
Certified Rigger 
 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build 
Key Personnel Role:                    Assistant Project Manager / Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 



 

Project/Assignment Duration:     Project 2021, Assigned 2021 
Owner Contact Information:        City of Greenville, Nick DePalma, 864-933-2242 
Design/Construction Value:        $4,994,755 Design & Construction 
Project Description: Project include Design & Build of Two Pedestrian Bridges over Haywood Rd. and 
Laurens Rd. Structures consisted of composite concrete and steel H-Pile foundation with a poured in 
place cap. Superstructure of cored slabs with a structural steel truss over roadway. Wesley’s specific 
responsibilities included scheduling, managing daily field operations, working with CI Firm, environmental 
compliance and quality control testing was performed in accordance with contract requirements, and 
ensuring project completion on schedule.   
 
Emergency Bridge Package 2020-1 DB 
Key Personnel Role:                    Assistant Project Manager / Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380 
Design/Construction Value:        $3,173,140 Construction 
Project Description: Project included 2 emergency bridge replacement projects and associated 
approach roadway reconstruction in York and Anderson Counties. Wesley’s specific responsibilities 
included scheduling, managing daily field operations, working with SCDOT resident to ensure MOT, 
environmental compliance and quality control testing was performed in accordance with contract 
requirements, and ensuring project completion on schedule. Project requirements included completion in 
215 days. Palmetto obtained substantial & final completion on time.  
 
Emergency Bridge Package 2018-2A DB 
Key Personnel Role:                    Assistant Project Manager / Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2018-2020, Assigned 2018-2019 
Owner Contact Information:        SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001 
Design/Construction Value:        $5,127,593 Construction 
Project Description: This project included 3 emergency bridge replacement projects and associated 
approach roadway reconstruction in Dillon and Marlboro Counties. Wesley’s specific responsibilities 
included ordering materials, maintaining a safe project worksite, oversee all bridge construction activities, 
and project closeout activities. Wesley maintained a direct line of communication with the design team to 
identify project issues and promote solutions. His construction knowledge and project organization 
allowed this project to be completed on time. Project requirements included completion in 200 days. 
Palmetto obtained substantial completion on time. 
 
Pickens County SC File 39.111B  
Key Personnel Role:                    Assistant Project Manager / Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 4/13/10 – 8/7/19 
Owner Contact Information:        SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034 
Construction Value:                     $16,400,987.40 Contract/ $9,435,351.60 Subcontract 
Project Description:  
                    
Original contract required a No Cost Design/Build Change Order that was PII’s concept. Walls and bridge 
were changed due to constructability and the temporary railroad structure was deleted. The needed 
offline structure was incorporated into new three-span bridge on drill shaft foundation. Retaining walls 
were redesigned to a drilled pile as the detailed sheet pile could not be installed due to cohesive soils.  
SCDOT was given the design in Stage II, and after additional design the bridge was widened. Retaining 
walls and an Amtrak platform were added in a unit price traditional contract. Project required coordination 
and construction challenges with SCDOT, NSRR and Amtrak.   Palmetto Infrastructure Inc. was able to 
partner with SCDOT to navigate a challenging project to delivery. 
 
For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
 
The Assistant Project Manager shall be available to be on-site during all construction activities, 
attend weekly status meetings during the design and construction phases, and be available at the 
request of the SCDOT. 
 




