

## NOTICE TO PROPOSERS

### Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges Design-Build – Project ID P039720 Richland and Lexington Counties

August 15, 2023

NOTICE TO PROPOSERS - Enclosed is **Addendum 8** to the Request for Proposals (RFP) for the Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges design-build project. The information provided in this notice and the addendum shall be made part of the contract documents.

The **dark green** highlights identify the revisions associated with Addendum 8.

This addendum is being issued in order to provide clarification and additional information for the project. The following sections of the RFP contain revisions;

- Instructions to Proposers
- Agreement
- Exhibit 1
- Exhibit 7
- Technical Provision 140
- Technical Provision 675
- Technical Provision 700
- Technical Provision 714
- Technical Provision 1000
- Technical Provision Attachments
  - Project Management
    - Revised TPA 110-1 Quality Assurance Program
    - Added TPA 110-5 IQF Environmental Guidance Documents
  - Utility
    - Updated TPA 140-1 to provide more files for AT&T
    - Updated approved designers for City of Columbia in TPA 140-2
    - Updated TPA 140-8 to provide spec for SCDOA
    - Updated TPA 140-14 to provide RFC plans for CCR Phase 2 City of Columbia relocations
  - Environmental





South Carolina  
Department of Transportation

- Updated “Permit Plan CAD” for permit mod 3 and moved file from PIP to TPA 160-20.
- Hydrology
  - Moved TPA 714-7 to PIP 714-11 until Clearing and Grubbing Plans are approved by DHEC
- Right of Way
  - Updated TPA 809-3
- Project information package
  - General:
    - Updated PIP 100-14 to include Phase 1 Engineering Judgement List
    - Updated PIP 100-15 to include Phase 2 Engineering Judgement List
  - Utility
    - Removed PIP 140-5, as plans were RFC’d and moved to TPA 140-14
    - Updated PIP 140-6 to include encroachment permit #200058686 for Terminix building.
  - Environmental
    - Moved PIP 160-6 “Permit Plan CAD” to TPA 160-20
    - Added PIP 160-8 “CCR Bat Survey Report”
  - Geotechnical
    - Added PIP 717-7 “CCR Phase 1 As-Installed Timber Ground Modification”
  - Hydrology
    - Moved TPA 714-7 to PIP 714-11 until Clearing and Grubbing Plans are approved by DHEC
  - Right of Way
    - Added PIP 809-2 “Additional Information for Parcels”



**NOTICE OF RECEIPT**  
**Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges**  
**Design-Build – Project ID P039720**  
**Richland and Lexington Counties**

**Addendum 8**

The information in this addendum shall be made part of the contract documents. PROPOSERS are instructed to incorporate the information into the previously provided RFP documents.

PROPOSERS are required to sign this document and enclose it with their Technical Proposal. Receipt of this signed document by The South Carolina Department of Transportation serves as confirmation that the PROPOSER has received and incorporated this Addendum into the contract documents.

**Confirmation Statement:**

I, the PROPOSER confirm that I have received this addendum package and have incorporated the information provided in the addendum into the contract documents.

\_\_\_\_\_  
PROPOSER's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Printed Name

For: \_\_\_\_\_  
Design-Build Team Name

