

NOTICE TO PROPOSERS

Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges Design-Build – Project ID P039720 Richland and Lexington Counties

July 26, 2023

NOTICE TO PROPOSERS - Enclosed is **Addendum 7** to the Request for Proposals (RFP) for the Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges design-build project. The information provided in this notice and the addendum shall be made part of the contract documents.

The **gold** highlights identify the revisions associated with Addendum 7.

This addendum is being issued in order to provide clarification and additional information for the project. The following sections of the RFP contain revisions;

- Instructions to Proposers
- Agreement
- Exhibit 1 -Terms and Definitions
- Exhibit 2-3 - Proposal Commitments
- Technical Provision 100
- Technical Provision 110
- Technical Provision 140
- Technical Provision 150
- Technical Provision 160
- Technical Provision 200
- Technical Provision 400
- Technical Provision 600
- Technical Provision 650
- Technical Provision 675
- Technical Provision 685
- Technical Provision 700
- Technical Provision 714
- Technical Provision 900
- Technical Provision 1000
- Technical Provision Attachments





South Carolina
Department of Transportation

- General
 - Updated TPA 100-2 Additional Information for the Basic Configuration
 - Moved Surveys for Tracts 126, 133, and 141 from PIP 100-6 to TPA 100-9
- Utility
 - Updated contact information for approved designers and contractors for Dominion Energy in TPA 140-3
 - Added standard drawing for South Carolina Department of Administration in TPA 140-8
 - Added Phase 1 As-Built Plans for South Carolina Department of Administration in TPA 140-13
 - Updated TPAs 140-1 thru 140-10 to remove proposed utility relocation tables from each in-contract utility MOA.
- Environmental
 - Updated TPA 160-8 to provide Permit Mod #3
 - Added TPA 160-19 Phase II ESA's for CCR Phase 3
- Signing
 - Updated TPA 650-1 CCR Phase 3 Conceptual Signing Plan
- Geotechnical
 - Updated TPA 711-1 Geotechnical Subsurface Data Report to include figures 4 and 5.
- Hydrology
 - Moved CCR Phase 3 Video Pipe Inspections_I-126 from PIP to TPA 714-9.
 - Moved CCR Phase 3 Video Pipe Inspections_I-20 from PIP to TPA 714-10.
 - Moved CCR Phase 3 Video Pipe Inspections_I-26 from PIP to TPA 714-11.
- Right of Way
 - Updated TPA 809-1 and 809-5 to reflect ROW updates to tracts 105 and 672
- Project Information Package
 - General:
 - Moved Surveys for Tracts 126, 133, and 141 from PIP 100-6 to TPA 100-9
 - Provided CCR Phase 1 Construction Quality Management Plan in PIP 100-14
 - Provided CCR Phase 2 Construction Quality Management Plan in PIP 100-15





South Carolina
Department of Transportation

- Utility
 - Updated PIP 140-5 CCR Phase 2 Utility Plans with the most recent City of Columbia Plans submitted by Phase 2 Contractor
 - Updated PIP 140-6 Encroachment Permits to include two additional encroachment permits for AT&T
 - Updated PIP 140-9 and added PIPs 140-10 thru 140-18 to include MOA proposed utility relocation tables for each in-contract utility
- Railroad
 - Provided CCR Phase 1 CSX Construction Agreement in PIP 150-3
- Environmental:
 - Added PIP 160-7 CCR Phase 3 Phase I ESA
- Roadway
 - Updated PIP 200-1 Roadway CADD for updates to Zimalcrest Drive at Browning Road and ROW updates to tracts 105 and 672
 - Updated PIP 200-2 Schematic Design for updates to Zimalcrest Drive at Browning Road
 - Updated PIP 200-3 Phase 3 Profiles for updates to Zimalcrest Drive at Browning Road
- Geotechnical
 - Added PIP 711-5 CCR Phase 1 Foundation Testing Results
 - Added PIP 711-6 CCR Phase 2 Foundation Testing Results
- Hydrology
 - Moved CCR Phase 3 Video Pipe Inspections_I-126 from PIP 714-7 to TPA 714-9
 - Moved CCR Phase 3 Video Pipe Inspections_I-20 from PIP 714-9 to TPA 714-10
 - Moved CCR Phase 3 Video Pipe Inspections_I-26 from PIP 714-10 to TPA 714-11
- Right of Way
 - Updated PIP 809-1 to reflect ROW updates to tracts 105 and 672



NOTICE OF RECEIPT
Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges
Design-Build – Project ID P039720
Richland and Lexington Counties

Addendum 7

The information in this addendum shall be made part of the contract documents. PROPOSERS are instructed to incorporate the information into the previously provided RFP documents.

PROPOSERS are required to sign this document and enclose it with their Technical Proposal. Receipt of this signed document by The South Carolina Department of Transportation serves as confirmation that the PROPOSER has received and incorporated this Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that I have received this addendum package and have incorporated the information provided in the addendum into the contract documents.

PROPOSER's Signature

Date

Printed Name

For: _____
Design-Build Team Name

