

NOTICE TO PROPOSERS

US 1 over I-20 Interchange Improvement Project Design-Build – Project ID P030711 Lexington County

April 13, 2020

NOTICE TO PROPOSERS - Enclosed is **Addendum 7** to the Request for Proposals (RFP) for the US 1 over I-20 Interchange Improvement design-build project. The information provided in this notice and the addendum shall be made part of the contract documents.

The **yellow** highlights identify the revisions associated with Addendum 1. The **green** highlights identify the revisions associated with Addendum 2. The **blue** highlights identify the revisions associated with Addendum 3. The **pink** highlights identify the revisions associated with Addendum 4. The **purple** highlights identify the revisions associated with Addendum 5. The **orange** highlights identify the revisions associated with Addendum 6. The **mauve** highlights identify the revisions associated with Addendum 7.

This addendum is being issued in order to provide clarification and additional information for the project. The following sections of the RFP contain revisions:

- Request for Proposals – language related to submitting signed Notice to Receipt modified to require submittal by email for Addendums issued after receipt of Technical Proposals (Section 7)
- Agreement – date for access of TMS 004498-02-014 is changed from September 1, 2020 to May 1, 2021 (VIII Part A)



NOTICE OF RECEIPT
US 1 over I-20 Interchange Improvement Project
Design-Build – Project ID P030711
Lexington County

Addendum 7

The information in this addendum shall be made part of the contract documents. PROPOSERS are instructed to incorporate the information into the previously provided RFP documents.

PROPOSERS are required to sign this document and return it by email to Ms. Carmen Wright (WrightCL@scdot.org) with a copy to Ms. Barbara Wessinger (WessingeBM@scdot.org) and Mr. Jae Mattox (MattoxJH@scdot.org) no later than Wednesday, April 15, 2020 at 12pm EST. Receipt of this signed document by The South Carolina Department of Transportation serves as confirmation that the PROPOSER has received and incorporated this Addendum into the contract documents and agree to the confirmation statements below.

Confirmation Statement:

1. I, the PROPOSER confirm there is no impact to the Technical Proposal submitted on February 28, 2020 or Cost Proposal due to change in the date upon which CONTRACTOR can access the hotel tract, TMS-004495-02-014, from September 1, 2020 to May 1, 2021.
2. I, the PROPOSER confirm that there is no impact to the Technical Proposal submitted on February 28, 2020 or Cost Proposal due to the change in access to the hotel tract, TMS-004495-02-014, from a right-in/right-out with median to a full access along US 1.
3. I, the PROPOSER have no objection to the proposed changes and waive any right to object to the deviation in the RFP procurement process, including deviation to the RFP Instructions, agreement or technical criteria, by an addendum and this form prior to submission of the cost proposal due to the changes in date of access to the hotel tract, TMS-004495-02-014.
4. I, the PROPOSER confirm that any reference to the September 1, 2020 date in the Technical Proposal submitted on February 28, 2020 is hereby changed to May 1, 2021.



5. I, the PROPOSER understand the proposed changes and rights, and accept the proposed changes and waiver of right to object to the changes and deviation in the procurement process.

6. I, the PROPOSER confirm that I have received this addendum package and have incorporated the information provided in the addendum into the contract documents.

PROPOSER's Signature

Date

Printed Name

For: _____
Design-Build Team Name

