

## NOTICE TO PROPOSERS

### Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges Design-Build – Project ID P039720 Richland and Lexington Counties

March 6, 2023

NOTICE TO PROPOSERS - Enclosed is **Addendum 1** to the Request for Proposals (RFP) for the Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges design-build project. The information provided in this notice and the addendum shall be made part of the contract documents.

The **yellow** highlights identify the revisions associated with Addendum 1.

This addendum is being issued in order to provide clarification and additional information for the project. The following sections of the RFP contain revisions

- Request for Proposal Instructions
- Agreement
- Exhibit 1
- Exhibit 7
- Technical Provision 140
- Technical Provision 200
- Technical Provision 675
- Technical Provision 680
- Technical Provision 700
- Technical Provision 714
- Technical Provision 1000
- Technical Provision Attachments
  - General – Revised TPA 100-1.
  - Utilities
    - Provided scope language for all in-contract utilities.
    - Updated approved designers and/or contractors for the following in-contract utilities: AT&T, City of Columbia, Enterprise Products Partners, LUMEN, MCI-Verizon, SEGRA, and South Carolina Water Utilities.
    - Replaced previously provided City of Columbia phase 2 files with updated files for phase 3.





South Carolina  
Department of Transportation

- Provided Phase 1 Utility RFC Plans.
- Environmental: Provided TPA 160-9, Impact and Mitigation Tracking Spreadsheet.
- Roadway – Provided Phase 1 and Phase 2 Roadway RFC Plans.
- Traffic – TPA 680-3 was inadvertently removed from the website for the final RFP. This TPA has been added back to the website.
- Hydrology – revised TPA 714-4 Video inspection summary was not correctly uploaded for the Final RFP. R3 of this TPA has been added to the website.
- Project information package
  - Geotechnical – The incorrect files were previously linked for the Phase 1 and Phase 2 Geotech Reports (711-3 and 711-4). The correct files have now been added to the website.
  - Roadway – Updated CCR Phase 1 CAD files have been provided.
  - Hydrology – Incorrect version of PIP 714-3 was previously linked to the website. R3 has now been uploaded to the website.
  - Structures – Existing Bridge Inspections and Load Rating files have been provided.
  - Utilities – R1 of TPA 140-3 was previously not correctly linked to the website. The updated zip file has now been provided.



**NOTICE OF RECEIPT**  
**Carolina Crossroads Phase 3 – I-20/26/126 System Interchanges**  
**Design-Build – Project ID P039720**  
**Richland and Lexington Counties**

**Addendum 1**

The information in this addendum shall be made part of the contract documents. PROPOSERS are instructed to incorporate the information into the previously provided RFP documents.

PROPOSERS are required to sign this document and enclose it with their Technical Proposal. Receipt of this signed document by The South Carolina Department of Transportation serves as confirmation that the PROPOSER has received and incorporated this Addendum into the contract documents.

**Confirmation Statement:**

I, the PROPOSER confirm that I have received this addendum package and have incorporated the information provided in the addendum into the contract documents.

\_\_\_\_\_  
PROPOSER's Signature

\_\_\_\_\_  
Date

\_\_\_\_\_  
Printed Name

For: \_\_\_\_\_  
Design-Build Team Name

