

BID SUMMARY REPORT

Design-Build Federal Aid Bridge Replacement - Package A / File #: 1326.040460

Thursday, November 17, 2011

	Crowder	HRI	United
Guaranteed Maximum Cost to Complete (A)	\$8,725,000	\$7,743,851	\$9,301,200
Construction Time in Calendar Days (b)			
S-13-22	210	329	220
S-26-24	110	63	80
SC Rte 41	190	193	200
Total Days	510	585	500
Daily Cost for B	\$2,200	\$2,200	\$2,200
Construction Time Cost (B)	\$1,122,000	\$1,287,000	\$1,100,000
Total Adjusted Bid (A+B)	\$9,847,000	\$9,030,851	\$10,401,200
Quality Points	100	7	14
Quality Credit Percentage	3.67%	2.33%	4.67%
Quality Value	\$320,208	\$180,432	\$434,366
Total Adjusted Bid	\$9,526,793	\$8,850,420	\$9,966,834