Request for Information — Contractor Feedback

-85 at 1-385 Wall Improvement Project
January 25, 2023

Introduction

The South Carolina Department of Transportation (SCDOT) is in the planning and development
stages of procurement documentation for the 1-85 at 1-385 Wall Improvement Project (Project).
Due to the unique nature of the Project, SCDOT is actively seeking input to potential solutions
and construction techniques on the Project. The intent of this document is to explore these
topics with industry to determine improvement methods and construction approaches to better
identify a reasonable approach to the Project.

The intent of the questions below is to spur conversation during one-on-one meetings and to
gauge the industry’s perspective on the best approach to achieve project objectives that
SCDOT is considering. Written responses prior to or during the one-on-one meetings are not
required; however, any written responses provided to SCDOT will become public record for the
Project. Meetings are planned to be held on February 21, 2023 at SCDOT Headquarters.
Additional meeting dates may be added depending on the number of responses. Please contact
Brad Reynolds at (803)521-7007 or email at reynoldsbs@scdot.org to reserve a time to meet
with the Office of Alternative Delivery project staff.

Project Overview

The general scope of this project is to provide consistency in the wall facing/finish appearance
of seven (7) existing retaining walls along the project corridor of the 1-85/I-385 Interchange
Project (recently competed). The subject walls are designated as Walls 10, 12, 16, 21, 26, 27,
and 38 on the as-built plans. Exact locations of the existing walls can be found in the project
information provided. The existing wall types consist of pile-and-panel and soil-nail walls that
are fronted by half Type-6 concrete barrier. The goal of the Project is to match the facing/finish
appearance, to the maximum extent practical, of the existing MSE Walls in the corridor, which
are comprised of ashlar-stone precast concrete panel finish with concrete coping on top. lItis
assumed the existing concrete barrier in front will be replaced and improved as part of the wall
facing improvements.

Questions to explore and understand the Contractor’s perspective related to the proposed
project:

1. What solutions/methods would the contractor implement to achieve the goal of wall
facing consistency throughout the corridor? Do you have experience on past projects
where these products/methods have been utilized to achieve a similar concrete formliner
finish appearance? Please provide previous project information and location.

2. Certain walls change type multiple times within a continuous run (i.e. Wall 12 and 16
change between soil-nail, pile-and-panel, and MSE wall underneath Roper Mountain
Road Overpass). How would the transitions between different wall types be handled
while maintaining the desired ashlar stone concrete formliner finish?
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3. Are there anticipated structural modifications to the existing retaining wall components to
accomplish the goal of this project (i.e. changes in loading conditions that would
necessitate re-design or evaluation of the existing walls)?

4. What traffic control methodology/solutions can be provided while adhering to the current
lane closure restrictions? Consider the existing reduced shoulder width underneath the
Woodruff Road Overpass (along 1-385 collector-distributors).

5. What procurement approach would be most appropriate for the proposed project?

Disclosure and Disclaimer

Materials and information submitted in response to this Request for Information (RFI), and any
materials delivered to SCDOT during one-on-one meetings, may be subject to FOIA.

Respondent’s written materials—if any—must contain specific and conspicuous designations of
“CONFIDENTIAL” on all material and information it believes is exempted from disclosure under
FOIA. Respondent shall also separately include a concise written explanation why the
information is exempt from disclosure. No oral designations of any material as
“CONFIDENTIAL” will be accepted. Blanket written designations that do not identify the specific
materials and information are also not acceptable and may be cause for SCDOT to treat the
entire response as public information. SCDOT may disclose the contents of all responses to this
RFI, except to the extent exempt from FOIA. By delivering a response, as well as by registering
and participating in a one-on-one meeting with SCDOT, each Respondent consents to such
disclosure and expressly waives any right to contest such disclosure. In determining whether to
release documents, the SCDOT will rely on Respondent’s marking of each page or portions of
pages of documents as being “Confidential”.

SCDOT reserves to itself all rights available to it under applicable law, including but not limited
to the unqualified right, at any time and in its sole discretion, to change, modify, or cancel this
RFI, to reject any and all information, to seek clarification of information, to request additional
information, and to undertake communications with one or more Respondents or others who, at
any time subsequent to the deadline for submissions to this RFI, may express an interest in the
subject matter hereof.

No Respondent or any other person or entity shall have any rights against SCDOT arising from
the contents of this RFI, the receipt of information, or the incorporation in or rejection of
information contained in any response or in any other document. SCDOT makes no
representations, warranties or guarantees that the information contained herein or on the project
website, or in any addenda hereto or thereto, is accurate, complete, or timely or that such
information accurately represents the conditions that would be encountered during the
performance of any subsequent contract issued from a separate procurement. The furnishing of
such information by SCDOT shall not create or be deemed to create any obligation or liability
upon it for any reason whatsoever; and each Respondent, by submitting its information,
expressly agrees that it has not relied upon the foregoing information, and that it shall not hold
SCDOT liable or responsible therefore in any manner whatsoever.
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