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Question No. Category Section Page / Doc No. Question/Comment Discipline Response Explanation

1 RFQ 3 10 & 19 of 28

RFQ Section 3.3.2 & 4.2 ‐ In the points table located on page 19, Critical Risks 
is 10 points and Project Resources, Strategies, and Execution is 5 points.  
Section 3.3.2 is titled Project Resources, Strategies, and Execution and is 
valued at 15 points.  Should section 3.3.2 be titled differently?  Also, can 
section 3.3.2 be broken out to list which bullets are critical risks and which 

are resources, strategies and execution?

PM Revision
Typo in the Table.  Project Resources, Strategies, and Execution is valued at 
15 points.  Will Clarify in Addendum.

2 RFP 2 1 of 28
Section 2.1 Project Overview, please clarify the rehabilitation limits 

separately for I‐77 Northbound and Southboud.
Roadway Revision Will Clarify in Addendum.

3 RFP 4 19 of 28
Section 4.2 Critical Risks is listed in the Grading Criteria Table but nowhere 

else in the RFQ, was this a mistype?
PM Revision

Typo in the Table.  Project Resources, Strategies, and Execution is valued at 
15 points.  Will Clarify in Addendum.

4 RFP 6 23 of 28
If the price is fixed, are variable scope elements anticipated that will 

correlate to scoring?  What are the anticipated variable scope elements if 
applicable?

PM No_Revision There are no anticipated variable scope elements.

5 RFP 6 24 of 28
Section 6.7 Weighted Criteria Determination ‐ Please provide scoring criteria 

for the 80 pts portion of the Technical Proposal.
PM No_Revision Scoring Criteria will be released in the RFP.

6 RFQ 2.2.1
Page 2 / pdf Page 

4
Will Complex Bridge Independent Peer Reviews be required for this project? Structures No_Revision Yes.

7 RFQ 2.1
Page 1 / pdf Page 

3

In the second bullet, the RFQ states, "Complete the Project within the $200M 
total project budget. This budget includes all project costs incurred by SCDOT 

including but not limited to: design‐build preparation activities, utility 
relocations, right of way acquisition, design‐build contract costs, and railroad 
bridge over I‐77 construction (not included in this design‐build Project)".  Can 
the Department provide all costs incurred to date and the anticipated costs 

associated with the items listed above? 

PM No_Revision SCDOT will provide the fixed price value within the future RFP.

8 RFQ 2.2.8
Page 4 / pdf Page 

6
Please confirm that the DBE goal for this project is zero percent (0.0%). PM No_Revision That is correct.

9 RFQ 3.3.2
Page 10/pdf Page 

12

Since schedule is critical and is heavily dependent on resources and current 
work backlog, would the Department consider emphasising Schedule, 

Resources, and Backlog more in the scoring?
PM No_Revision The SOQ scoring criteria has been finalized and is available in Addendum 1.

10 RFQ 6.7
Page 24 / pdf 

Page 26
Would the Department consider Construction Time as part of the Weighted 

Criteria Determination?
PM No_Revision This will be addressed within the future RFP.

11 RFQ 2.1
Page 1 / pdf Page 

3

In the third bullet, please define the term "enhanced." Is this anything 
beyond the minimum design life? Does this need to apply to all components 

of the structure?
Structures No_Revision No, the standard AASHTO 75‐year design life will apply.
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12 RFQ 2.2.1
Page 2, pdf Page 

4
What seismic zone will apply?  Structures No_Revision SCDOT Seismic Design Specifications will apply, please review.

13 RFQ 2.2.2
Page 2, pdf Page 

4
The limits of the overlay described here are not consistent with the limits 

described in 2.1 under Project Overview. Which one controls?
Pavement No_Revision

The details provided within Section 2.1 is the intended limits with regards to 
overlay and rehab. Project scope will be further clarified and detailed in the 
future RFP.

14 RFQ 3.2.2
Page 10, pdf Page 

12
What will be SCDOT's role in the Public and Media Relations? PM No_Revision

If necessary, SCDOT will be the liaison between SC Department of Commerce 
on behalf of the Contractor. SCDOT will handle the OAD and public facing 
project websites. 

15 RFQ 2.2.1
Page 2, pdf Page 

4
Will any utility relocation design be required? Utilities No_Revision

There are known Act 36 eligible utilities within the project limits. The future 
RFP is expected to include language in regards to utility requirements, a 
Utility Exhibit, and a Preliminary Utility Report.
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