
Dominion Energy Gas 

Table 1 Scope of Utility Work* 

 

  SCDOT SHARE, $ UTILITY SHARE, $ 

CONFLICT 
PARTY RESPONSIBLE FOR 

UTILITY WORK 

RELOCATION (Prior 

Rights) 

RELOCATION (Non-

Prior Rights) 
BETTERMENTS 

Conflict 3026 – Jamil Road 4” Steel Gas Main (a.)   
      

ALONG ROUTES: 
Jamil Road 

SCDOT (In-Contract) 
 $                           -    $      218,400 $                           - 

SCOPE: 

Relocating existing 4” gas main along Jamil Road from a new valve at 

approximate Station 9280+00 RT, continuing along Jamil Road to a new valve at 

the intersection of Jamil Road and St. Andrews Road, approximate St. Andrews 

Road Station 16+00 LT (approximately 2,100 LF). 

UTILITY (Design Reviews and CEI) 
 $                           -    $   $                           - 

Subtotal 
 $                           -    $      218,400 $                           - 

Conflict 3009 – Fernandina Road 2” Steel Gas Main (b.)   
      

ALONG ROUTES:  Fernandina Road SCDOT (In-Contract) 
 $                           -    $        91,000 $                           - 

SCOPE:  

Relocating existing 2” gas main facilities near Beatty Road at Fernandina Road 

from an existing valve at approximate Station 9249+00 LT to a new valve at 

approximate Station 9276+00 LT along Fernandina Road at Evelyn Drive 

(approximately 1,750 LF). 

UTILITY (Design Reviews and CEI) 
 $                           -    $   $                           - 

Subtotal 
 $                           -    $       91,000 $                           - 

Conflict 3010 – Fernandina Road 6” Steel Gas Main (c.)   
      

ALONG ROUTES:  
Fernandina Road 

SCDOT (In-Contract) 
 $                           -    $       78,000  $                           - 

SCOPE:  

Relocating existing 6” gas main facilities along Fernandina Road from a new valve 

at approximate Station 9303+00 LT to a new valve at approximate Station 

9309+00 LT at St. Andrews Road (approximately 600 LF). 

UTILITY (Design Reviews and CEI) 
 $                           -    $   $                           - 

Subtotal 
 $                           -    $       78,000 $                           - 

Conflict 3051 – St. Andrews 4” & 6” Gas Mains – combination of existing 4” & 6” gas mains (d.) 
      

ALONG ROUTES:  I-26 @ St. Andrews Road SCDOT (In-Contract) 
 $                           -    $       362,700  $      362,700 

SCOPE:  

A new bore crossing I-26 at approximate station 292+00 LT to RT to combine the 

existing 4” and 6” gas mains running along St. Andrews Road and crossing I-26 

into a new 8” gas main (approximately 900 LF).  

UTILITY (Design Reviews and CEI) 
 $                           -    $   $          

Subtotal 
 $                           -    $       362,700 $      362,700 

Conflict 3140 – Berryhill Road 2” Plastic Gas Main (e.) 
      

ALONG ROUTES:  Berryhill Road SCDOT (In-Contract) 
 $                           -    $          23,400  $                           - 

SCOPE:  

Relocating existing 2” gas main along Berryhill Road from a new valve at 

approximate Station 9345+50 RT to a new valve at the intersection of Berryhill 

Road and Executive Center Drive at approximate station 9350+00 RT 

(approximately 450 LF).  

UTILITY (Design Reviews and CEI) 
 $                           -    $  $                           - 

Subtotal 
 $                           -    $          23,400 $                           - 

Conflict 3171 – Rockland/Zimalcrest Drive 6” Gas Main (f.) 
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ALONG ROUTES:  Rockland Drive/Zimalcrest Drive off of Bush River Road SCDOT (In-Contract) 
 $                           -    $          58,500 $                           - 

SCOPE: 

Relocating existing 6” gas main along Rockland/Zimalcrest Drive from a new 

valve at approximate station 9167+00 RT along Rockland Drive to a new valve at 

approximate station 9171+50 RT (approximately 450 LF). 

UTILITY (Design Reviews and CEI) 
 $                           -    $  $                           - 

Subtotal 
 $                           -    $          58,500 $                           - 

Conflict 3111 – Browning Road 6” Gas Main (g.)    
      

ALONG ROUTES:  Browning Road  SCDOT (In-Contract) 
 $                           -    $        156,000 $                           - 

SCOPE: 

Relocating existing 6” gas main along Browning Drive from a new valve at 

approximate Station 9363+00 LT to a new valve at approximate station 9375+00 

LT (approximately 1,200 LF). 

UTILITY (Design Reviews and CEI) 
 $                           -    $           $                           - 

Subtotal 
 $                           -    $        156,000 $                           - 

Conflict 3274 – I-26 / I-20 interchange 6” Gas Main (h.) 
      

ALONG ROUTES:  Browning Road to Rockland/Zimalcrest Drive SCDOT (In-Contract) 
 $                           -    $        390,000 $          93,600 

SCOPE: 

A new bore crossing I-26 to relocate and replace the existing 6” gas main, 

crossing I-26 at approximate Station 356+50 LT to RT with a new 8” gas main to 

tie into a new valve at approximate Rockland/Zimalcrest Drive station 9169+00 

Rt and a new valve at approximate Browning Road station 9363+00 LT 

(approximately 600 LF). 

UTILITY (Design Reviews and CEI) 
 $                           -    $           $             

Subtotal 

 $                           -    $        390,000 $          93,600 

Conflict 3194 – Bush River Road / I-20 4” Gas Main (i.) 
      

ALONG ROUTES:  Bush River Road at I-20 Interchange SCDOT (In-Contract) 
 $                           -    $        390,000 $        93,600 

SCOPE:  

A new bore crossing I-20 to relocate and replace the existing 4” gas main running 

along Bush River Road with a new 8” gas main. The new bore will cross I-20 at 

approximate Station 120+50 LT to RT and tie back into the existing 4” gas main 

along Bush River Road at new valves (approximately 1200 LF & 500 LF Bore ). 

UTILITY (Design Reviews and CEI) 
 $                           -    $           $           

Subtotal 
 $                           -    $       357,500 $        93,600 

Conflict 3371 – I-20 near Gale Drive (j.) 
      

ALONG ROUTES:  I-20 at Gale Drive SCDOT (In-Contract) 
 $                           -    $        357,500 $          85,800 

SCOPE:  

A new bore crossing I-20 to relocate and replace the existing 6” gas main running 

along Bush River Road with a new 8” gas main. The new bore will cross I-20 at 

approximate Station 188+00 LT to RT and tie back into the existing 6” gas main at 

new valves (approximately 550 LF). 

UTILITY (Design Reviews and 

CEI) 

 $                           -    $           $             

Subtotal 
 $                           -    $        357,500 $          85,800 

Conflict 3221 – Bush River Road (k.)   
      

ALONG ROUTES:  Bush River Road near Zimalcrest Drive & I-26 SCDOT (In-Contract) 
 $                           -    $          72,800 $                           - 

SCOPE:  

Relocating existing 4” gas main along Bush River Road from a new valve at 

approximate Station 69+00 RT to a new valve at approximate station 76+00 RT 

(approximately 700 LF). 

UTILITY (Design Reviews and 

CEI) 

 $                           -    $             $                           - 

Subtotal 
 $                           -    $          72,800 $                           - 

Conflicts 3080 / 3081 – Woodland Hills Road 4” Gas Main (l.)   
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ALONG ROUTES:  Woodland Hills Road at St. Andrews Road SCDOT (In-Contract) 
 $                           -    $          31,200 $                           - 

SCOPE:  

Relocating existing 4” gas main along Woodland Hills Road from a new valve at 

approximate Station 91+50 RT to a new valve at approximate station 94+50 RT 

(approximately 300 LF). 

UTILITY (Design Reviews and CEI) 
 $                           -    $             $                           - 

Subtotal 
 $                           -    $          31,200 $                           - 

Access Road to Days Inn 2” Gas Main (m.)   
      

ALONG ROUTES:  Unnamed Road to Days Inn SCDOT (In-Contract) 
 $                           -    $          20,800 $                           - 

SCOPE:  

Relocating existing 2” gas main along this unnamed access road from a new 

valve at Bush River Road Station 76+00, connecting to 4” gas main, to retain 

connection to Days Inn hotel along unnamed road (approximately 400 LF). 

UTILITY (Design Reviews and CEI) 
 $                           -    $             $                           - 

Subtotal 
 $                           -    $          20,800 $                           - 

    
TOTAL  $            $    2,250,300 $       635,700  

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. NIE = Not In Estimate 

 

Items of Work  Amount  

  
PROPOSED UTILITY WORK ITEMS (a.)                       $    218,400 

PROPOSED UTILITY WORK ITEMS (b.)                       $    91,000 

PROPOSED UTILITY WORK ITEMS (c.)                       $    78,000 

PROPOSED UTILITY WORK ITEMS (d.)                       $    725,400 

PROPOSED UTILITY WORK ITEMS (e.)                       $      23,400 

PROPOSED UTILITY WORK ITEMS (f.)                       $      58,500 

PROPOSED UTILITY WORK ITEMS (g.)                       $    156,000 

PROPOSED UTILITY WORK ITEMS (h.)                       $    483,600 

PROPOSED UTILITY WORK ITEMS (i.)                       $    483,600 

PROPOSED UTILITY WORK ITEMS (j.)                       $    443,300 

PROPOSED UTILITY WORK ITEMS (k.)                       $      72,800 

PROPOSED UTILITY WORK ITEMS (l.)                       $      31,200 

PROPOSED UTILITY WORK ITEMS (m.)                       $      20,800 

TOTAL                   $2,886,000 

 


