3.2 INTRODUCTION:

SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

Contracting Entity:

Contact / Managing Office
& Lead Contractor

Lead Designer Contact

Palmetto Infrastructure, Inc. (Corporation)

Greg Canniff, President (864) 879-2166

3620 Pelham Rd. PMB 349 gcanniff@palmettoii.com
Greenville, SC 29615

Jeff Mulliken, Partner (803) 530-2973

CTEA jeff.mulliken@Carolina-TEA.com

1201 Main Street, Suite 1850
Columbia, SC 29201

Our Team is comprised of Palmetto Infrastructure, Inc. (P1l) as the Lead Contractor and Carolina

Transportation Engineers & Associates, PC (CTEA) as the Lead Designer. This Team is pleased to

present our qualifications and approach to the completion of Bridge Package 15 Design Build Project, as

described in the RFQ dated September 28, 2022. Greg Canniff has the authority to sign the contract.

Unique ID Name
J7HRIJNQLYXM5 Palmetto Infrastructure Inc.
NKESMYLPKBV6 Carolina Transportation Engineers & Associates, PC

PIl and CTEA commit Greg Canniff, Jeff Mulliken, Billy McCoy and Wesley McGruff (collectively the

Key Individuals) to this Project to the extent necessary to meet SCDOT’s quality and schedule

expectations. These Key Individuals are available to the Project for the duration of the Project.

Commitment Signatures:

gy

Greg Canniff, President

Palmetto Infrastructure, Inc.

Jeff Mulliken, Partner
Carolina Transportation Engineers & Assoc. PC
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SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

3.3 TEAM STRUCTURE AND PROJECT EXECUTION: Greg is the President of PIl and Jeff is a Partner at CTEA and each have full authority to make any decisions on behalf of their companies. This unique situation allows

design and construction decisions to be made immediately with full support of the companies. Greg will lead the overall project and will contract with SCDOT. Jeff will lead the design, permitting and construction engineering

services. Billy will lead the construction. Greg and Billy, and most companies shown on the organizational chart below, are in the same or similar roles as the recently completed EBP 2020-1 DB and EBP 2018-2A DB. Jeff performed

QC on these projects.

3.3.1 Organizational Chart, Team Structure and Team Integration xg

South Carclina Department of Transportation

SCDOT Resident
Construction Engineer

Environmental Compliance

R&D (WBE)

Project Manager

CTEA
Safety Manager

»Gregory Canniff
(PI1)

Document Control

PIl

QA/QC & Lead Design Engineer Assist. Project Manager Construction Manager

Asst. Design Engr.
> Jeffrey Scott Mulliken, PE »>Elmore Billy McCoy »Wesley McGruff
CTEA (CTEA) 1GD) (GID) ECS
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CTEA ECS M Bridge Superintendent PIl — Palmetto Infrastructure, Inc
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ECS - ECS Southeast, LLP
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Subcontractor

VM — Vaughn and Melton Consulting
Engineers

Environmental

Major Subcontractor

RADEE A S CTEA R&D — Robbins and DeWitt

Grading, Seeding, Erosion Control - )
TELICS — Telecommunication & Industrial

Consulting Services Corporation
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Paving, Traffic Control, Signs, Guardrail,
Pavement Markings, Barrier, Grooving

Direct Report

““““ Line of Communication
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SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

Functional Relationships: Greg Canniff is responsible for all aspects of the design and construction of the project
and will report to SCDOT. Greg will be intimately involved in this project from conception to final delivery of all
bridges. Greg will co-locate with the Lead Design Engineer during plan development. The Lead Design Engineer,
Jeff Mulliken, will report to Greg and be the primary point of contact for design and permitting. He will coordinate
with SCDOT for design reviews and project documentation. Assistant Project Manager, Billy McCoy, will report
to Greg and assist in the day-to-day management of the project. Construction Manager, Wesley McGruff, will
manage construction activities and be the primary contact with the SCDOT Resident Construction Engineer.

Wesley will be on-site(s) full time during construction with field support from Greg and Billy part-time.

Greg and Jeff will coordinate daily during design development. Jeff will present design alternatives to Greg for
consideration and relay design schedules to Greg for maintenance of the overall project schedule. Decisions made
will be passed along to the design team by Jeff. Weekly meetings will be held for the entire design team plus
Greg, Billy and Wesley to keep parties engaged through design package acceptance. Construction insights and

preferences will be incorporated in the plans from these design meetings.

During construction, ECS will serve in the quality control capacity, R&D will perform environmental compliance
reviews, and CTEA will provide shop drawing reviews and construction support. Jeff will attend monthly
construction meetings. Jeff and Greg will continue weekly meetings throughout construction and will pull in
additional Team members as needed to resolve construction conflicts or take advantage of opportunities. Billy and
Wesley have a direct line of communication with Jeff to resolve construction conflicts, address plan ambiguities,

and/or request changes for unforeseen issues or changed conditions in the field.

This same Team recently completed EBP 2018-2A DB as well as EBP 2020-1 DB, two DB projects completed on
time in South Carolina. Projects can only be completed on time and to the client’s satisfaction when the team is

communicating with each other as well as the client and local constituents — as we have demonstrated.
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SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

Previous Teaming History: Greg and Jeff have decades of experience working together. Prior to the EBP projects
for SCDOT, they won and completed several design-build projects in South Carolina while employed at Lane and
The LPA Group, respectively. Greg, Billy and Wesley have similar history (Greg and Billy worked together for
years at UIG prior to Pl and they have been together at P1I for many years.). This Team has pursued, designed,

and/or constructed projects for SCDOT and the City of Greenville continuously the past 5 years. Recent examples

include:
DRO D DID 0 = s d = : O = :‘ 0 )
EBP 2020-1 DB X|X|X|[X[X][|X]|X X [Michael Pitts, SCDOT PM

pittsme@scdot.org
803-737-2566

SCDOT emergency bridge replacement DB; 2 bridge replacements over streams using
low volume criteria, 2020

EBP 2018-2A DB I x [ x| x x| x| x| | | [x]x]iaeMattox, scooTpPm
mattoxjh@scdot.org
803-737-1805

SCDOT bridge replacement DB; 3 bridge replacements over streams with an
intersection relocation, 2018 to 2019

SRT over Haywood Road I x [ x]x|[x|x[x] | | [x]| [NickDepaima
ndepalma@greenvillesc.gov
864-933-2242

Value Engineering Redesign during construction. Pedestrian truss over Haywood Road
with multi-span cored slab approaches on pile bents.

SRT over Laurens Road I x [ x]x|[x|x[x] | | [x]| [NickDepaima

ndepalma@greenvillesc.gov
864-933-2242

Value Engineering Redesign during construction. Pedestrian truss over Haywood Road
with multi-span cored slab approaches on pile bents.

Each project listed above is similar in size, scope, and construction type as the subject projects. For each of the
projects identified, our Key Individuals and other team members performed the same or similar role as

identified for this project.
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SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

3.3.2 Project Resources, Strategies, and Execution

Project Resources: Pl has the financial capacity, bonding capacity, bridge construction crews, and construction
equipment available to manage and construct this project. We anticipate a 24- to 30-month construction schedule,
starting in Spring 2023, and have no current backlog for that timeframe. A dedicated subcontractor will perform all

grading, seeding, and erosion control like the work performed on EBP 2018-2A DB and EBP 2020-1 DB. PII

STRATEGY FOR IMPLEMENTATION OF RESOURCES
Construction Work Item Primary
Project Management, Demolition, MOT Pl
Bridge & Structure Construction Pl
Drilled Shafts Subcontractor
Grading and Drainage, Erosion Control Subcontractor
Design Work Item
Design Management, QC Reviews CTEA
Structures & Load Ratings CTEA
Roadway CTEA
Hydraulic Aulick
Geotechnical ECS
Utility Coordination VM
ROW TELICS
Environmental Permitting & Compliance R&D
Surveys & SUE VM

anticipates a minimum of two bridge construction

crews and one grading crew on this project to

ensure timely completion. If schedule demands

are more condensed, P11 will provide additional

bridge crews. Pl builds schedules based on a 4-

Self-Performance

day work week for the crews. We reserve the
additional time each week to allow for weather
delays or to recover from unforeseen schedule

impacts. We will complete this project on time.

The design team also has the resources and abilities to complete this work in a condensed schedule. Our combined
team brings over 200 local design professionals covering every anticipated design discipline. The work on the

project is anticipated to utilize only about 10% of our available staff.

CTEA will self-perform project management, roadway and bridge engineering and plan production. Aulick will
provide bridge hydraulics and drainage design. These disciplines are the key to developing a winning project and
we expect to have a preliminary plan submittal effort completed prior to the bid letting. Plans will be progressed to

final stages for initial submittal to SCDOT.

DBE Participation Outreach: PII seeks the use of local DBE firms in all phases of work, and historically use

DBEs for reinforcing steel, erosion control, guardrail, and box beam and cored slab fabrication. We have Aulick
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SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

Engineering (WBE) and Robbins and Dewitt (WBE) as dedicated partners for hydraulic and drainage design,
sediment and erosion control, permitting, public involvement, and environmental compliance. We will continue to
seek the services of quality DBE firms for this contract, but are proud to know we will exceed SCDOTSs goals of

0.1% for Professional Services and 17.1% for total contract value with arrangements already in place.

Geographic Location: PII’s location in the Upstate provides cost-effective and efficient operations throughout the
Piedmont, and we have completed numerous bridge replacement projects in Anderson, Chester, Chesterfield, and
Laurens Counties. P11 and CTEA main corporate offices are located approximately an hour apart, and CTEA’s
Lead Design Engineer, Jeff Mulliken, lives 15 minutes from PII’s office. This close proximity between the key
project decision-makers provides enhanced team integration, communication, direct project execution and issue
resolution. P11 will co-locate at CTEA’s office, we will meet on-site, and utilize TEAMS meetings as necessary to
assure that the projects remain on-schedule. Design leads from our entire team will attend in-person and virtual
meetings; as shown below, we have staff located within about an hour from all of the project sites so on-site
meetings can be quickly facilitated when needed. Furthermore, we can perform pre- and post-storm evaluations of
erosion control in an expedient manner should the need arise. CTEA’s Columbia office also provides immediate

access and response to SCDOT Headquarters as needed.

gham

&5-12-52/over Little Rocky Creek.
; $-29-765 over Hanging Rock Creek Wk
P ® anderson
4 JS-04-294 over Wilsons €reek: s

. I
@ ewberry AN

2 --,"l ®camden
CTEA~

ECS, R&D, V&M - % 1 5enlumbiar .

‘Aulick L : o
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SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

3.4 EXPERIENCE OF KEY INDIVIDUALS

Experience
EBP 2018-2A DB and EBP 2020-1 DB prove ML Name Firm Req'd Prov'd DB
Project Manager Greg Canniff Pl 7 B vV
our ability to deliver a quality fast-paced DB~ Assistant Project Manage! Billy McCoy Pl 5 31
Construction Manager ~ Wesley McGruff PlI 5 31
project on schedule and on budget, with no Lead Design Engineer  Jeff Mulliken CTEA 7 32 Vv

unresolved issues.

3.4.1 All individuals and firms hold current and appropriate licenses to perform their work in South
Carolina. All design reports, plans, and design calculations shall be signed by an unrestricted Engineer
registered in the state of South Carolina. Greg, Billy and Wesley are full-time employees of PII, and Jeff is a

full-time employee of CTEA.

3.4.3 Key Individuals’ resumes are included in APPENDIX A. The PIlI Team brings the experience and expertise

in all phases of roadway and bridge design and construction for the Project.
3.4.4 Project Management Team

Project Manager: Greg has managed successful fast-paced design-build projects including the Greenville
Southern Connector, 1-85 & I-77 Interchange and HOV Lanes, and recently, EBP 2018-2A DB and EBP 2020-1
DB where he performed the same role. Greg has built P11 to construct the types of bridges as proposed for this

project — cored slab and box beam bridges in rural locations.

Greg is in charge of and responsible for delivery of the project in accordance with the contract, with full authority
to make decisions on behalf of the Team and communicate these decisions to SCDOT. As President, Greg does not
need to check with an executive management team and can make decisions immediately, expediting project
delivery and facilitating negotiations. He brings 38 years of bridge building experience to this position, including
30 years in management roles. Greg will attend and lead weekly status meetings during design and construction

and be available at the request of SCDOT.
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SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

Assistant Project Manager: Billy complements Greg with the daily management of the Project and will schedule
and coordinate subcontractors. Billy performed this same role on EBP 2018-2A DB and EBP 2020-1 DB. For the
duration of Construction, Billy will be dedicated solely to managing this Project, shall have no other assigned
Project responsibilities, and shall not be utilized on any other projects. Billy will be on-site during construction
activities and attend weekly status meetings during design and construction phases and will be available at the

request of SCDOT.

3.4.5 Design Engineering Team

Lead Design Engineer: Jeff has extensive design-build experience on SCDOT projects and personal experience
designing bridges like the cored slab and box beam designs anticipated, as well as AASHTO girder bridges if
necessary. His in-depth knowledge of permitting, roadway design, bridge design, geotechnical design and
hydraulic design allows him to balance the requirements of each discipline to develop the best engineering solution
at each site. His eye for constructability solves conflicts before plans go to construction. Jeff will be in charge of
and responsible for all aspects of the design and permitting. He has more than 25 years of experience in the design
and management of Design-Build projects ranging from $2 million to over $100 million with multiple new bridges
and bridge replacements, including EBP 2018-2A DB and EBP 2020-1 DB. For the duration of the design phase,
Jeff will attend project meetings in person, be primarily dedicated to the design of the Project, and be available as

needed by SCDOT. Jeff is a Partner and full-time employee of CTEA.

3.4.6 Construction Management Team

Construction Manager: Wesley complements Greg with the construction management of the Project. He will
work with SCDOT District personnel to ensure project compliance. Wesley will have a direct line of
communication to Jeff for assistance with design issues during construction — accelerating project delivery. Wesley
performed this same role on EBP 2018-2A DB and EBP 2020-1 DB. For the duration of construction, Wesley will

be dedicated solely to managing the construction of the Project, shall have no other assigned Project
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SCDOT Design-Build Project
Bridge Package 15 - Contract ID 8862230
Anderson, Chester, Chesterfield, and Laurens Counties, SC

responsibilities, and shall not be utilized on any other projects. The PIl Team will have two bridge crews from P1I
as well as a paving crew following them at each site. Wesley will ensure each crew has a construction

superintendent on site during construction activities.

3.5 PAST PERFORMANCE OF TEAM:

Experience of Proposer’s Team: Pll and CTEA have worked together continuously over the past five years -
pursuing, winning, and producing bridge replacements, resulting in two SCDOT DB projects completed on-time
and on-budget, and two City of Greenville projects currently ahead of schedule and under budget. Our staff have
been working together for decades. Our established relationships equal or exceed the timelines for all our

competition.

SCDOT scored CTEA and PII with above average marks on our performance appraisals for both EBP 2018-2A
and 2020-1 DB projects. Both projects won the Engineering Excellence Award from ACEC-SC. PII overcame a
leaking force main sewer at S-51 and a post-award flood that changed the site conditions at S-174 — but still
finished both projects on time. We add quality to our projects by working with local neighbors to reduce impacts to
their properties (minimize trees cut at S-174) and mitigate issues (relocate fences from SCDOT property at S-816),

as well as recycle materials (farm use of bridge precast panels from S-816).

Quality of Past Performance: Yes | No
. Has the Lead Contractor or any member of the joint venture been declared delinquent or
Neither P11, nor any PII Team placed in default on any project? v
Has the Lead Contractor or any member of the joint venture submitted a claim on a project N
members, have been suspended, that was litigated?
Hawve any projects been delayed more than 30 days such that liquidated damages were v
debarred, disqualified from bidding, |assessed?
Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or N
or declared ineligible for work by lepealeth
Have any projects under contract with the Lead Contractor or any member of the joint venture
tity: h acti been subject to remediation actions, stop work orders, or project delays in excess of 30 days v
any entity, nor are any such actions as a result of Section 404/Section 401 permit violations?
i . Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation Vv
pending against the company from the Lead Designer due to errors and omissions?
Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a v
(Team) within the past five years. design-build contract?
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Appendix A - Key Individual Resume Form
SCDOT Design Build Project

Bridge Package 15
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Gregory W. Canniff
President — Owner

b. Role of Key Individual for this Project:
Project Manager

c. Name of Firm with which you are now associated:
Palmetto Infrastructure, Inc. rauneiio

d. Years of Experience: With this Firm 14 Years Other Firms 24 Years
Palmetto Infrastructure, Inc.: President - Owner — Responsible for all phases of business from bid to
build; oversee administrative aspects of company, ensure quality and on-time delivery of projects,
negotiate change orders and additional services. Manage DB Projects. As Project Manager, Greg is
responsible for project administration, start-up, staffing, and contract negotiation with subcontractors. He
oversees quality control and quality assurance, schedule requirements, cost accountability, and
coordinates all project team members, ensuring owners a successful project delivery.
Rea Contracting LLC/Lane Industries: Bridge Division Manager — Responsible for all areas of bridge
division (estimating, personnel, projects, equipment, market analysis). Design Build Structures Manager
for two dozen DB projects in the Carolinas. 2002 — 2008
United Contractors, Inc.: Vice President — Responsible for coordination of designs, negotiations of
suppliers and subcontractors, construction management. Performed as the Structures Manager for DB
Projects. 1999 — 2002
Carolina Bridge Company: Vice President — Responsible for estimating and bidding all projects; develop
contracts for subcontractors and suppliers; produce project schedules and submittals. 1991 — 1999
Wilbur Smith Associates: Resident Engineer — Responsible for engineering and inspection staff
performing QC and on-site inspection. 1989 — 1991
Carolina Bridge Company: Engineer, Project Manager — Performed design and construction project
management. 1983 — 1989
Martin Engineering: Superintendent — Responsible for field layout, steel erection, material testing and
QC. Coordinated subcontractors, field supervision. 1982 — 1983

e. Education:
Clemson University / Clemson, SC / Master of Engineering / 1996 / Civil Engineering
Clemson University / Clemson, SC / Bachelor of Science / 1982 / Civil Engineering

f.  Active Registrations:

g. Document the extent and depth of your experience and qualifications relevant to the Project.

City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build

Key Personnel Role: Superintendent

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2021, Assigned 2021

Owner Contact Information: City of Greenville, Nick DePalma, 864-933-2242
Design/Construction Value: $4,994,755 Design & Construction

Project Description:

Project included two Pedestrian Bridges over Haywood and Laurens Rd with driven composite Concrete and
H-Pile Foundations with 280’ Cored Slab Approach Spans and Structural Steel Truss over roadways with
associated roadway approach. Greg's specific responsibilities included assembling the design and
construction teams, development of the price and schedule for submittal to the City of Greenville including
pricing of subconsultants, management of the construction, coordination of design and permitting team,
scheduling, and cost control.




Emergency Bridge Package 2020-1 DB

Key Personnel Role: Project Manager

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2020, Assigned 2020

Owner Contact Information: SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380
Design/Construction Value: $3,173,140 Construction

Project Description:

Project included 2 emergency bridge replacement projects and associated approach roadway
reconstruction in York and Anderson Counties. Greg's specific responsibilities included assembling the
design and construction teams, development of the price and schedule for submittal to SCDOT including
pricing of subconsultants, management of the construction, coordination of design and permitting team,
scheduling, and cost control. Project requirements included completion in 215 days. Palmetto obtained
substantial completion on time.

Emergency Bridge Package 2018-2A DB

Key Personnel Role: Project Manager

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2018-2020, Assigned 2018-2020

Owner Contact Information: SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001
Design/Construction Value: $5,127,593 Construction

Project Description:

Project included 3 emergency bridge replacement projects and associated approach roadway
reconstruction in Dillon and Marlboro Counties. Greg’s specific responsibilities included assembling the
design and construction teams, development of the price and schedule for submittal to SCDOT including
pricing of subconsultants, management of the construction, coordination of design and permitting team,
scheduling and cost control. Project requirements included completion in 200 days. Palmetto obtained
substantial completion on time. SCDOT noted the Palmetto / Carolina TEA Team was the only DB Team
to meet design deliverable dates in 2019, and the only DB Team to meet Substantial and Final
completion dates.

Pickens County SC File 39.111B

Key Personnel Role: Project Manager

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 4/13/10 — 8/7/19

Owner Contact Information: SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034
Construction Value: $16,400,987.40 Contract/ $9,435,351.60 Subcontract
Project Description:

Original Contract required a No Cost Design/Build Change Order that was Greg’'s concept. Walls and
Bridge were changed due to constructability and the Temporary Railroad Structure was deleted. The
needed offline structure was incorporated into new Three Span Bridge on Drill Shaft Foundation.
Retaining Walls were also Redesigned to a Drilled Pile as the detailed Sheet Pile could not be installed
due to cohesive soils. SCDOT was given the design in Stage Il, and after additional Design the Bridge
was Widened. Retaining Walls and an Amtrak Platform were added in a unit price traditional contract.
Project required coordination and construction challenges with SCDOT, NSRR and Amtrak. Palmetto
Infrastructure Inc. was able to share and team with SCDOT to navigate a challenging project to delivery.




Cherokee, Lancaster SC File 5487000

Key Personnel Role: Project Manager

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2/19/15-3/15/16

Owner Contact Information: SCDOT, Shane Parrish, parrissl@scdot.org, (864)489-5760
Construction Value: $1,582,033.00

Project Description:

Low Volume Bridge Replacements in District 4 over five different counties. Cherokee County (S-11-121)
was a 70’- cored slab bridge with bents over Bear Creek. Cherokee County (S-11-246) was a 30’-70'--30’
cored slab bridge with bents over Blue Branch. Cherokee County (S-11-82 was a single 70’ Cored Slab
over Morgan Creek. Cherokee County (S-11-72) was a 30’-80’-80’-70’- cored slab and box beam bridge
with bents over Thickety Creek. Lancaster County (S-29-15) was a 30'-50°20’ cored slab bridge over
Hanging Rock Creek. All sites required driven pile foundations and Roadway Approach, Guardrail,
Paving, and Stripping.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

The Project Manager is not required to be on-site full-time for the duration of construction.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Billy McCoy
Assistant Project Manager / Construction Manager

b. Role of Key Individual for this Project:
Assistant Project Manager

c. Name of Firm with which you are now associated:
Palmetto Infrastructure, Inc.

INFRASTRUCTURE, INC.

d. Years of Experience: With this Firm 11 Years With Other Firms 20 Years
Palmetto Infrastructure, Inc.: Construction Manager — Responsible for all phases of construction and
construction management for bridge replacement projects. He is responsible for the review of plans,
scheduling of work, tracking of job costs, managing daily field operations and coordinating with the
owner's engineers as well as on-site safety management, subcontractor coordination and the supervision
of all construction work, ensuring it is completed to the owner's satisfaction. Billy oversees construction at
multiple sites, will implement and inspect traffic control, and maintain job site records. 2011 - Present
United Contractors, Inc.: Bridge Supervisor — Responsible for bridge crew and project oversite at the
jobsite. 1999 — 2011
United Contractors, Inc.: Crane Operator — Responsible for operating equipment for bridge construction
including barge and water work. 1994 — 1999
United Contractors, Inc.: Carpenter — Responsible for bridge construction as assigned. 1993 — 1994
United Contractors, Inc.: Laborer— Responsible for bridge construction as assigned. 1991 — 1993
As shown through this progression of work, Billy has constructed and managed the construction of
bridges for his entire career. He fully understands every component of bridge construction from utility
relocations to site prep work, to site close out work. Billy maintains accurate daily logs for work
performed.

e. Education:
Richlands High School, Richlands, VA
National Commission for the Certification of Crane Operators

f.  Active Registrations:
Certified Crane Operator
Commercial Driver’s License
Certified Rigger

g. Document the extent and depth of your experience and qualifications relevant to the Project.

City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build

Key Personnel Role: Superintendent

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2021, Assigned 2021

Owner Contact Information: City of Greenville, Nick DePalma, 864-933-2242
Design/Construction Value: $4,994,755 Design & Construction

Project Description:

Project include Design & Build of Two Pedestrian Bridges over Haywood Rd. and Laurens Rd. Structures

consisted of composite concrete and steel H-Pile foundation with a poured in place cap. Superstructure of
cored slabs with a structural steel truss over roadway. Billy’s specific responsibilities included scheduling
subconsultants, managing daily field operations, working with ClI to ensure MOT, environmental
compliance and quality control testing was performed in accordance with contract requirements, and
ensuring project completion on schedule




Emergency Bridge Package 2020-1 DB

Key Personnel Role: Construction Manager

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2020, Assigned 2020

Owner Contact Information: SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380
Design/Construction Value: $3,173,140 Construction

Project Description:

Project included 2 emergency bridge replacement projects and associated approach roadway
reconstruction in York and Anderson Counties. Billy’s specific responsibilities included scheduling
subconsultants, managing daily field operations, working with SCDOT resident to ensure MOT,
environmental compliance and quality control testing was performed in accordance with contract
requirements, and ensuring project completion on schedule. Project requirements included completion in
215 days. Palmetto obtained substantial & final completion on time.

Emergency Bridge Package 2018-2A DB

Key Personnel Role: Construction Manager

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2018-2020, Assigned 2018-2019

Owner Contact Information: SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001
Design/Construction Value: $5,127,593 Construction

Project Description:

This project included 3 emergency bridge replacement projects and associated approach roadway
reconstruction in Dillon and Marlboro Counties. Billy’s specific responsibilities included review of plans,
ordering materials, maintaining a safe project worksite, oversee all bridge construction activities, and
project closeout activities. Billy maintained a direct line of communication with the design team to identify
project issues and promote solutions. His construction knowledge and project organization allowed this
project to be completed on time. Project requirements included completion in 200 days. Palmetto
obtained substantial completion on time. SCDOT noted the Palmetto / Carolina TEA Team was the only
DB Team to meet design deliverable dates in 2019, and the only DB Team to meet Substantial and Final
completion dates.

Pickens County SC File 39.111B

Key Personnel Role: Construction Manager

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 4/13/10 — 8/7/19

Owner Contact Information: SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034
Construction Value: $16,400,987.40 Contract/ $9,435,351.60 Subcontract
Project Description:

Original contract required a No Cost Design/Build Change Order that was PlI's concept. Walls and bridge
were changed due to constructability and the temporary railroad structure was deleted. The needed
offline structure was incorporated into new three-span bridge on drill shaft foundation. Retaining walls
were redesigned to a drilled pile as the detailed sheet pile could not be installed due to cohesive soils.
SCDOT was given the design in Stage Il, and after additional design the bridge was widened. Retaining
walls and an Amtrak platform were added in a unit price traditional contract. Project required coordination
and construction challenges with SCDOT, NSRR and Amtrak. Palmetto Infrastructure Inc. was able to
partner with SCDOT to navigate a challenging project to delivery.




Cherokee, Lancaster SC File 5487000

Key Personnel Role: Project Manager

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2/19/15-3/15/16

Owner Contact Information: SCDOT, Shane Parrish, parrissl@scdot.org, (864)489-5760
Construction Value: $1,582,033.00

Project Description:

Low Volume Bridge Replacements in District 4 over five different counties. Cherokee County (S-11-121)
was a 70’- cored slab bridge with bents over Bear Creek. Cherokee County (S-11-246) was a 30'-70'--30’
cored slab bridge with bents over Blue Branch. Cherokee County (S-11-82 was a single 70’ Cored Slab
over Morgan Creek. Cherokee County (S-11-72) was a 30’-80’-80’-70’- cored slab and box beam bridge
with bents over Thickety Creek. Lancaster County (S-29-15) was a 30'-50'20’ cored slab bridge over
Hanging Rock Creek. All sites required driven pile foundations and Roadway Approach, Guardrail,
Paving, and Stripping.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Rabun County GDOT 170940 Cat Gap Road over Tallulah River, Construction Manager Completion
9-15-2022
Laurens County SCDOT 3051250 Missallie Dr. over Shell Creek, Construction Manager 12-30-2021




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a.

Name & Title:
Jeffrey Scott Mulliken, PhD, PE
Partner

Role of Key Individual for this Project:
Lead Design Engineer

Name of Firm with which you are now associated: CAROLINA
Carolina Transportation Engineers & Associates, PC (Carolina TEA) Fanspiaion

ngineers &

soc PO

Years of Experience: With this Firm <1 Years With Other Firms 31 Years

Carolina_TEA: Principal — Responsible for financial operations, business development, planning,
employee development, and client satisfaction. Management of bridge replacement and transportation-
related projects focused on client satisfaction, quality products, and sound financial performance. Lead
firm-wide bridge practice through expertise in seismic engineering, soil-structure interaction, and
structural dynamics. 2022.

Holt Consulting Company, LLC: Transportation Practice Lead/Senior Structural Engineer — Responsible
for management of bridge replacement and transportation-related projects focused on client satisfaction,
quality products, and sound financial performance. Lead firm-wide bridge practice through expertise in
seismic engineering, soil-structure interaction, and structural dynamics. 2018 — 2021

STV Incorporated: Senior Structural Engineer/Business Unit Lead — Responsible for management of
bridge replacement and transportation-related projects focused on client satisfaction, quality products,
and sound financial performance. Also support firm-wide bridge practice through expertise in seismic
engineering, soil-structure interaction, and structural dynamics. 2016 — 2018, 2021 - 2022

Kimley-Horn and Associates: Senior Engineer and Project Manager — Responsible for performance of the
office including financial operations, business development, planning, employee development, and client
satisfaction. Practice areas supported in this office included: Program and project management, structural
design, roadway design, bridge design, environmental, planning, parking structure design, and traffic
engineering. 2013 — 2016

The LPA Group Inc./Michael Baker Jr, Inc.: Operations Manager/Project Manager/Senior Engineer —
Responsible for planning, design, and design management for structural-related projects and for overall
performance of three offices. Metrics for performance including financial operations and soundness,
business development and marketing success, planning, employee development, and client
management. Multi-disciplined practice areas supported in these offices include: Environmental,
Planning, Program Management, Aviation, Architecture, Roadway Design, Bridge Design, Water
Resources, Right-of-Way Services, and Electrical Engineering. 1997 — 2013

Westinghouse Savannah River Company: Senior Engineer — Responsible for the structural and seismic
qualification of reinforced concrete and steel structures, design reviews, and the establishment of
structural design criteria. Also responsible for performing soil-structure interaction analyses, leading
seismic retrofit design efforts, and technical direction of research efforts. 1989 — 1997

Education:

University of South Carolina / Columbia, SC / Doctor of Philosophy / 2011 / Civil Engineering
University of South Carolina / Columbia, SC / Master of Science / 1994 / Civil Engineering
University of South Carolina / Columbia, SC / Bachelor of Science / 1989 / Civil Engineering

Active Registrations:
1995/ SC / PE-Civil / 16939; 2008 / NC / PE-Civil / 034610; 2005 / AR / PE-Civil / 12097; 2014 / FL / PE-Civil /
78319; 2008 / GA / PE-Civil / 032817; 2015 / MN / PE-Civil / 52456; 2007 / MO/ PE-Civil / 2007009113; 2006




Document the extent and depth of your experience and qualifications relevant to the Project.

Emergency Bridge Package 2020-1 DB

Key Personnel Role: Senior Structural Engineer

Experience with Current Firm: Holt Consulting

Project/Assignment Duration:  Project 2020, Assigned 2020

Owner Contact Information: SCDOT, Michael Pitts, pittsme@scdot.org, (803) 737-2566
Design/Construction Value: $3,173,140 Construction

Project Description: Project included 2 emergency bridge replacement projects and associated
approach roadway reconstruction in York and Anderson Counties. Derek’s specific responsibilities
included assembling the design team, conceptual design, final structures design, coordination of design
team, scheduling and cost control and development of project closeout documentation including as-builts.
Bridges utilized single span and multi-span cored slab structures. Project requirements included
completion in 215 days. Palmetto obtained substantial completion on time.

Emergency Bridge Package 2018-2A DB

Key Personnel Role: Senior Structural Engineer

Experience with Current Firm: Holt Consulting

Project/Assignment Duration:  Project 12/2018 — 1/2020, Assigned 12/2018 — 1/2020

Owner Contact Information: SCDOT, Jae Mattox, MattoxJH@SCDOT.org , (803) 737-1805
Design/Construction Value: $5,127,593 Construction

Project Description: Project includes 3 emergency bridge replacement projects and associated
approach roadway reconstruction in Dillon and Marlboro Counties. Derek’s specific responsibilities
included conceptual design, final structures design, coordination of design team, scheduling and cost
control. Bridges utilized single span and multi-span cored slab structures. Project requirements included
completion in 200 days. The Palmetto Team (Contractor) obtained substantial completion on time. Project
won the 2020 ACEC-SC Engineering Excellence Award.

Carolina Bays Parkway Phase Il Design-Build

Key Personnel Role: Project Manager

Experience with Current Firm: The LPA Group Inc./Michael Baker Jr, Inc.

Project/Assignment Duration: Project 2005-2010, Assigned 2005-2010

Owner Contact Information: SCDOT, Kyle Berry, berrywk@scdot.org, (843) 661-4710
Design/Construction Value: $75 Million

Project Description: Project Manager for all aspects of design and coordination for the project including
bridges, roadway, geotechnical, traffic control, signing, hydrology, and utilities. Responsibilities included
maintaining project design schedule, coordinating activities between design disciplines, and providing the
interface between the contractors and the design team. The bridge design involved a new ramp structure
in the new U.S. Route 501 interchange and two new overpass structures in the S.C. Route 544
interchange. All three bridges were designed with 65.5-inch AASHTO Bulb-tee girders with spans up to
126 feet in length. Foundation supports are drilled shafts in the interior piers and driven piles with
mechanically stabilized earth walls at the abutments. The drilled shaft foundations at S.C. Route 544
utilize a post-grouted installation technique which is the first such application in the State of South
Carolina.

SCDOT US 17 Ashepoo/Combahee/Edisto Basin Design-Build

Key Personnel Role: Project Manager

Experience with Current Firm: The LPA Group Inc./Michael Baker Jr, Inc.

Project/Assignment Duration: Project 2010-2014, Assigned 2010-2013

Owner Contact Information: SCDOT, Daniel Burton, burtond@scdot.org, (843) 972-6200
Design/Construction Value: $75 Million

Project Description:

Responsible for oversight of bridge design, seismic design, and plan production for three bridge
structures in Colleton County, SC. This design-build project will improve safety on the segment of US 17
from south of Wiggins Road to SC 64 in Jacksonboro, while preserving community resources and
protecting the natural and scenic environment of the Ashepoo, Combahee, and Edisto (ACE) Basin. The
proposed project involves a 4-lane divided primary facility with three bridges: a 130-foot-long single span
prestressed concrete beam structure with mechanically stabilized earth (MSE) walls over CSXT rail lines,
a 90-foot-long flat slab bridge over Tupelo Swamp, and a 420-foot-long AASHTO Type Il girder structure
over the Ashepoo River.



mailto:MattoxJH@SCDOT.org

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

The Lead Design Engineer is not required to be on-site full-time for the duration of construction.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Wesley McGuffin
Construction Manager / Superintendent

b. Role of Key Individual for this Project:
Construction Manager

c. Name of Firm with which you are now associated:
Palmetto Infrastructure, Inc.

INFRASTRUCTURE, INC.

d. Years of Experience: With this Firm 12 Years With Other Firms 20 Years
Palmetto Infrastructure, Inc.: Construction Manager/Superintendent — Responsible for all phases of
construction and construction management for bridge replacement project. He is responsible for the
review of plans, scheduling of work, tracking of job costs, managing daily field operations, and
coordinating with the owner's engineers as well as on-site safety management, subcontractor
coordination and the supervision of all construction work, ensuring it is completed to the owner's
satisfaction. Wesley oversees construction, will implement, and inspect traffic control and Erosion Control,
and maintain job site records. 2018 - Present
Palmetto Infrastructure, Inc.: Crane Operator — Responsible for operating equipment for bridge
construction. 2011 — 2018
United Contractors, Inc.: Crane Operator — Responsible for operating equipment for bridge construction
including barge and water work. 2006 — 2011
Eastern Bridge Company, Inc.: Superintendent — Responsible for bridge crew and project oversite at the
jobsite. 2002 — 2006
Modern Continental South: Superintendent — Responsible for bridge crew and project oversite at the
jobsite. 2001 — 2002
United Contractors, Inc.: Crane Operator— Responsible for operating equipment for bridge construction
1996 — 2001
As shown through this progression of work, Wesley has constructed and managed the construction of
bridges for his entire career. He fully understands every component of bridge construction from utility
relocations to site prep work, to site close out work. Wesley maintains accurate daily logs for work
performed.

e. Education:
Walhalla High School, Walhalla, SC
National Commission for the Certification of Crane Operators

f.  Active Registrations:
Certified Crane Operator
Commercial Driver’s License
Certified Rigger

g. Document the extent and depth of your experience and qualifications relevant to the Project.

City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build

Key Personnel Role: Construction Manager / Superintendent
Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2021, Assigned 2021

Owner Contact Information: City of Greenville, Nick DePalma, 864-933-2242
Design/Construction Value: $4,994,755 Design & Construction

Project Description:




Project include Design & Build of Two Pedestrian Bridges over Haywood Rd. and Laurens Rd. Structures
consisted of composite concrete and steel H-Pile foundation with a poured in place cap. Superstructure of
cored slabs with a structural steel truss over roadway. Wesley's specific responsibilities included
scheduling, managing daily field operations, working with CI Firm, environmental compliance and quality
control testing was performed in accordance with contract requirements, and ensuring project completion
on schedule.

Emergency Bridge Package 2020-1 DB

Key Personnel Role: Construction Manager / Superintendent

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2020, Assigned 2020

Owner Contact Information: SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380
Design/Construction Value: $3,173,140 Construction

Project Description:

Project included 2 emergency bridge replacement projects and associated approach roadway
reconstruction in York and Anderson Counties. Wesley's specific responsibilities included scheduling,
managing daily field operations, working with SCDOT resident to ensure MOT, environmental compliance
and quality control testing was performed in accordance with contract requirements, and ensuring project
completion on schedule. Project requirements included completion in 215 days. Palmetto obtained
substantial & final completion on time.

Emergency Bridge Package 2018-2A DB

Key Personnel Role: Construction Manager / Superintendent

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 2018-2020, Assigned 2018-2019

Owner Contact Information: SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001
Design/Construction Value: $5,127,593 Construction

Project Description:

This project included 3 emergency bridge replacement projects and associated approach roadway
reconstruction in Dillon and Marlboro Counties. Wesley's specific responsibilities included ordering
materials, maintaining a safe project worksite, oversee all bridge construction activities, and project
closeout activities. Wesley maintained a direct line of communication with the design team to identify
project issues and promote solutions. His construction knowledge and project organization allowed this
project to be completed on time. Project requirements included completion in 200 days. Palmetto
obtained substantial completion on time.

Pickens County SC File 39.111B

Key Personnel Role: Crane Operator/Superintendent

Experience with Current Firm: Palmetto Infrastructure

Project/Assignment Duration:  Project 4/13/10 — 8/7/19

Owner Contact Information: SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034
Construction Value: $16,400,987.40 Contract/ $9,435,351.60 Subcontract
Project Description:

Original contract required a No Cost Design/Build Change Order that was PllI's concept. Walls and bridge
were changed due to constructability and the temporary railroad structure was deleted. The needed
offline structure was incorporated into new three-span bridge on drill shaft foundation. Retaining walls
were redesigned to a drilled pile as the detailed sheet pile could not be installed due to cohesive soils.
SCDOT was given the design in Stage Il, and after additional design the bridge was widened. Retaining
walls and an Amtrak platform were added in a unit price traditional contract. Project required coordination
and construction challenges with SCDOT, NSRR and Amtrak. Palmetto Infrastructure Inc. was able to
partner with SCDOT to navigate a challenging project to delivery.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Rabun County GDOT 170940 Cat Gap Road over Tallulah River, Superintendent Completion 9-15-
2022
Laurens County SCDOT 3051250 Missallie Dr. over Shell Creek, Superintendent Completion 12-30-2021




Appendix B - Work History and Quality Form - Contractor
SCDOT Design Build Project
Bridge Package 15

ContractID 8862230

CAROLINA

‘ran s;an /

Palmetto

INFRASTRUCTURE, INC. Aﬁgg’c_, PC



Palmetto WORK HISTORY AND QUALITY FORM - CONTRACTOR

INFRASTRUCTURE, INC.

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) overall project design or construction Manager who can verify Palmetto’s responsibilities | Professional Services Completion Date | Construction Cost (in thousands) | by Palmetto (in thousands)
Name: EBP 2018-2A DB | Name: ROT ING Name of Owner: SCDOT
Qé&?}gl A Project Manager: A.J. Thomas Bostic Construction 10/2019 $5.127 $5.127
Location: Dillon & Eogineesss Phone: 843-317-4001 Design 04/2019 ’ ’
Marlboro Counties, SC A ssoe, PC Email: bosticta@scdot.org

g. Narrative describing the work performed by Palmetto Infrastructure.

Project included the replacement of bridges over waterways on secondary roads. Each site utilized a roadway closure and
detour during construction. The existing bridges were damaged in flooding in September 2018, and were required to be

completed on an accelerated schedule. All work was completed safely, and on-time, with no disputes or issues. This

includes stopping work at S-51 and removing construction equipment to allow a utility subcontractor to repair a leaking

8” force main sewer pipe, as well as the discovery of unknown storm sewer pipes in the roadway approach.

S-51 over unnamed creek (left photo): 70’ single span bridge on 15 degree skew. End bents utilized steel pile
foundations, superstructure consisted of 24” cored slab units with AWS. Adjacent intersection was reconstructed as part of the project.
S-400 over Herndon Branch (center photo): 50’ single span bridge. End bents utilized steel pile foundations, superstructure consisted of 21” cored slab units with AWS overlay. The roadway embankment on the upstream side of the

bridge was reconstructed to pre-storm conditions as allowed by the Nationwide Permit. This helped control the bridge length and minimize roadway work. This bridge was constructed first as there were no utilities or ROW at the site.

Key Personnel: S-33 over Naked Creek (right photo): 115” 3-span bridge (25’-65’-25"). End bents utilized steel pile foundations, interior bents used concrete composite piles with steel stingers,

Greg Canniff, Project Manager

Billy McCoy, Asst Project Manager superstructure consisted of 21” and 24” cored slab units with AWS overlay. Electrical line was back fed and dropped in place to reduce utility relocation expenses. Rip rap splash pads were
Wesley McGruff, Construction Manager

Jeff Mulliken, Quality Control reduced to minimize environmental impacts.

Design Work Location: Charlotte, NC

h. Self-Assessment. The information provided in this section should be a self-assessment of Palmetto’s performance on the project to identify Palmetto personnel that have successfully completed projects on time and on or under budget,
and to identify Palmetto’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
Palmetto worked with SCDOT to perform early work, including demolition of the existing bridges before the bird nesting moratorium kicked in and materials were fabricated at risk prior to RFC plan approval. This allowed Palmetto an

early start on the project. Palmetto’s crews worked continuously on the project from the time roadways were closed until the bridge replacement was complete and the roadway reopened — save only a brief delay at S-51 to relocate a force

main sewer noted above. The project was completed on-time, on-budget and Palmetto received above average scores from SCDOT for this work.

i. Quality Initiatives. Discuss Palmetto’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.
Palmetto performed bridge demolitions before RFC drawings were approved to avoid the bird nesting moratorium. They worked with District SCDOT Personnel to reduce the size of rip rap splash pads at the base of flumes — especially

for flumes less than 5’ tall. S-33 over Naked Creek was constructed utilizing “Top-Down” construction methods to avoid significant environmental impacts and minimize cutting trees in this forested swamp.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.
Not Applicable




Palmetto WORK HISTORY AND QUALITY FORM - CONTRACTOR

INFRASTRUCTURE, INC.

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) overall project design or construction Manager who can verify Palmetto’s responsibilities | Professional Services Completion Date | Construction Cost (in thousands) | by Palmetto (in thousands)
Name: EBP 2020-1 DB Name: Name of Owner: SCDOT
Cé&%};INA Project Manager: Zach Herron Construction 12/2020 $3173 $3173
Location: York & Engineers & Phone: 864-716-2380 Design 07/2020 ’ ’
Anderson Counties, SC A ssoe. PC Email: HerronZK@scdot.org

g. Narrative describing the work performed by Palmetto Infrastructure.

Project included the replacement of bridges over waterways on secondary roads. Each site utilized a roadway

Same Major Subcontractor:
P&L performed the grading and closure and detour during construction. The existing bridges were damaged in flooding, and were required to be

erosion control on this project

completed on an accelerated schedule. All work was completed safely, and on-time, with no disputes or issues.
This includes recovering from a second flood, immediately post award, that changed the site and scope of work at S-174. The existing bridge completely

collapsed during the second flood, and embankment material leading up to the bridge was washed away. The roadway embankment, and slope protection had

to be recreated prior to completing the bridge replacement.
S-816 over Mud Creek (left photo): 160’ 3-span bridge (45°-70°-45") on 15 degree skew. End bents utilized steel pile foundations, interior bents used concrete composite piles with steel stingers, superstructure consisted of 24 cored slab
units with AWS overlay. Span arrangement was modified from SCDOT layout to push interior bents away from the top of bank. Steel piles at interior bent were driven to refusal first, then composite concrete pile was added on. This

allowed the contractor to splice the steel portion only — and manufacture the concrete pile to predetermined lengths. Flowable fill and rip rap are used to protect the interior bents from scour.

Key Personnel: S-174 over Six and Twenty Creek (center photo): 70’ single span bridge widened to accommodate roadway curvature. End bents utilized steel pile foundations, superstructure consisted of

Greg Canniff, Project Manager

Billy McCoy, Assist. Project Manager
Wesley McGruff, Construction Manager
Jeff Mulliken, Quality Control

24” cored slab units with AWS overlay. The roadway embankment of the bridge was reconstructed to pre-storm conditions as allowed by the Nationwide Permit. This helped control the bridge
length and minimize roadway work. Palmetto worked with SCDOT and Dr. Wortham, the local landowner, to reduce ROW takes and reduce clearing at this site — a forested venue with a

Design Work Location: Charlotte, NC waterwheel used for weddings and social gatherings. Large rip rap (several feet in diameter) were retained from the existing embankment and reused to protect the upstream toe of slope.

h. Self-Assessment. The information provided in this section should be a self-assessment of Palmetto’s performance on the project to identify Palmetto personnel that have successfully completed projects on time and on or under budget,
and to identify Palmetto’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The project was completed on-time, on-budget and Palmetto received above average scores from SCDOT for this work. Palmetto worked with SCDOT at S-174 to perform early work, including removing existing bridges from the creek)
as well as removing a second bridge downstream that also collapsed. Palmetto worked exceptionally well with the landowners at both sites to deliver projects that maintained access to properties, reduced impacts to the owners, and

eliminated issues for the Department. SCDOT approved field changes for Palmetto to add paving in ditches at S-174 to minimize erosion. All additional work at S-174 due to the second flood was approved by SCDOT.

i. Quality Initiatives. Discuss Palmetto’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Palmetto’s unique use of composite piles at S-816 — driving the steel piles to refusal before splicing the concrete piles on — eliminated concerns of splicing the concrete pile, saving time and money. Investigations at S-816 during demo

proved the use of pile driving versus predrilling piles. Steepened slopes with geogrid and extra length guardrail posts avoided a stream impact at S-816. Reuse of Class C (and larger) rip rap at S-816 provides improved scour protection.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.

Not Applicable. All answers are no.




CAROLINA

“TEF;”\& WORK HISTORY AND QUALITY FORM - LEAD DESIGNER
A e PC
a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) overall project design or construction Manager who can verify CTEA’s responsibilities Professional Services Completion Date | Construction Cost (in thousands) | by CTEA (in thousands)
Name: EBP 2018-2A DB | Name: Name of Owner: SCDOT
Project Manager: Jae Mattox Construction 10/2019 $5.127 $ 803
Location: Dillon & Palmetto Phone: 803-737-1805 Design 04/2019 ’
Marlboro Counties, SC NFRASTROCTORE INE Email: mattoxjh@scdot.org

g. Narrative describing the work performed by CTEA.

Bridge, roadway, hydraulics, geotech, supplemental survey, permitting, ROW acquisition,
Subconsultants: g Y.y 9 pp Y, P 9 q
Vaughn and Melton public involvement, CLOMR, and construction engineering services for three bridge
R&D (Heather
Fekllfe) replacements using low volume criteria. Existing bridges were damaged in flooding in

September 2018, and required to be completed on an accelerated schedule.

S-51 over unnamed creek (left photo): 70’ single span bridge on 15 degree skew. CTEA widened the bridge to

minimize the intersection relocation and improve stopping sight distance. Our design reduced ROW, eliminated

environmental impacts and accelerated construction.

S-400 over Herndon Branch (center photo): 50’ single span bridge. The roadway embankment on the upstream side of the bridge was reconstructed to pre-storm conditions as allowed by the

Key Personnel:

Greg Canniff, Project Manager Nationwide Permit, to minimize the bridge length and roadway work. Rip rap splash pads were reduced to minimize environmental impacts — since flumes were less than 5’ tall.

Billy McCoy, Asst. Project Manager

Jeff Mulliken, Quality Control S-33 over Naked Creek (right photo): 115 3-span bridge (25°-65’-25"). Electrical lines dropped in place in lieu of relocation. Cored slabs designed for top down construction including the
Wesley McGruff, Construction Manager

Design Work Location: Charlotte, NC use of a steel frame temporary bridge over one span.

h. Self-Assessment. The information provided in this section should be a self-assessment of CTEA’s performance on the project to identify CTEA personnel that have successfully completed projects on time and on or under budget, and to

identify CTEA’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
CTEA delivered the project design on time and on budget with excellent quality, recognized in our above average consultant performance scores — and most important, the comments and feedback we have received from SCDOT: “When

problems arose, no one pointed fingers...you just developed and implemented solutions.” “The designer has been very eager to complete the project in a manner satisfactory to all parties and has overall been very good to

work with.” *“The Carolina TEA Team is the only DB team to meet all design deliverables as submitted in the original schedule.” CTEA won the 2020 ACEC SC Engineering Excellence Award for this project.

i. Quality Initiatives. Discuss CTEA’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.
CTEA produced the first deliverable package (S-400) and submitted the day of NTP. The design team met the schedule delivery dates for each package thereafter, including an independent QA review prior to each submittal. The General

Permit was submitted the day of NTP and approved by USACE in less than 30 days. This allowed the Contractor to deliver the project on schedule while maintaining quality deliverables. The Team developed solutions that minimized
environmental impacts and accelerated construction schedules, including designing S-33 for Top Down Construction, eliminating temporary works and minimizing environmental impacts as well as compressing the construction schedule.

The widening of S-51 reduced the impacts of the intersection relocation, reducing environmental impacts and ROW. Water lines in the intersection were abandoned and replaced after project completion to avoid schedule impacts.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.
Not Applicable — All questions are answered with a “NO”.




CAROLINA

Tansportation

Ej&g\incus& WORK HISTORY AND QUALITY FORM - LEAD DESIGNER
A s¢oc., PC
a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) overall project design or construction Manager who can verify Palmetto’s responsibilities | Professional Services Completion Date | Construction Cost (in thousands) | by CTEA (in thousands)
Name: EBP 2020-1 DB Name: Name of Owner: SCDOT
Project Manager: Michael Pitts Construction 12/2020 $3173 $746
Location: York & Palmetto Phone: 803-737-2566 Design 07/2020 ’
Anderson Counties, SC NFRASTRUCTURE, NC- Email: PittsME@scdot.org

g. Narrative describing the work performed by Palmetto Infrastructure.

Subconsultants- Bridge, roadway, hydraulics, geotech, supplemental survey, permitting, ROW acquisition, public involvement, and construction

Vaughn and Melton
Aulick

R&D (Heather
Robbins)

that changed the site and scope of work at S-174. The existing bridge completely collapsed during the second flood, and embankment material leading up to

engineering services for two bridge replacements using low volume criteria. Existing bridges were damaged in flooding in 2019

and required to be completed on an accelerated schedule. This includes recovering from a second flood, immediately post award,

the bridge was washed away. Supplemental survey and additional concept design was performed immediately following the flood.

S-816 over Mud Creek (left photo): 160’ 3-span bridge (45°-70°-45) on 15 degree skew. End bents utilized steel pile foundations, interior bents used concrete composite piles with steel stingers, superstructure consisted of 24 cored slab
units with AWS overlay. Span arrangement was modified from SCDOT layout to push interior bents away from the top of bank. Flowable fill and rip rap scour protection used at interior bents to eliminate the need for predrilling piles or

drilled piers. 24 cored slabs used for 45 spans to eliminate steps in pier cap, and designed for Top Down Construction methods.

Key Personnel: S-174 over Six and Twenty Creek (center photo): 70’ single span bridge widened to accommodate roadway curvature. End bents utilized steel pile foundations, superstructure consisted of

Greg Canniff, Project Manager

Billy McCoy, Asst. Project Manager
Wesley McGruff, Construction Manager
Jeff Mulliken, Quality Control

24” cored slab units with AWS overlay. The roadway embankment of the bridge was reconstructed to pre-storm conditions as allowed by the Nationwide Permit. This helped control the bridge
length and minimize roadway work. Large rip rap (several feet in diameter) were retained from the existing embankment and reused to protect the upstream toe of slope. Additional verification

Design Work Location: Charlotte, NC of hydraulic models performed after the second flood using available rain gage data to verify hydraulic capacity of bridge opening.

h. Self-Assessment. The information provided in this section should be a self-assessment of CTEA’s performance on the project to identify CTEA personnel that have successfully completed projects on time and on or under budget, and to
identify CTEA’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The project was completed on-time, on-budget and CTEA received above average scores from SCDOT for this work. Comments include: Team has been very cooperative and responsive to any conflicts presented. CTEA has done an
excellent job with communication when anything arose. The design build team worked well with SCDOT to quickly determine a solution to fix the S-174 design after inclement weather changed the conditions of the bridge.

S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original schedule.

I. Quality Initiatives. Discuss CTEA’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original schedule. SCDOT noted: Team has been very cooperative and responsive to any conflicts

presented. CTEA has done an excellent job with communication when anything arose.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.

Not Applicable. All answers are “NO”.
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October 12, 2022

Bridge Package 15

Design-Build — Contract ID 8862230

ANDERSON, CHESTER, CHESTERFIELD, AND LANCASTER COUNTIES

Quality of Past Performance

All questions in Section 3.5.2 are answered "No" by both Palmetto Infrastructure and Carolina TEA for
the example projects submitted with this SOQ as well as all other projects.
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Gregory Canniff

President
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Surety Department

MarshMcLennan Marsh & McLennan Agency LLC

Agency 5605 Carnegie Boulevard, Suite 300
Charlotte, NC 28209
T +1704 3656213
www.MarshMMA.com

South Carolina Department of Transportation
PO Box 191
Columbia, SC 29202

October 13, 2022

Subject: Palmetto Infrastructure, Inc., Greenville, SC
SCDOT Bridge Package 15, Design-Build Project, Contract ID 8862230
Anderson, Chester, Chesterfield and Lancaster Counties

To Whom It May Concern:

We are pleased to confirm our surety bond relationship with Palmetto Infrastructure, Inc. Palmetto
Infrastructure, Inc. has been a client of ours for over 25 years, in which we have approved bonds in
excess of $40,000,000. Currently, we handle their surety needs through Philadelphia Indemnity
Insurance Company, which is one of the leading surety companies in the country. They are authorized
to transact business in the State of South Carolina and have an A. M. Best rating of “A++” and are on the
current Department of the Treasury’s Listing of Approved Sureties {Dept. Circular 570}.

This letter is to advise you Philadelphia Indemnity Insurance Company is prepared to provide the
necessary Performance and Payment Bond in connection with the above captioned project as required.
As always, Philadelphia Indemnity Insurance Company reserves the right to perform normal underwriting
at the time of any bond request, including, without limitation, prior review and approval of relevant
contract documents, bond forms, and project financing. We have complete confidence in Palmetto
Infrastructure, Inc.’s ability and its management, as they are financially responsible and handle all of their
business dealings in a very professional manner.

We consider Palmetto Infrastructure, Inc., Inc., a valued client and we continue to value our relationship
with them. Please feel free to contact us with any additional questions you may have regarding either
their surety program or our relationship with our client.

Should you desire any additional information concerning this fine company, please do not hesitate to
call.

Sineeiely. yours,

AN ADELPHIA INDENNITY INSURANCE COMPANY

- ‘Angela Y. Bekknel
*va’tiprqu;inj'a{_%‘a'ct_ s

AR
This ddtitsmepsis nettitendad to be taken as advice regarding any individual situation and should not be relied upon as such. Marsh & McLennan Agency, LLC shall have no
obligation to update this publication and shall have no liability to you or any other party arising out of this publication or any matter contained herein Any statements concerning
actuarial, tax, accounting or legal matters are based solely on our experience as consultants and are not to be relied upon as actuarial, accounting, tax or legal advice, for which
you should consult your own professional advisors Any modeling analytics or projections are subject to inherent uncertainty and the analysis could be materially affected if any
underlying assumptions, conditions, information or factors are inaccurate or incomplete or should change Copyright © 2022 Marsh McLennan Agency, LLC All rights reserved
CA Insurance Lic: 0H18131. MarshMMA com

A business of Marsh McLennan R TI) -
Marsh & McLennan Agency LLC Your future is limitless.



PHILADELPHIA INDEMNITY INSURANCE COMPANY
One Bala Plaza, Suite 100
Bala Cynwyd, PA 19004-0950

Power of Attorney

KNOW ALL PERSONS BY THESE PRESENTS: That PHILADELPHIA INDEMNITY INSURANCE COMPANY (the Company), a corporation organized and
existing under the laws of the Commonwealth of Pennsylvania, does hereby constitute and appoint Bradford W. Gibson, Angela Y. Buckner, Debra 8. Ritter,
Martin D. Pallazza, Raymond J. Garruto, Jenny Snell, H. Thomas Dawkins, Wendy E. Lahm, Robert C. Tresher, Sara Grace Deese, Leah E. Farnsworth, and
Erin Brooks of A Marsh McLennan Agency, LLC Company of the City of Charlotte in the State of North Carolinaits true and lawful Attorney-in-fact with full
authority to execute on its behalf bonds, undertakings, recognizances and other contracts of indemnity and writings obligatory in the nature thereof, issued in the course
of its business and to bind the Company thereby, in an amount not to exceed $50,000,000.

This Power of Attorney is granted and is signed and sealed by facsimile under and by the authority of the following Resolution adopted by the Board of Directors of
PHILADELPHIA INDEMNITY INSURANCE COMPANY on the 14% of November, 2016.

RESOLVED: That the Board of Directors hereby authorizes the President or any Vice President of the
Company: (1) Appoint Attorney(s) in Fact and authorize the Attorney(s) in Fact to execute
on behalf of the Company bonds and undertakings, contracts of indemnity and other
writings obligatory in the nature thereof and to attach the seal of the Company thereto; and
(2) to remove, at any time, any such Attomey-in-Fact and revoke the authority given. And,
be it

FURTHER

RESOLVED: That the signatures of such officers and the seal of the Company may be affixed to any
such Power of Attorney or certificate relating thereto by facsimile, and any such Power of
Attorney so executed and certified by facsimile signatures and facsimile seal shall be valid
and binding upon the Company in the future with respect to any bond or undertaking to
whicli it is attached.

IN TESTIMONY WHEREOF, PHILADELPHIA INDEMNITY INSURANCE COMPANY HAS CAUSED THIS INSTRUMENT TO BE SIGNED AND ITS
CORPORATE SEALTO BE AFFIXED BY ITS AUTHORIZED OFFICE THIS 5TH DAY OF MARCH, 2021.

)Pl

Johft Glomb, President & CEO
Philadelphia Indemnity Insurance Company

(Seal)

On this 5% day of March, 2021 before me came the individual who executed the preceding instrument; to me personally known, and being by me duly sworn said that he
is the therein described and authorized officer of the PHILADELPHIA INDEMNITY INSURANCE COMPANY; that the seal affixed to said instrument is the
Corporate seal of satd Company; that the said Corporate Seal and his signature were duly affixed.

Notary Public:

Gommonweaith of Fennsylvanis - Notary Seal Vrseesda, YY‘C’(P*;’?Aﬂ
Vanessa Mckenzie, Notary Public
Monlgomary County
My commisslon expires November 3, 2024
Gommission number 1366394

Pannaylvan.a Association of

residing at: Bala Cynwyd, PA

My commission expires: November 3, 2024

e
1, Edward Sayago, Corporate Secretary of PHILADELPHIA INDEMNITY INSURANCE COMPANY, do hereby certify that the foregoing resolution of the Boxrd of
Directors and the Power of Attorney issued pursuant thereto on the 5% day March, 2021 are true and correct and are still in full force and effect. I do $arthier certify thiri
John Glomb, who executed the Power of Attorney as President, was on the date of execution of the attached Power of Attorney the duly elevted Preﬁdem (;f
PHILADELPHIA INDEMNITY INSURANCE COMPANY. = )

Fl sy = [T 9098,
In Testimony Whereof T have subscribed my name and affixed the facsimile seal of each Company this 13th day of October &3 | 408 ¢

Edward Sayago, Corporate Secretary I
PHILADELPHIA INDEMNITY INSURANCE COMPANY
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INFRASTRUCTURE, INC.

FINANCIAL CAPACITY OF GENERAL CONTRACTOR
To:  South Carolina Department of Transportation (hereinafter “SCDOT”)
Contract ID: 8862230

Estimated Contract Amount: $12,000,000.00

Description: BRIDGE PACKAGE 15 — Anderson, Chester, Chesterfield, and Lancaster Counties

The undersigned, a duly authorized principle officer of Palmetto Infrastructure, Inc., the general contractor
(hereinafter “the Contractor) for the above referenced project and pursuant to the requirements of Appendix E
of the Contract RFP hereby certifies that Palmetto Infrastructure, Inc. has the financial capacity and resources
necessary to complete the Project as proposed in the RFP.

This 13th day of November 2022

Palmetto Infrastructure, Inc.
SOUTH CAROLINA
GREENVILLE COUNTY

Greé Canni}'/ Vé
Its: President
Sworn to and subscribed before me this 13th day of November 2022.

Dl
Notary Public = .

My Commissiof Expires e

By

3620 Pelham Rd. PMB 349
Greenville, SC 29615
Office: (864) 879-2166
Fax: (864) 879-2167
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DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

/% %/ October 12, 2022

Signaturé g Date

Greg Canniff
Print Name

Palmetto Infrastructure, Inc
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company
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Bridge Package 15

Design-Build — Contract ID 8862230

ANDERSON, CHESTER, CHESTERFIELD, AND LANCASTER COUNTIES
Confidential and/or Proprietary Information Page List

The following section of this SOQ is considered confidential and should not be disclosed under the South
Carolina Freedom of Information Act:

None
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Gregory Canniff

President



Appendix G - Addendum Receipt Forms
SCDOT Design Build Project

Bridge Package 15

Contract ID 8862230

CAROLINA

‘ran s;an /

Palmetto

INFRASTRUCTURE, INC. Aﬁgg’c_, PC



No Addenda were provided by SCDOT for the RFQ.
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SCCOT

South Carolina
Department of Transportation

First Name Last Name Company Name Project Name
bosticta@scdot.org Al Bostic SCDOT EBP 2018-2A DB PIl / CTEA
HerronZK Zach Herron SCDOT EBP 2020-1 DB PIl / CTEA
mattoxjh@scdot.org Jae Mattox SCDOT EBP 2018-2A DB PIl / CTEA
pittsme@scdot.org Michael Pitts SCDOT EBP 2020-1 DB PIl / CTEA
ndepalma@greenvillesc.gov Nick Depalma City of Greenville SRT over Haywood Road PIl / CTEA

=

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTION EMPLOYER 10f1


mailto:mattoxjh@scdot.org
mailto:pittsme@scdot.org
mailto:ndepalma@greenvillesc.gov

SCCoT

South Carolina .
Department of Transportation

Email

First Name

Last Name

dual Name

Project Name

Role of Key Indi

HerronZK@scdot.org Zach Herron Greg Canniff EBP 2020-1 DB Project Manager PIl / CTEA
bosticta@scdot.org AJ Bostic Greg Canniff EBP 2018-2A DB Project Manager PIl / CTEA
LawsJD@scdot.org Joe Laws Greg Canniff Pickens County SC File 39.111B Project Manager Palmetto Infrastructure
parrissl@scdot.org Shane Parrish Greg Canniff Cherokee, Lancaster SC File 5487000 Project Manager Palmetto Infrastructure

ndepalma@greenvillesc.com Nick Depalma Greg Canniff Swamp Rabbit Trail - Haywood and Laurens Project Manager Palmetto Infrastructure

HerronZK@scdot.org Zach Herron Billy McCoy EBP 2020-1 DB Asst. Project Manager PIl / CTEA
bosticta@scdot.org AJ Bostic Billy McCoy EBP 2018-2A DB Asst. Project Manager PIl / CTEA
LawsJD@scdot.org Joe Laws Billy McCoy Pickens County SC File 39.111B Asst. Project Manager Palmetto Infrastructure
parrissl@scdot.org Shane Parrish Billy McCoy Cherokee, Lancaster SC File 5487000 Asst. Project Manager Palmetto Infrastructure

ndepalma@greenvillesc.com Nick Depalma Billy McCoy Swamp Rabbit Trail - Haywood and Laurens Asst. Project Manager Palmetto Infrastructure
pittsme@scdot.org Michael Pitts Jeff Mulliken EBP 2020-1 DB QC Engineer Pll / CTEA
mattoxjh@scdot.org Jae Mattox Jeff Mulliken EBP 2018-2A DB QC Engineer PIl / CTEA
Replacement of US 17 Bridges over Rantowles Creek and
lacycr@scdot.org chris Lacy Jeff Mulliken o n B Project Manager The LPA Group
Wallace River
ristergd@scdot.org David Rister Jeff Mulliken Replacement of US76 Bridge over North Rabon and Lick Creeks Bridge Project Manager The LPA Group
ndepalma@greenvillesc.com Nick Depalma Jeff Mulliken Swamp Rabbit Trail - Haywood and Laurens QC Engineer Palmetto Infrastructure

HerronZK@scdot.org Zach Herron Wesley McGruff EBP 2020-1 DB Construction Manager PIl / CTEA
bosticta@scdot.org Al Bostic Wesley McGruff EBP 2018-2A DB Construction Manager PIl / CTEA
LawsJD@scdot.org Joe Laws Wesley McGruff Pickens County SC File 39.111B Construction Manager Palmetto Infrastructure
parrissl@scdot.org Shane Parrish Wesley McGruff Cherokee, Lancaster SC File 5487000 Construction Manager Palmetto Infrastructure

Columbia, South Carolina 29202-0191

Post Office Box 191

=

Phone: (803) 737-2314
TTY: (803) 737-3870

AN EQUAL OPPORTUNITY
AFFIRMATIVE ACTION EMPLOYER

lofl


mailto:HerronZK@scdot.org
mailto:parrissl@scdot.org
mailto:ndepalma@greenvillesc.com
mailto:HerronZK@scdot.org
mailto:parrissl@scdot.org
mailto:ndepalma@greenvillesc.com
mailto:pittsme@scdot.org
mailto:mattoxjh@scdot.org
mailto:lacycr@scdot.org
mailto:ristergd@scdot.org
mailto:ndepalma@greenvillesc.com
mailto:HerronZK@scdot.org
mailto:parrissl@scdot.org
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Bridge Package 15
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AND LANCASTER COUNTIES

Unique ID Name
J7HRINQLYXMS Palmetto Infrastructure Inc.
NKES8MYLPKBV6 Carolina Transportation Engineers & Associates, PC
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