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Commitment Signatures: 

       
Greg Canniff, President    Jeff Mulliken, Partner 
Palmetto Infrastructure, Inc.    Carolina Transportation Engineers & Assoc. PC 

 

3.2 INTRODUCTION:   

Our Team is comprised of Palmetto Infrastructure, Inc. (PII) as the Lead Contractor and Carolina 

Transportation Engineers & Associates, PC (CTEA) as the Lead Designer. This Team is pleased to 

present our qualifications and approach to the completion of Bridge Package 15 Design Build Project, as 

described in the RFQ dated September 28, 2022. Greg Canniff has the authority to sign the contract.  

 

PII and CTEA commit Greg Canniff, Jeff Mulliken, Billy McCoy and Wesley McGruff (collectively the 

Key Individuals) to this Project to the extent necessary to meet SCDOT’s quality and schedule 

expectations. These Key Individuals are available to the Project for the duration of the Project.  

Unique ID Name
J7HRJNQLYXM5 Palmetto Infrastructure Inc.
NKE8MYLPKBV6 Carolina Transportation Engineers & Associates, PC

Contracting Entity:  Palmetto Infrastructure, Inc. (Corporation) 

Contact / Managing Office Greg Canniff, President  (864) 879-2166  
& Lead Contractor  3620 Pelham Rd. PMB 349   gcanniff@palmettoii.com 
     Greenville, SC 29615 
 
Lead Designer Contact Jeff Mulliken, Partner        (803) 530-2973 
     CTEA     jeff.mulliken@Carolina-TEA.com 
     1201 Main Street, Suite 1850 
    Columbia, SC 29201 
 

mailto:gcanniff@palmettoii.com
mailto:jeff.mulliken@Carolina-TEA.com
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 Key Person and Point of Contact  
 
PII – Palmetto Infrastructure, Inc 
 
CTEA – Carolina Transportation 

Engineers & Associates, PC 
 
Aulick – Aulick Engineering 
 
ECS – ECS Southeast, LLP 
 
VM – Vaughn and Melton Consulting 

Engineers 
 
R&D – Robbins and DeWitt 
 
TELICS – Telecommunication & Industrial 

Consulting Services Corporation 
 
 
 
 
   Direct Report 
 
              Line of Communication 
 

ORGANIZATIONAL CHART KEY 

Lead Design Engineer 

Jeffrey Scott Mulliken, PE  
(CTEA) 

Project Manager 

Gregory Canniff  
(PII) 

CTEA 

QA/QC &  
Asst. Design Engr. 

Quality Manager & 
Construction QC 

ECS 

Construction Manager 

Wesley McGruff 

(PII) 

SCDOT Resident 
Construction Engineer 

Assist. Project Manager 

Elmore Billy McCoy 

(PII) 

Safety Manager 

PII 

Document Control 

CTEA 

Environmental Compliance 

R&D (WBE) 

Bridge Superintendent 
 

PII 

Potential Subcontractors 
 

Paving, Traffic Control, Signs, Guardrail, 
Pavement Markings, Barrier, Grooving 

Bridge Superintendent 

PII 

Paving Superintendent 
 

Subcontractor 

Major Subcontractor 

Grading, Seeding, Erosion Control 

ECS 

Geotechnical / HazMat 

VM 

Utility Coordination 

CTEA 

As-Builts 

Aulick (WBE) 

Hydraulics 

R&D (WBE) 

Environmental 

CTEA 

Roadway / Traffic 

CTEA 

Structures / Load Ratings 

VM 

Survey / SUE 

TELICS 

ROW 
 

3.3 TEAM STRUCTURE AND PROJECT EXECUTION:  Greg is the President of PII and Jeff is a Partner at CTEA and each have full authority to make any decisions on behalf of their companies. This unique situation allows 

design and construction decisions to be made immediately with full support of the companies. Greg will lead the overall project and will contract with SCDOT. Jeff will lead the design, permitting and construction engineering 

services. Billy will lead the construction. Greg and Billy, and most companies shown on the organizational chart below, are in the same or similar roles as the recently completed EBP 2020-1 DB and EBP 2018-2A DB. Jeff performed 

QC on these projects. 

3.3.1 Organizational Chart, Team Structure and Team Integration  
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Functional Relationships: Greg Canniff is responsible for all aspects of the design and construction of the project 

and will report to SCDOT. Greg will be intimately involved in this project from conception to final delivery of all 

bridges. Greg will co-locate with the Lead Design Engineer during plan development. The Lead Design Engineer, 

Jeff Mulliken, will report to Greg and be the primary point of contact for design and permitting. He will coordinate 

with SCDOT for design reviews and project documentation. Assistant Project Manager, Billy McCoy, will report 

to Greg and assist in the day-to-day management of the project. Construction Manager, Wesley McGruff, will 

manage construction activities and be the primary contact with the SCDOT Resident Construction Engineer. 

Wesley will be on-site(s) full time during construction with field support from Greg and Billy part-time. 

Greg and Jeff will coordinate daily during design development. Jeff will present design alternatives to Greg for 

consideration and relay design schedules to Greg for maintenance of the overall project schedule. Decisions made 

will be passed along to the design team by Jeff.  Weekly meetings will be held for the entire design team plus 

Greg, Billy and Wesley to keep parties engaged through design package acceptance. Construction insights and 

preferences will be incorporated in the plans from these design meetings. 

During construction, ECS will serve in the quality control capacity, R&D will perform environmental compliance 

reviews, and CTEA will provide shop drawing reviews and construction support. Jeff will attend monthly 

construction meetings. Jeff and Greg will continue weekly meetings throughout construction and will pull in 

additional Team members as needed to resolve construction conflicts or take advantage of opportunities. Billy and 

Wesley have a direct line of communication with Jeff to resolve construction conflicts, address plan ambiguities, 

and/or request changes for unforeseen issues or changed conditions in the field. 

This same Team recently completed EBP 2018-2A DB as well as EBP 2020-1 DB, two DB projects completed on 

time in South Carolina. Projects can only be completed on time and to the client’s satisfaction when the team is 

communicating with each other as well as the client and local constituents – as we have demonstrated.   
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Previous Teaming History: Greg and Jeff have decades of experience working together. Prior to the EBP projects 

for SCDOT, they won and completed several design-build projects in South Carolina while employed at Lane and 

The LPA Group, respectively. Greg, Billy and Wesley have similar history (Greg and Billy worked together for 

years at UIG prior to PII and they have been together at PII for many years.). This Team has pursued, designed, 

and/or constructed projects for SCDOT and the City of Greenville continuously the past 5 years. Recent examples 

include: 

 
Each project listed above is similar in size, scope, and construction type as the subject projects. For each of the 

projects identified, our Key Individuals and other team members performed the same or similar role as 

identified for this project.  
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CONTACT
EBP 2020-1 DB X X X X X X X X Michael Pitts, SCDOT PM

pittsme@scdot.org
803-737-2566

EBP 2018-2A DB X X X X X X X X Jae Mattox, SCDOT PM
mattoxjh@scdot.org
803-737-1805

SRT over Haywood Road X X X X X X X Nick DePalma
ndepalma@greenvillesc.gov
864-933-2242

SRT over Laurens Road X X X X X X X Nick DePalma
ndepalma@greenvillesc.gov
864-933-2242

SCDOT emergency bridge replacement DB; 2 bridge replacements over streams using 
low volume criteria, 2020

SCDOT bridge replacement DB; 3 bridge replacements over streams with an 
intersection relocation, 2018 to 2019

Value Engineering Redesign during construction. Pedestrian truss over Haywood Road 
with multi-span cored slab approaches on pile bents.

Value Engineering Redesign during construction. Pedestrian truss over Haywood Road 
with multi-span cored slab approaches on pile bents.
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3.3.2 Project Resources, Strategies, and Execution 

Project Resources: PII has the financial capacity, bonding capacity, bridge construction crews, and construction 

equipment available to manage and construct this project. We anticipate a 24- to 30-month construction schedule, 

starting in Spring 2023, and have no current backlog for that timeframe. A dedicated subcontractor will perform all 

grading, seeding, and erosion control like the work performed on EBP 2018-2A DB and EBP 2020-1 DB. PII 

anticipates a minimum of two bridge construction 

crews and one grading crew on this project to 

ensure timely completion. If schedule demands 

are more condensed, PII will provide additional 

bridge crews. PII builds schedules based on a 4-

day work week for the crews.  We reserve the 

additional time each week to allow for weather 

delays or to recover from unforeseen schedule 

impacts. We will complete this project on time.  

The design team also has the resources and abilities to complete this work in a condensed schedule. Our combined 

team brings over 200 local design professionals covering every anticipated design discipline. The work on the 

project is anticipated to utilize only about 10% of our available staff.  

CTEA will self-perform project management, roadway and bridge engineering and plan production.  Aulick will 

provide bridge hydraulics and drainage design. These disciplines are the key to developing a winning project and 

we expect to have a preliminary plan submittal effort completed prior to the bid letting. Plans will be progressed to 

final stages for initial submittal to SCDOT.  

DBE Participation Outreach: PII seeks the use of local DBE firms in all phases of work, and historically use 

DBEs for reinforcing steel, erosion control, guardrail, and box beam and cored slab fabrication. We have Aulick 

Construction Work Item Primary 
Project Management, Demolition, MOT PII
Bridge & Structure Construction PII
Drilled Shafts Subcontractor
Grading and Drainage, Erosion Control Subcontractor
Design Work Item Primary 
Design Management, QC Reviews CTEA
Structures & Load Ratings CTEA
Roadway CTEA
Hydraulic Aulick 
Geotechnical ECS
Utility Coordination VM
ROW TELICS
Environmental Permitting & Compliance R&D
Surveys & SUE VM
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m
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STRATEGY FOR IMPLEMENTATION OF RESOURCES
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Engineering (WBE) and Robbins and Dewitt (WBE) as dedicated partners for hydraulic and drainage design, 

sediment and erosion control, permitting, public involvement, and environmental compliance. We will continue to 

seek the services of quality DBE firms for this contract, but are proud to know we will exceed SCDOTs goals of 

0.1% for Professional Services and 17.1% for total contract value with arrangements already in place. 

Geographic Location: PII’s location in the Upstate provides cost-effective and efficient operations throughout the 

Piedmont, and we have completed numerous bridge replacement projects in Anderson, Chester, Chesterfield, and 

Laurens Counties. PII and CTEA main corporate offices are located approximately an hour apart, and CTEA’s 

Lead Design Engineer, Jeff Mulliken, lives 15 minutes from PII’s office. This close proximity between the key 

project decision-makers provides enhanced team integration, communication, direct project execution and issue 

resolution. PII will co-locate at CTEA’s office, we will meet on-site, and utilize TEAMS meetings as necessary to 

assure that the projects remain on-schedule. Design leads from our entire team will attend in-person and virtual 

meetings; as shown below, we have staff located within about an hour from all of the project sites so on-site 

meetings can be quickly facilitated when needed. Furthermore, we can perform pre- and post-storm evaluations of 

erosion control in an expedient manner should the need arise. CTEA’s Columbia office also provides immediate 

access and response to SCDOT Headquarters as needed. 
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3.4 EXPERIENCE OF KEY INDIVIDUALS 

EBP 2018-2A DB and EBP 2020-1 DB prove 

our ability to deliver a quality fast-paced DB 

project on schedule and on budget, with no 

unresolved issues.  

3.4.1 All individuals and firms hold current and appropriate licenses to perform their work in South 

Carolina. All design reports, plans, and design calculations shall be signed by an unrestricted Engineer 

registered in the state of South Carolina. Greg, Billy and Wesley are full-time employees of PII, and Jeff is a 

full-time employee of CTEA.  

3.4.3 Key Individuals’ resumes are included in APPENDIX A. The PII Team brings the experience and expertise 

in all phases of roadway and bridge design and construction for the Project.  

3.4.4 Project Management Team 

Project Manager: Greg has managed successful fast-paced design-build projects including the Greenville 

Southern Connector, I-85 & I-77 Interchange and HOV Lanes, and recently, EBP 2018-2A DB and EBP 2020-1 

DB where he performed the same role. Greg has built PII to construct the types of bridges as proposed for this 

project – cored slab and box beam bridges in rural locations. 

Greg is in charge of and responsible for delivery of the project in accordance with the contract, with full authority 

to make decisions on behalf of the Team and communicate these decisions to SCDOT. As President, Greg does not 

need to check with an executive management team and can make decisions immediately, expediting project 

delivery and facilitating negotiations. He brings 38 years of bridge building experience to this position, including 

30 years in management roles. Greg will attend and lead weekly status meetings during design and construction 

and be available at the request of SCDOT. 

Title Name Firm Req'd Prov'd DB
Project Manager Greg Canniff PII 7 38
Assistant Project ManagerBilly McCoy PII 5 31
Construction Manager Wesley McGruff PII 5 31
Lead Design Engineer Jeff Mulliken CTEA 7 32

Experience
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Assistant Project Manager: Billy complements Greg with the daily management of the Project and will schedule 

and coordinate subcontractors. Billy performed this same role on EBP 2018-2A DB and EBP 2020-1 DB. For the 

duration of Construction, Billy will be dedicated solely to managing this Project, shall have no other assigned 

Project responsibilities, and shall not be utilized on any other projects. Billy will be on-site during construction 

activities and attend weekly status meetings during design and construction phases and will be available at the 

request of SCDOT.   

3.4.5 Design Engineering Team 

Lead Design Engineer: Jeff has extensive design-build experience on SCDOT projects and personal experience 

designing bridges like the cored slab and box beam designs anticipated, as well as AASHTO girder bridges if 

necessary. His in-depth knowledge of permitting, roadway design, bridge design, geotechnical design and 

hydraulic design allows him to balance the requirements of each discipline to develop the best engineering solution 

at each site. His eye for constructability solves conflicts before plans go to construction. Jeff will be in charge of 

and responsible for all aspects of the design and permitting. He has more than 25 years of experience in the design 

and management of Design-Build projects ranging from $2 million to over $100 million with multiple new bridges 

and bridge replacements, including EBP 2018-2A DB and EBP 2020-1 DB. For the duration of the design phase, 

Jeff will attend project meetings in person, be primarily dedicated to the design of the Project, and be available as 

needed by SCDOT. Jeff is a Partner and full-time employee of CTEA. 

3.4.6 Construction Management Team 

Construction Manager: Wesley complements Greg with the construction management of the Project. He will 

work with SCDOT District personnel to ensure project compliance. Wesley will have a direct line of 

communication to Jeff for assistance with design issues during construction – accelerating project delivery. Wesley 

performed this same role on EBP 2018-2A DB and EBP 2020-1 DB. For the duration of construction, Wesley will 

be dedicated solely to managing the construction of the Project, shall have no other assigned Project 
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responsibilities, and shall not be utilized on any other projects. The PII Team will have two bridge crews from PII 

as well as a paving crew following them at each site. Wesley will ensure each crew has a construction 

superintendent on site during construction activities. 

3.5 PAST PERFORMANCE OF TEAM: 

Experience of Proposer’s Team:  PII and CTEA have worked together continuously over the past five years - 

pursuing, winning, and producing bridge replacements, resulting in two SCDOT DB projects completed on-time 

and on-budget, and two City of Greenville projects currently ahead of schedule and under budget. Our staff have 

been working together for decades. Our established relationships equal or exceed the timelines for all our 

competition.  

SCDOT scored CTEA and PII with above average marks on our performance appraisals for both EBP 2018-2A 

and 2020-1 DB projects. Both projects won the Engineering Excellence Award from ACEC-SC. PII overcame a 

leaking force main sewer at S-51 and a post-award flood that changed the site conditions at S-174 – but still 

finished both projects on time. We add quality to our projects by working with local neighbors to reduce impacts to 

their properties (minimize trees cut at S-174) and mitigate issues (relocate fences from SCDOT property at S-816), 

as well as recycle materials (farm use of bridge precast panels from S-816). 

Quality of Past Performance: 
Neither PII, nor any PII Team 

members, have been suspended, 

debarred, disqualified from bidding, 

or declared ineligible for work by 

any entity; nor are any such actions 

pending against the company 

(Team) within the past five years. 

Yes No

Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation 
from the Lead Designer due to errors and omissions?
Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a 
design-build contract?

Have any projects under contract with the Lead Contractor or any member of the joint venture 
been subject to remediation actions, stop work orders, or project delays in excess of 30 days 
as a result of Section 404/Section 401 permit violations?

Has the Lead Contractor or any member of the joint venture been declared delinquent or 
placed in default on any project?
Has the Lead Contractor or any member of the joint venture submitted a claim on a project 
that was litigated?
Have any projects been delayed more than 30 days such that liquidated damages were 
assessed?
Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or 
repeated?



 

 

 

 

 

 

Appendix A – Key Individual Resume Form 

SCDOT Design Build Project 
Bridge Package 15 

Contract ID 8862230 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  
Gregory W. Canniff 
President – Owner 

 

b. Role of Key Individual for this Project:   
Project Manager 

 

c. Name of Firm with which you are now associated:  
 

Palmetto Infrastructure, Inc. 
 

d. Years of Experience: With this Firm 14 Years            Other Firms 24 Years 
 

Palmetto Infrastructure, Inc.: President - Owner – Responsible for all phases of business from bid to 
build; oversee administrative aspects of company, ensure quality and on-time delivery of projects, 
negotiate change orders and additional services. Manage DB Projects. As Project Manager, Greg is 
responsible for project administration, start-up, staffing, and contract negotiation with subcontractors.  He 
oversees quality control and quality assurance, schedule requirements, cost accountability, and 
coordinates all project team members, ensuring owners a successful project delivery. 

Rea Contracting LLC/Lane Industries: Bridge Division Manager – Responsible for all areas of bridge 
division (estimating, personnel, projects, equipment, market analysis). Design Build Structures Manager 
for two dozen DB projects in the Carolinas.  2002 – 2008 

United Contractors, Inc.: Vice President – Responsible for coordination of designs, negotiations of 
suppliers and subcontractors, construction management. Performed as the Structures Manager for DB 
Projects. 1999 – 2002 

Carolina Bridge Company: Vice President – Responsible for estimating and bidding all projects; develop 
contracts for subcontractors and suppliers; produce project schedules and submittals. 1991 – 1999 

Wilbur Smith Associates: Resident Engineer – Responsible for engineering and inspection staff 
performing QC and on-site inspection. 1989 – 1991 

Carolina Bridge Company: Engineer, Project Manager – Performed design and construction project 
management. 1983 – 1989 

Martin Engineering: Superintendent – Responsible for field layout, steel erection, material testing and 
QC. Coordinated subcontractors, field supervision. 1982 – 1983 

 

e. Education:  
Clemson University / Clemson, SC / Master of Engineering / 1996 / Civil Engineering  
Clemson University / Clemson, SC / Bachelor of Science / 1982 / Civil Engineering 

 

f. Active Registrations:  
 
 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build 
Key Personnel Role:                    Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2021, Assigned 2021 
Owner Contact Information:        City of Greenville, Nick DePalma, 864-933-2242 
Design/Construction Value:        $4,994,755 Design & Construction 
Project Description:  

 
Project included two Pedestrian Bridges over Haywood and Laurens Rd with driven composite Concrete and 
H-Pile Foundations with 280’ Cored Slab Approach Spans and Structural Steel Truss over roadways with 
associated roadway approach. Greg’s specific responsibilities included assembling the design and 
construction teams, development of the price and schedule for submittal to the City of Greenville including 
pricing of subconsultants, management of the construction, coordination of design and permitting team, 
scheduling, and cost control. 



 
 
 

Emergency Bridge Package 2020-1 DB 
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380 
Design/Construction Value:        $3,173,140 Construction 
Project Description:  
                    
Project included 2 emergency bridge replacement projects and associated approach roadway 
reconstruction in York and Anderson Counties. Greg’s specific responsibilities included assembling the 
design and construction teams, development of the price and schedule for submittal to SCDOT including 
pricing of subconsultants, management of the construction, coordination of design and permitting team, 
scheduling, and cost control. Project requirements included completion in 215 days. Palmetto obtained 
substantial completion on time.  
 
 
Emergency Bridge Package 2018-2A DB 
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2018-2020, Assigned 2018-2020 
Owner Contact Information:        SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001 
Design/Construction Value:        $5,127,593 Construction 
Project Description:  
                    
Project included 3 emergency bridge replacement projects and associated approach roadway 
reconstruction in Dillon and Marlboro Counties. Greg’s specific responsibilities included assembling the 
design and construction teams, development of the price and schedule for submittal to SCDOT including 
pricing of subconsultants, management of the construction, coordination of design and permitting team, 
scheduling and cost control. Project requirements included completion in 200 days. Palmetto obtained 
substantial completion on time. SCDOT noted the Palmetto / Carolina TEA Team was the only DB Team 
to meet design deliverable dates in 2019, and the only DB Team to meet Substantial and Final 
completion dates. 
 
 
 
Pickens County SC File 39.111B  
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 4/13/10 – 8/7/19 
Owner Contact Information:        SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034 
Construction Value:                     $16,400,987.40 Contract/ $9,435,351.60 Subcontract 
Project Description:  
                    
Original Contract required a No Cost Design/Build Change Order that was Greg’s concept. Walls and 
Bridge were changed due to constructability and the Temporary Railroad Structure was deleted. The 
needed offline structure was incorporated into new Three Span Bridge on Drill Shaft Foundation. 
Retaining Walls were also Redesigned to a Drilled Pile as the detailed Sheet Pile could not be installed 
due to cohesive soils.  SCDOT was given the design in Stage II, and after additional Design the Bridge 
was Widened. Retaining Walls and an Amtrak Platform were added in a unit price traditional contract. 
Project required coordination and construction challenges with SCDOT, NSRR and Amtrak.   Palmetto 
Infrastructure Inc. was able to share and team with SCDOT to navigate a challenging project to delivery. 
 
 
 
 
 
 
 
 
 



  

 
 
 
 
Cherokee, Lancaster SC File 5487000  
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2/19/15-3/15/16 
Owner Contact Information:        SCDOT, Shane Parrish, parrissl@scdot.org, (864)489-5760 
Construction Value:                     $1,582,033.00 
Project Description:  
                    
Low Volume Bridge Replacements in District 4 over five different counties. Cherokee County (S-11-121) 
was a 70’- cored slab bridge with bents over Bear Creek. Cherokee County (S-11-246) was a 30’-70’--30’ 
cored slab bridge with bents over Blue Branch. Cherokee County (S-11-82 was a single 70’ Cored Slab 
over Morgan Creek. Cherokee County (S-11-72) was a 30’-80’-80’-70’- cored slab and box beam bridge 
with bents over Thickety Creek. Lancaster County (S-29-15) was a 30’-50’20’ cored slab bridge over 
Hanging Rock Creek. All sites required driven pile foundations and Roadway Approach, Guardrail, 
Paving, and Stripping.   
 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  

i.  
The Project Manager is not required to be on-site full-time for the duration of construction. 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  
Billy McCoy 
Assistant Project Manager / Construction Manager 

 

b. Role of Key Individual for this Project:   
Assistant Project Manager 

 

c. Name of Firm with which you are now associated:  
Palmetto Infrastructure, Inc. 
 

 

d. Years of Experience: With this Firm 11 Years           With Other Firms 20 Years 
    
Palmetto Infrastructure, Inc.: Construction Manager – Responsible for all phases of construction and 
construction management for bridge replacement projects. He is responsible for the review of plans, 
scheduling of work, tracking of job costs, managing daily field operations and coordinating with the 
owner's engineers as well as on-site safety management, subcontractor coordination and the supervision 
of all construction work, ensuring it is completed to the owner's satisfaction. Billy oversees construction at 
multiple sites, will implement and inspect traffic control, and maintain job site records. 2011 - Present 

United Contractors, Inc.: Bridge Supervisor – Responsible for bridge crew and project oversite at the 
jobsite.  1999 – 2011   

United Contractors, Inc.: Crane Operator – Responsible for operating equipment for bridge construction 
including barge and water work.  1994 – 1999   

United Contractors, Inc.: Carpenter – Responsible for bridge construction as assigned.  1993 – 1994   

United Contractors, Inc.: Laborer– Responsible for bridge construction as assigned.  1991 – 1993   

 

As shown through this progression of work, Billy has constructed and managed the construction of 
bridges for his entire career. He fully understands every component of bridge construction from utility 
relocations to site prep work, to site close out work.  Billy maintains accurate daily logs for work 
performed. 

 

e. Education:  
Richlands High School, Richlands, VA 
National Commission for the Certification of Crane Operators  

 

f. Active Registrations:  
Certified Crane Operator 
Commercial Driver’s License 
Certified Rigger 

 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build 
Key Personnel Role:                    Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2021, Assigned 2021 
Owner Contact Information:        City of Greenville, Nick DePalma, 864-933-2242 
Design/Construction Value:        $4,994,755 Design & Construction 
Project Description:  
 
Project include Design & Build of Two Pedestrian Bridges over Haywood Rd. and Laurens Rd. Structures  
consisted of composite concrete and steel H-Pile foundation with a poured in place cap. Superstructure of 
cored slabs with a structural steel truss over roadway. Billy’s specific responsibilities included scheduling 
subconsultants, managing daily field operations, working with CI to ensure MOT, environmental 
compliance and quality control testing was performed in accordance with contract requirements, and 
ensuring project completion on schedule 

 



 
 
Emergency Bridge Package 2020-1 DB 
Key Personnel Role:                    Construction Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380 
Design/Construction Value:        $3,173,140 Construction 
Project Description:  
                    
Project included 2 emergency bridge replacement projects and associated approach roadway 
reconstruction in York and Anderson Counties. Billy’s specific responsibilities included scheduling 
subconsultants, managing daily field operations, working with SCDOT resident to ensure MOT, 
environmental compliance and quality control testing was performed in accordance with contract 
requirements, and ensuring project completion on schedule. Project requirements included completion in 
215 days. Palmetto obtained substantial & final completion on time.  
 
Emergency Bridge Package 2018-2A DB 
Key Personnel Role:                    Construction Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2018-2020, Assigned 2018-2019 
Owner Contact Information:        SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001 
Design/Construction Value:        $5,127,593 Construction 
Project Description:  
                    
This project included 3 emergency bridge replacement projects and associated approach roadway 
reconstruction in Dillon and Marlboro Counties. Billy’s specific responsibilities included review of plans, 
ordering materials, maintaining a safe project worksite, oversee all bridge construction activities, and 
project closeout activities. Billy maintained a direct line of communication with the design team to identify 
project issues and promote solutions. His construction knowledge and project organization allowed this 
project to be completed on time. Project requirements included completion in 200 days. Palmetto 
obtained substantial completion on time. SCDOT noted the Palmetto / Carolina TEA Team was the only 
DB Team to meet design deliverable dates in 2019, and the only DB Team to meet Substantial and Final 
completion dates. 
 
Pickens County SC File 39.111B  
Key Personnel Role:                    Construction Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 4/13/10 – 8/7/19 
Owner Contact Information:        SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034 
Construction Value:                     $16,400,987.40 Contract/ $9,435,351.60 Subcontract 
Project Description:  
                    
Original contract required a No Cost Design/Build Change Order that was PII’s concept. Walls and bridge 
were changed due to constructability and the temporary railroad structure was deleted. The needed 
offline structure was incorporated into new three-span bridge on drill shaft foundation. Retaining walls 
were redesigned to a drilled pile as the detailed sheet pile could not be installed due to cohesive soils.  
SCDOT was given the design in Stage II, and after additional design the bridge was widened. Retaining 
walls and an Amtrak platform were added in a unit price traditional contract. Project required coordination 
and construction challenges with SCDOT, NSRR and Amtrak.   Palmetto Infrastructure Inc. was able to 
partner with SCDOT to navigate a challenging project to delivery. 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
Cherokee, Lancaster SC File 5487000  
Key Personnel Role:                    Project Manager 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2/19/15-3/15/16 
Owner Contact Information:        SCDOT, Shane Parrish, parrissl@scdot.org, (864)489-5760 
Construction Value:                     $1,582,033.00 
Project Description:  
                    
Low Volume Bridge Replacements in District 4 over five different counties. Cherokee County (S-11-121) 
was a 70’- cored slab bridge with bents over Bear Creek. Cherokee County (S-11-246) was a 30’-70’--30’ 
cored slab bridge with bents over Blue Branch. Cherokee County (S-11-82 was a single 70’ Cored Slab 
over Morgan Creek. Cherokee County (S-11-72) was a 30’-80’-80’-70’- cored slab and box beam bridge 
with bents over Thickety Creek. Lancaster County (S-29-15) was a 30’-50’20’ cored slab bridge over 
Hanging Rock Creek. All sites required driven pile foundations and Roadway Approach, Guardrail, 
Paving, and Stripping.   
 
 
 

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
 
Rabun County GDOT 170940 Cat Gap Road over Tallulah River, Construction Manager Completion 
9-15-2022 
Laurens County SCDOT 3051250 Missallie Dr. over Shell Creek, Construction Manager 12-30-2021 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
. 



KEY INDIVIDUAL RESUME FORM 

 

 
  

Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  
Jeffrey Scott Mulliken, PhD, PE 
Partner 

  

b. Role of Key Individual for this Project:   
Lead Design Engineer 

 

c. Name of Firm with which you are now associated:  
Carolina Transportation Engineers & Associates, PC (Carolina TEA) 

 

d. Years of Experience: With this Firm <1 Years           With Other Firms 31 Years 
 
Carolina TEA: Principal – Responsible for financial operations, business development, planning, 
employee development, and client satisfaction. Management of bridge replacement and transportation-
related projects focused on client satisfaction, quality products, and sound financial performance.  Lead 
firm-wide bridge practice through expertise in seismic engineering, soil-structure interaction, and 
structural dynamics. 2022.  
 
Holt Consulting Company, LLC: Transportation Practice Lead/Senior Structural Engineer – Responsible 
for management of bridge replacement and transportation-related projects focused on client satisfaction, 
quality products, and sound financial performance.  Lead firm-wide bridge practice through expertise in 
seismic engineering, soil-structure interaction, and structural dynamics. 2018 – 2021 
 
STV Incorporated: Senior Structural Engineer/Business Unit Lead – Responsible for management of 
bridge replacement and transportation-related projects focused on client satisfaction, quality products, 
and sound financial performance. Also support firm-wide bridge practice through expertise in seismic 
engineering, soil-structure interaction, and structural dynamics. 2016 – 2018, 2021 - 2022 
 
Kimley-Horn and Associates: Senior Engineer and Project Manager – Responsible for performance of the 
office including financial operations, business development, planning, employee development, and client 
satisfaction. Practice areas supported in this office included: Program and project management, structural 
design, roadway design, bridge design, environmental, planning, parking structure design, and traffic 
engineering. 2013 – 2016 
 
The LPA Group Inc./Michael Baker Jr, Inc.: Operations Manager/Project Manager/Senior Engineer – 
Responsible for planning, design, and design management for structural-related projects and for overall 
performance of three offices. Metrics for performance including financial operations and soundness, 
business development and marketing success, planning, employee development, and client 
management. Multi-disciplined practice areas supported in these offices include: Environmental, 
Planning, Program Management, Aviation, Architecture, Roadway Design, Bridge Design, Water 
Resources, Right-of-Way Services, and Electrical Engineering. 1997 – 2013 
 
Westinghouse Savannah River Company: Senior Engineer – Responsible for the structural and seismic 
qualification of reinforced concrete and steel structures, design reviews, and the establishment of 
structural design criteria. Also responsible for performing soil-structure interaction analyses, leading 
seismic retrofit design efforts, and technical direction of research efforts. 1989 – 1997 

e. Education:  
University of South Carolina / Columbia, SC / Doctor of Philosophy / 2011 / Civil Engineering 

University of South Carolina / Columbia, SC / Master of Science / 1994 / Civil Engineering 

University of South Carolina / Columbia, SC / Bachelor of Science / 1989 / Civil Engineering 

f. Active Registrations:  
1995 / SC / PE-Civil / 16939; 2008 / NC / PE-Civil / 034610; 2005 / AR / PE-Civil / 12097; 2014 / FL / PE-Civil / 

78319; 2008 / GA / PE-Civil / 032817; 2015 / MN / PE-Civil / 52456; 2007 / MO/ PE-Civil / 2007009113; 2006  



 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 
Emergency Bridge Package 2020-1 DB 
Key Personnel Role:                     Senior Structural Engineer 
Experience with Current Firm:    Holt Consulting 
Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Michael Pitts, pittsme@scdot.org, (803) 737-2566 
Design/Construction Value:        $3,173,140 Construction 
Project Description: Project included 2 emergency bridge replacement projects and associated 
approach roadway reconstruction in York and Anderson Counties. Derek’s specific responsibilities 
included assembling the design team, conceptual design, final structures design, coordination of design 
team, scheduling and cost control and development of project closeout documentation including as-builts.  
Bridges utilized single span and multi-span cored slab structures. Project requirements included 
completion in 215 days. Palmetto obtained substantial completion on time.  
 
Emergency Bridge Package 2018-2A DB 
Key Personnel Role:                     Senior Structural Engineer 
Experience with Current Firm:    Holt Consulting 
Project/Assignment Duration:     Project 12/2018 – 1/2020, Assigned 12/2018 – 1/2020 
Owner Contact Information:        SCDOT, Jae Mattox, MattoxJH@SCDOT.org , (803) 737-1805 
Design/Construction Value:        $5,127,593 Construction 
Project Description: Project includes 3 emergency bridge replacement projects and associated 
approach roadway reconstruction in Dillon and Marlboro Counties. Derek’s specific responsibilities 
included conceptual design, final structures design, coordination of design team, scheduling and cost 
control. Bridges utilized single span and multi-span cored slab structures. Project requirements included 
completion in 200 days. The Palmetto Team (Contractor) obtained substantial completion on time. Project 
won the 2020 ACEC-SC Engineering Excellence Award. 
 
Carolina Bays Parkway Phase II Design-Build  
Key Personnel Role: Project Manager 
Experience with Current Firm: The LPA Group Inc./Michael Baker Jr, Inc. 
Project/Assignment Duration: Project 2005-2010, Assigned 2005-2010 
Owner Contact Information: SCDOT, Kyle Berry, berrywk@scdot.org, (843) 661-4710 
Design/Construction Value: $75 Million 
Project Description: Project Manager for all aspects of design and coordination for the project including 
bridges, roadway, geotechnical, traffic control, signing, hydrology, and utilities. Responsibilities included 
maintaining project design schedule, coordinating activities between design disciplines, and providing the 
interface between the contractors and the design team. The bridge design involved a new ramp structure 
in the new U.S. Route 501 interchange and two new overpass structures in the S.C. Route 544 
interchange. All three bridges were designed with 65.5-inch AASHTO Bulb-tee girders with spans up to 
126 feet in length. Foundation supports are drilled shafts in the interior piers and driven piles with 
mechanically stabilized earth walls at the abutments. The drilled shaft foundations at S.C. Route 544 
utilize a post-grouted installation technique which is the first such application in the State of South 
Carolina.  
 
SCDOT US 17 Ashepoo/Combahee/Edisto Basin Design-Build 
Key Personnel Role: Project Manager 
Experience with Current Firm: The LPA Group Inc./Michael Baker Jr, Inc. 
Project/Assignment Duration: Project 2010-2014, Assigned 2010-2013 
Owner Contact Information: SCDOT, Daniel Burton, burtond@scdot.org, (843) 972-6200 
Design/Construction Value: $75 Million 
Project Description: 
Responsible for oversight of bridge design, seismic design, and plan production for three bridge 
structures in Colleton County, SC. This design-build project will improve safety on the segment of US 17 
from south of Wiggins Road to SC 64 in Jacksonboro, while preserving community resources and 
protecting the natural and scenic environment of the Ashepoo, Combahee, and Edisto (ACE) Basin. The 
proposed project involves a 4-lane divided primary facility with three bridges: a 130-foot-long single span 
prestressed concrete beam structure with mechanically stabilized earth (MSE) walls over CSXT rail lines, 
a 90-foot-long flat slab bridge over Tupelo Swamp, and a 420-foot-long AASHTO Type II girder structure 
over the Ashepoo River. 
 
 

mailto:MattoxJH@SCDOT.org


 

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  
 
The Lead Design Engineer is not required to be on-site full-time for the duration of construction. 



KEY INDIVIDUAL RESUME FORM 

 
Brief Resume of Key Individual anticipated for the Project.  

a. Name & Title:  
Wesley McGuffin 
Construction Manager / Superintendent 

 

b. Role of Key Individual for this Project:   
Construction Manager 

 

c. Name of Firm with which you are now associated:  
Palmetto Infrastructure, Inc. 
 

 

d. Years of Experience: With this Firm 12 Years           With Other Firms 20 Years 
    
Palmetto Infrastructure, Inc.: Construction Manager/Superintendent – Responsible for all phases of 
construction and construction management for bridge replacement project. He is responsible for the 
review of plans, scheduling of work, tracking of job costs, managing daily field operations, and 
coordinating with the owner's engineers as well as on-site safety management, subcontractor 
coordination and the supervision of all construction work, ensuring it is completed to the owner's 
satisfaction. Wesley oversees construction, will implement, and inspect traffic control and Erosion Control, 
and maintain job site records. 2018 - Present 

Palmetto Infrastructure, Inc.: Crane Operator – Responsible for operating equipment for bridge 
construction.  2011 – 2018   

United Contractors, Inc.: Crane Operator – Responsible for operating equipment for bridge construction 
including barge and water work.  2006 – 2011   

Eastern Bridge Company, Inc.: Superintendent – Responsible for bridge crew and project oversite at the 
jobsite.  2002 – 2006   

Modern Continental South: Superintendent – Responsible for bridge crew and project oversite at the 
jobsite.  2001 – 2002   

United Contractors, Inc.: Crane Operator– Responsible for operating equipment for bridge construction 
1996 – 2001   

 

As shown through this progression of work, Wesley has constructed and managed the construction of 
bridges for his entire career. He fully understands every component of bridge construction from utility 
relocations to site prep work, to site close out work.  Wesley maintains accurate daily logs for work 
performed. 

 

e. Education:  
Walhalla High School, Walhalla, SC 
National Commission for the Certification of Crane Operators  

 

f. Active Registrations:  
Certified Crane Operator 
Commercial Driver’s License 
Certified Rigger 

 

g. Document the extent and depth of your experience and qualifications relevant to the Project.  
 

City of Greenville Swamp Rabbit Trail Pedestrian Bridges Design Build 
Key Personnel Role:                    Construction Manager / Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2021, Assigned 2021 
Owner Contact Information:        City of Greenville, Nick DePalma, 864-933-2242 
Design/Construction Value:        $4,994,755 Design & Construction 
Project Description:  
 
 



 

 
Project include Design & Build of Two Pedestrian Bridges over Haywood Rd. and Laurens Rd. Structures  
consisted of composite concrete and steel H-Pile foundation with a poured in place cap. Superstructure of 
cored slabs with a structural steel truss over roadway. Wesley’s specific responsibilities included 
scheduling, managing daily field operations, working with CI Firm, environmental compliance and quality 
control testing was performed in accordance with contract requirements, and ensuring project completion 
on schedule.   
 
Emergency Bridge Package 2020-1 DB 
Key Personnel Role:                     Construction Manager / Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2020, Assigned 2020 
Owner Contact Information:        SCDOT, Zach Herron, herronzk@scdot.org, (864) 716-2380 
Design/Construction Value:        $3,173,140 Construction 
Project Description:  
                    
Project included 2 emergency bridge replacement projects and associated approach roadway 
reconstruction in York and Anderson Counties. Wesley’s specific responsibilities included scheduling, 
managing daily field operations, working with SCDOT resident to ensure MOT, environmental compliance 
and quality control testing was performed in accordance with contract requirements, and ensuring project 
completion on schedule. Project requirements included completion in 215 days. Palmetto obtained 
substantial & final completion on time.  
 
Emergency Bridge Package 2018-2A DB 
Key Personnel Role:                     Construction Manager / Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 2018-2020, Assigned 2018-2019 
Owner Contact Information:        SCDOT, AJ Thomas Bostic, bosticta@scdot.org, (843) 317-4001 
Design/Construction Value:        $5,127,593 Construction 
Project Description:  
                    
This project included 3 emergency bridge replacement projects and associated approach roadway 
reconstruction in Dillon and Marlboro Counties. Wesley’s specific responsibilities included ordering 
materials, maintaining a safe project worksite, oversee all bridge construction activities, and project 
closeout activities. Wesley maintained a direct line of communication with the design team to identify 
project issues and promote solutions. His construction knowledge and project organization allowed this 
project to be completed on time. Project requirements included completion in 200 days. Palmetto 
obtained substantial completion on time. 
 
Pickens County SC File 39.111B  
Key Personnel Role:                    Crane Operator/Superintendent 
Experience with Current Firm:    Palmetto Infrastructure 
Project/Assignment Duration:     Project 4/13/10 – 8/7/19 
Owner Contact Information:        SCDOT, Joe D. Laws, LawsJD@scdot.org, (864) 849-0034 
Construction Value:                     $16,400,987.40 Contract/ $9,435,351.60 Subcontract 
Project Description:  
                    
Original contract required a No Cost Design/Build Change Order that was PII’s concept. Walls and bridge 
were changed due to constructability and the temporary railroad structure was deleted. The needed 
offline structure was incorporated into new three-span bridge on drill shaft foundation. Retaining walls 
were redesigned to a drilled pile as the detailed sheet pile could not be installed due to cohesive soils.  
SCDOT was given the design in Stage II, and after additional design the bridge was widened. Retaining 
walls and an Amtrak platform were added in a unit price traditional contract. Project required coordination 
and construction challenges with SCDOT, NSRR and Amtrak.   Palmetto Infrastructure Inc. was able to 
partner with SCDOT to navigate a challenging project to delivery. 
 

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of 
assignments, role, and the anticipated duration of each assignment.  

 
Rabun County GDOT 170940 Cat Gap Road over Tallulah River, Superintendent Completion 9-15-
2022 
Laurens County SCDOT 3051250 Missallie Dr. over Shell Creek, Superintendent Completion 12-30-2021 



Appendix B – Work History and Quality Form - Contractor 
SCDOT Design Build Project 

Bridge Package 15
  Contract ID 8862230 



Key Personnel: 
Greg Canniff, Project Manager 
Billy McCoy, Asst Project Manager 
Wesley McGruff, Construction Manager 
Jeff Mulliken, Quality Control 

Design Work Location: Charlotte, NC 

WORK HISTORY AND QUALITY FORM – CONTRACTOR 

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Palmetto’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Palmetto (in thousands)

Name: EBP 2018-2A DB 

Location: Dillon & 
Marlboro Counties, SC 

Name: Name of Owner:  SCDOT 
Project Manager: A.J. Thomas Bostic 
Phone: 843-317-4001 
Email: bosticta@scdot.org 

 Construction 10/2019 
Design 04/2019 $ 5,127 $5,127 

g. Narrative describing the work performed by Palmetto Infrastructure.
Project included the replacement of bridges over waterways on secondary roads. Each site utilized a roadway closure and 

detour during construction. The existing bridges were damaged in flooding in September 2018, and were required to be 

completed on an accelerated schedule. All work was completed safely, and on-time, with no disputes or issues. This 

includes stopping work at S-51 and removing construction equipment to allow a utility subcontractor to repair a leaking 

8” force main sewer pipe, as well as the discovery of unknown storm sewer pipes in the roadway approach.  

S-51 over unnamed creek (left photo): 70’ single span bridge on 15 degree skew. End bents utilized steel pile

foundations, superstructure consisted of 24” cored slab units with AWS. Adjacent intersection was reconstructed as part of the project. 

S-400 over Herndon Branch (center photo): 50’ single span bridge. End bents utilized steel pile foundations, superstructure consisted of 21” cored slab units with AWS overlay. The roadway embankment on the upstream side of the

bridge was reconstructed to pre-storm conditions as allowed by the Nationwide Permit. This helped control the bridge length and minimize roadway work. This bridge was constructed first as there were no utilities or ROW at the site. 

S-33 over Naked Creek (right photo): 115’ 3-span bridge (25’-65’-25’). End bents utilized steel pile foundations, interior bents used concrete composite piles with steel stingers,

superstructure consisted of 21” and 24” cored slab units with AWS overlay. Electrical line was back fed and dropped in place to reduce utility relocation expenses. Rip rap splash pads were 

reduced to minimize environmental impacts.  

h. Self-Assessment. The information provided in this section should be a self-assessment of Palmetto’s performance on the project to identify Palmetto personnel that have successfully completed projects on time and on or under budget,
and to identify Palmetto’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
Palmetto worked with SCDOT to perform early work, including demolition of the existing bridges before the bird nesting moratorium kicked in and materials were fabricated at risk prior to RFC plan approval. This allowed Palmetto an 

early start on the project. Palmetto’s crews worked continuously on the project from the time roadways were closed until the bridge replacement was complete and the roadway reopened – save only a brief delay at S-51 to relocate a force 

main sewer noted above. The project was completed on-time, on-budget and Palmetto received above average scores from SCDOT for this work. 

i. Quality Initiatives. Discuss Palmetto’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.
Palmetto performed bridge demolitions before RFC drawings were approved to avoid the bird nesting moratorium. They worked with District SCDOT Personnel to reduce the size of rip rap splash pads at the base of flumes – especially 

for flumes less than 5’ tall.  S-33 over Naked Creek was constructed utilizing “Top-Down” construction methods to avoid significant environmental impacts and minimize cutting trees in this forested swamp. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.
Not Applicable 



Key Personnel: 
Greg Canniff, Project Manager 
Billy McCoy, Assist. Project Manager 
Wesley McGruff, Construction Manager 
Jeff Mulliken, Quality Control 

Design Work Location: Charlotte, NC 

Same Major Subcontractor: 
P&L performed the grading and 
erosion control on this project 

WORK HISTORY AND QUALITY FORM – CONTRACTOR 

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Palmetto’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Palmetto (in thousands)

Name: EBP 2020-1 DB 

Location: York & 
Anderson Counties, SC 

Name: Name of Owner:  SCDOT 
Project Manager: Zach Herron 
Phone: 864-716-2380 
Email: HerronZK@scdot.org 

 Construction 12/2020 
Design 07/2020 $ 3,173 $ 3,173 

g. Narrative describing the work performed by Palmetto Infrastructure.
Project included the replacement of bridges over waterways on secondary roads. Each site utilized a roadway 

closure and detour during construction. The existing bridges were damaged in flooding, and were required to be 

completed on an accelerated schedule. All work was completed safely, and on-time, with no disputes or issues. 

This includes recovering from a second flood, immediately post award, that changed the site and scope of work at S-174. The existing bridge completely 

collapsed during the second flood, and embankment material leading up to the bridge was washed away. The roadway embankment, and slope protection had 

to be recreated prior to completing the bridge replacement. 

S-816 over Mud Creek (left photo): 160’ 3-span bridge (45’-70’-45’) on 15 degree skew. End bents utilized steel pile foundations, interior bents used concrete composite piles with steel stingers, superstructure consisted of 24” cored slab

units with AWS overlay. Span arrangement was modified from SCDOT layout to push interior bents away from the top of bank. Steel piles at interior bent were driven to refusal first, then composite concrete pile was added on. This 

allowed the contractor to splice the steel portion only – and manufacture the concrete pile to predetermined lengths. Flowable fill and rip rap are used to protect the interior bents from scour. 

S-174 over Six and Twenty Creek (center photo): 70’ single span bridge widened to accommodate roadway curvature. End bents utilized steel pile foundations, superstructure consisted of

24” cored slab units with AWS overlay. The roadway embankment of the bridge was reconstructed to pre-storm conditions as allowed by the Nationwide Permit. This helped control the bridge 

length and minimize roadway work. Palmetto worked with SCDOT and Dr. Wortham, the local landowner, to reduce ROW takes and reduce clearing at this site – a forested venue with a 

waterwheel used for weddings and social gatherings. Large rip rap (several feet in diameter) were retained from the existing embankment and reused to protect the upstream toe of slope.  

h. Self-Assessment. The information provided in this section should be a self-assessment of Palmetto’s performance on the project to identify Palmetto personnel that have successfully completed projects on time and on or under budget,
and to identify Palmetto’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
The project was completed on-time, on-budget and Palmetto received above average scores from SCDOT for this work. Palmetto worked with SCDOT at S-174 to perform early work, including removing existing bridges from the creek) 

as well as removing a second bridge downstream that also collapsed. Palmetto worked exceptionally well with the landowners at both sites to deliver projects that maintained access to properties, reduced impacts to the owners, and 

eliminated issues for the Department. SCDOT approved field changes for Palmetto to add paving in ditches at S-174 to minimize erosion. All additional work at S-174 due to the second flood was approved by SCDOT. 

i. Quality Initiatives. Discuss Palmetto’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.
Palmetto’s unique use of composite piles at S-816 – driving the steel piles to refusal before splicing the concrete piles on – eliminated concerns of splicing the concrete pile, saving time and money. Investigations at S-816 during demo 

proved the use of pile driving versus predrilling piles. Steepened slopes with geogrid and extra length guardrail posts avoided a stream impact at S-816. Reuse of Class C (and larger) rip rap at S-816 provides improved scour protection. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.
Not Applicable.  All answers are no. 



Key Personnel: 
Greg Canniff, Project Manager 
Billy McCoy, Asst. Project Manager 
Jeff Mulliken, Quality Control 
Wesley McGruff, Construction Manager 
Design Work Location: Charlotte, NC 

Subconsultants: 
Vaughn and Melton 
R&D (Heather 
Robbins) 

WORK HISTORY AND QUALITY FORM – LEAD DESIGNER 

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify CTEA’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by CTEA (in thousands)

Name: EBP 2018-2A DB 

Location: Dillon & 
Marlboro Counties, SC 

Name: Name of Owner:  SCDOT 
Project Manager: Jae Mattox 
Phone: 803-737-1805 
Email: mattoxjh@scdot.org 

 Construction 10/2019 
Design 04/2019 $ 5,127 $ 803 

g. Narrative describing the work performed by CTEA.
Bridge, roadway, hydraulics, geotech, supplemental survey, permitting, ROW acquisition, 

public involvement, CLOMR, and construction engineering services for three bridge 

replacements using low volume criteria. Existing bridges were damaged in flooding in 

September 2018, and required to be completed on an accelerated schedule. 

S-51 over unnamed creek (left photo): 70’ single span bridge on 15 degree skew. CTEA widened the bridge to

minimize the intersection relocation and improve stopping sight distance. Our design reduced ROW, eliminated 

environmental impacts and accelerated construction. 

S-400 over Herndon Branch (center photo): 50’ single span bridge. The roadway embankment on the upstream side of the bridge was reconstructed to pre-storm conditions as allowed by the

Nationwide Permit, to minimize the bridge length and roadway work. Rip rap splash pads were reduced to minimize environmental impacts – since flumes were less than 5’ tall. 

S-33 over Naked Creek (right photo): 115’ 3-span bridge (25’-65’-25’).  Electrical lines dropped in place in lieu of relocation. Cored slabs designed for top down construction including the

use of a steel frame temporary bridge over one span. 

h. Self-Assessment. The information provided in this section should be a self-assessment of CTEA’s performance on the project to identify CTEA personnel that have successfully completed projects on time and on or under budget, and to
identify CTEA’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
CTEA delivered the project design on time and on budget with excellent quality, recognized in our above average consultant performance scores – and most important, the comments and feedback we have received from SCDOT: “When 

problems arose, no one pointed fingers…you just developed and implemented solutions.”   “The designer has been very eager to complete the project in a manner satisfactory to all parties and has overall been very good to 

work with.”    “The Carolina TEA Team is the only DB team to meet all design deliverables as submitted in the original schedule.”  CTEA won the 2020 ACEC SC Engineering Excellence Award for this project.  

i. Quality Initiatives. Discuss CTEA’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.
CTEA produced the first deliverable package (S-400) and submitted the day of NTP. The design team met the schedule delivery dates for each package thereafter, including an independent QA review prior to each submittal. The General 

Permit was submitted the day of NTP and approved by USACE in less than 30 days. This allowed the Contractor to deliver the project on schedule while maintaining quality deliverables.  The Team developed solutions that minimized 

environmental impacts and accelerated construction schedules, including designing S-33 for Top Down Construction, eliminating temporary works and minimizing environmental impacts as well as compressing the construction schedule. 

The widening of S-51 reduced the impacts of the intersection relocation, reducing environmental impacts and ROW. Water lines in the intersection were abandoned and replaced after project completion to avoid schedule impacts. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.
Not Applicable – All questions are answered with a “NO”. 



Key Personnel: 
Greg Canniff, Project Manager 
Billy McCoy, Asst. Project Manager 
Wesley McGruff, Construction Manager 
Jeff Mulliken, Quality Control

Design Work Location: Charlotte, NC 

Subconsultants: 
Vaughn and Melton 
Aulick 
R&D (Heather 
Robbins) 
 

WORK HISTORY AND QUALITY FORM – LEAD DESIGNER 

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Palmetto’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by CTEA (in thousands)

Name: EBP 2020-1 DB 

Location: York & 
Anderson Counties, SC 

Name: Name of Owner:  SCDOT 
Project Manager: Michael Pitts 
Phone: 803-737-2566 
Email: PittsME@scdot.org 

 Construction 12/2020 
Design 07/2020 $ 3,173 $ 746 

g. Narrative describing the work performed by Palmetto Infrastructure.
Bridge, roadway, hydraulics, geotech, supplemental survey, permitting, ROW acquisition, public involvement, and construction 

engineering services for two bridge replacements using low volume criteria. Existing bridges were damaged in flooding in 2019 

and required to be completed on an accelerated schedule. This includes recovering from a second flood, immediately post award, 

that changed the site and scope of work at S-174. The existing bridge completely collapsed during the second flood, and embankment material leading up to 

the bridge was washed away. Supplemental survey and additional concept design was performed immediately following the flood. 

S-816 over Mud Creek (left photo): 160’ 3-span bridge (45’-70’-45’) on 15 degree skew. End bents utilized steel pile foundations, interior bents used concrete composite piles with steel stingers, superstructure consisted of 24” cored slab

units with AWS overlay. Span arrangement was modified from SCDOT layout to push interior bents away from the top of bank. Flowable fill and rip rap scour protection used at interior bents to eliminate the need for predrilling piles or 

drilled piers. 24” cored slabs used for 45’ spans to eliminate steps in pier cap, and designed for Top Down Construction methods. 

S-174 over Six and Twenty Creek (center photo): 70’ single span bridge widened to accommodate roadway curvature. End bents utilized steel pile foundations, superstructure consisted of

24” cored slab units with AWS overlay. The roadway embankment of the bridge was reconstructed to pre-storm conditions as allowed by the Nationwide Permit. This helped control the bridge 

length and minimize roadway work. Large rip rap (several feet in diameter) were retained from the existing embankment and reused to protect the upstream toe of slope. Additional verification 

of hydraulic models performed after the second flood using available rain gage data to verify hydraulic capacity of bridge opening. 

h. Self-Assessment. The information provided in this section should be a self-assessment of CTEA’s performance on the project to identify CTEA personnel that have successfully completed projects on time and on or under budget, and to
identify CTEA’s records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.
The project was completed on-time, on-budget and CTEA received above average scores from SCDOT for this work. Comments include: Team has been very cooperative and responsive to any conflicts presented. CTEA has done an 

excellent job with communication when anything arose. The design build team worked well with SCDOT to quickly determine a solution to fix the S-174 design after inclement weather changed the conditions of the bridge.  

S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original schedule.

i. Quality Initiatives. Discuss CTEA’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.
S-816 plans were submitted on schedule, S-174 plans were delayed slightly due to second flood, but overall project maintained the original schedule.  SCDOT noted: Team has been very cooperative and responsive to any conflicts

presented. CTEA has done an excellent job with communication when anything arose. 

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Palmetto shall provide a detailed explanation below.
Not Applicable.  All answers are “NO”. 



Appendix C – Work History and Quality Form - Designer 

SCDOT Design Build Project 
Bridge Package 15 

Contract ID 8862230 



October 12, 2022

Bridge Package 15  

Design-Build – Contract ID 8862230

ANDERSON, CHESTER, CHESTERFIELD, AND LANCASTER COUNTIES

Quality of Past Performance

All questions in Section 3.5.2 are answered "No" by both Palmetto Infrastructure and Carolina TEA for 
the example projects submitted with this SOQ as well as all other projects.

Gregory Canniff 

President 



Appendix D – Legal and Financial 
SCDOT Design Build Project 

Bridge Package 15
 Contract ID 8862230 









Appendix E – Organizational Conflict of Interest SCDOT 
Design Build Project 

Bridge Package 15 
Contract ID 8862230 



DISCLOSURE OF POTENTIAL CONFLICT OF 
INTEREST CERTIFICATION 

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has: 

_____ Determined that no potential organizational conflict of interest exists.  

_____ Determined a potential organizational conflict of interest as follows: 

Attach additional sheets as necessary. 

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

________________________________________ 
Signature  

________________________________________ 
Print Name 

________________________________________ 
Company 

If a potential conflict has been identified, please provide name and phone number for a contact 
person authorized to discuss this disclosure certification with Department of Transportation 
contract personnel.  

________________________________________ ________________ 

Name Phone 

________________________________________ 

Company 

X

October 12, 2022 
Date 

Greg Canniff

Palmetto Infrastructure, Inc



Appendix F - Confidential or Proprietary Information 
Summary List 

SCDOT Design Build 
Project  Bridge Package 15 

Contract ID 8862230 



October 12, 2022

Bridge Package 15  

Design-Build – Contract ID 8862230

ANDERSON, CHESTER, CHESTERFIELD, AND LANCASTER COUNTIES 

Confidential and/or Proprietary Information Page List 

The following section of this SOQ is considered confidential and should not be disclosed under the South 
Carolina Freedom of Information Act: 

None 

Gregory Canniff 

President 



Appendix G - Addendum Receipt Forms 
SCDOT Design Build Project 

Bridge Package 15
 Contract ID 8862230 



 

 

 

 

 

 

 

No Addenda were provided by SCDOT for the RFQ. 



Appendix H - Key Individual and Contractor – 
Designer Reference Form 

SCDOT Design Build Project 
Bridge Package 15

  Contract ID 8862230 



Email First Name Last Name Company Name Project Name Team

bosticta@scdot.org AJ Bostic SCDOT EBP 2018-2A DB PII / CTEA
HerronZK Zach Herron SCDOT EBP 2020-1 DB PII / CTEA

mattoxjh@scdot.org Jae Mattox SCDOT EBP 2018-2A DB PII / CTEA
pittsme@scdot.org Michael Pitts SCDOT EBP 2020-1 DB PII / CTEA

ndepalma@greenvillesc.gov Nick Depalma City of Greenville SRT over Haywood Road PII / CTEA

1 of 1

mailto:mattoxjh@scdot.org
mailto:pittsme@scdot.org
mailto:ndepalma@greenvillesc.gov


Email First Name Last Name Key Individual Name Project Name Role of Key Individual Team

HerronZK@scdot.org Zach Herron Greg Canniff EBP 2020-1 DB Project Manager PII / CTEA

bosticta@scdot.org AJ Bostic Greg Canniff EBP 2018-2A DB Project Manager PII / CTEA

LawsJD@scdot.org Joe Laws Greg Canniff Pickens County SC File 39.111B Project Manager Palmetto Infrastructure

parrissl@scdot.org Shane Parrish Greg Canniff Cherokee, Lancaster SC File 5487000 Project Manager Palmetto Infrastructure

ndepalma@greenvillesc.com Nick Depalma Greg Canniff Swamp Rabbit Trail - Haywood and Laurens Project Manager Palmetto Infrastructure

HerronZK@scdot.org Zach Herron Billy McCoy EBP 2020-1 DB Asst. Project Manager PII / CTEA

bosticta@scdot.org AJ Bostic Billy McCoy EBP 2018-2A DB Asst. Project Manager PII / CTEA

LawsJD@scdot.org Joe Laws Billy McCoy Pickens County SC File 39.111B Asst. Project Manager Palmetto Infrastructure

parrissl@scdot.org Shane Parrish Billy McCoy Cherokee, Lancaster SC File 5487000 Asst. Project Manager Palmetto Infrastructure

ndepalma@greenvillesc.com Nick Depalma Billy McCoy Swamp Rabbit Trail - Haywood and Laurens Asst. Project Manager Palmetto Infrastructure

pittsme@scdot.org Michael Pitts Jeff Mulliken EBP 2020-1 DB QC Engineer PII / CTEA

mattoxjh@scdot.org Jae Mattox Jeff Mulliken EBP 2018-2A DB QC Engineer PII / CTEA

lacycr@scdot.org Chris Lacy Jeff Mulliken
Replacement of US 17 Bridges over Rantowles Creek and 

Wallace River
Project Manager The LPA Group

ristergd@scdot.org David Rister Jeff Mulliken Replacement of US76 Bridge over North Rabon and Lick Creeks Bridge Project Manager The LPA Group

ndepalma@greenvillesc.com Nick Depalma Jeff Mulliken Swamp Rabbit Trail - Haywood and Laurens QC Engineer Palmetto Infrastructure

HerronZK@scdot.org Zach Herron Wesley McGruff EBP 2020-1 DB Construction Manager PII / CTEA

bosticta@scdot.org AJ Bostic Wesley McGruff EBP 2018-2A DB Construction Manager PII / CTEA

LawsJD@scdot.org Joe Laws Wesley McGruff Pickens County SC File 39.111B Construction Manager Palmetto Infrastructure

parrissl@scdot.org Shane Parrish Wesley McGruff Cherokee, Lancaster SC File 5487000 Construction Manager Palmetto Infrastructure

1 of 1

mailto:HerronZK@scdot.org
mailto:parrissl@scdot.org
mailto:ndepalma@greenvillesc.com
mailto:HerronZK@scdot.org
mailto:parrissl@scdot.org
mailto:ndepalma@greenvillesc.com
mailto:pittsme@scdot.org
mailto:mattoxjh@scdot.org
mailto:lacycr@scdot.org
mailto:ristergd@scdot.org
mailto:ndepalma@greenvillesc.com
mailto:HerronZK@scdot.org
mailto:parrissl@scdot.org


Appendix I - Unique Entity Identification
 SCDOT Design Build Project Bridge 

Package 15
Contract ID 8862230 



October 12, 2022

Bridge Package 15  

Design-Build – Contract ID 8862230

ANDERSON, CHESTER, CHESTERFIELD, 

AND LANCASTER COUNTIES

Unique ID 
J7HRJNQLYXM5               
NKE8MYLPKBV6               

              Name
 Palmetto Infrastructure Inc.
 Carolina Transportation Engineers & Associates, PC
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