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3.2 | INTRODUCTION

3.2.1 Contracting Entity T, Dane Construction, Inc. (Dane) will be the Contracting Entity, responsible for CONTRACTING ENTITY AND
PROJECT MANAGEMENT OFFICE

DI

the successful and safe delivery of the Bridge Package 16 Design-Build Project in Pickens County. Dane has

been in business for over twenty-five years and has completed over two hundred bridge projects for SCDOT

& NCDOT during that period. Dane specializes in all types of bridge projects with the majority being similar Peter Brian Weber
Dane Construction, Inc. Headquarters
to the bridges in this package. Additionally, we have completed three design-build contracts for NCDOT, and 280 Mooresville Boulevard
Mooresville, NC 28115
currently have one in progress. 704.664.5042 (0), 704.614.3493 (M)

Pete@DaneConstruction.com

Dane has enlisted the design expertise, experience, and resources of Neel-Schaffer, Inc. (NS) to serve
as Lead Designer, responsible for the overall design. NS will be supported by trusted local subconsultants that specialize in various disciplines,
including Environmental/Permitting, Geotechnical Engineering, Utility Coordination, Surveying/SUE, and ROW acquisition.

Dane and NS have visited the bridge sites together to ensure our team has all the resources and specialists needed for the project. We reviewed

key site features, issues and constraints. Our team also identified a number of potential alternative technical concepts (ATCs) for further evaluation.

3.2.2 Points of Contact and 3.2.3 Full Legal Names of Lead Contractor and Lead Designer

LEAD DESIGNER - NEEL-SCHAFFER, INC.

Jeffrey Marshall Walters, PE, Assoc. DBIA,

Cole Page White, Project Manager (PM)

Dane Construction, Inc. I.' Lead Design Engineer (LDE)
. /] Neel-Schaffer, Inc.
280 Mooresville Boulevard - 1320 Main Street. Suite 510
CONSTRUCTION INC, : - >
S WlmrEEmle, NG 2L Neet-scharrer  Columbia, SC 29201

704.696.1610 (O), 704.431.3716 (M)

Cole@DaneConstruction.com 803.929.3656 (O), 850.766.5986 (M)

jeff.walters@neel-schaffer.com

3.2.4 Unique Entity ID of Lead Contractor and Lead Designer

LEAD DESIGNER UNIQUE ENTITY ID

Dane Construction, Inc. F37NLYDMWY P8 Neel-Schaffer, Inc. VSG2MIB3C766

3.2.5 Commitment of Key Individuals ¥, Our Key Individuals are fully committed to this project in order to meet or exceed SCDOT’s quality and
schedule expectations, and are available for the duration of the Project. Our Team is also committed to providing all resources and personnel required

to successfully deliver this bridge replacement project for SCDOT.
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3.3 | TEAM STRUCTURE AND PROJECT EXECUTION

3.3.1 Organizational Chart, Team Structure, and Team Integration § Organizational Chart
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DESIGN TEAM
Bridge/Seismic Geotechnical Engineering +
Engineering Insight Group ROADWAY STRUCTURES SUBCONTRACTOR
Neel-Schaffer Environmental Compliance SUPERINTENDENT I\ SUPERINTENDENTS ADMINISTRATOR
Roadway Engineering/ &Permitting Dane Construction Dane Construction Dane Construction
Safety Improvements Robbins and DeWitt (DBE)
Neel-Schaffer Utility Coordination
Hydraulic Engineering SAM SELF SUBCONTRACTED
Neel-Schaffer Right-of-Way PERFORMANCE ACTIVITIES
Work Zone Traffic PAN * Bridge Construction * Grading
Control * Substructure  Asphalt Paving
Neel-Schaffer Smey/SUE * Setting PSC Beams * Traffic Control/MOT
Sienine and Markines * Reinforced Conrete Deck * Guardrail
18ning g * Removal of Existing Bridges * Seeding & Mulching

Neel-Schaffer * Rebar Installation (DBE)

+ Slip Form Barrier Railings
(DBE)

* Erosion & Sediment Control

+ SIP Form Installation (DBE)

* Drilled Shafts
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Functional Relationships

EXECUTIVE MANAGEMENT

* Direct access for SCDOT to the
leadership/ownership of the D-B Team

* Holds monthly Executive-level review
of project.

* Ensures the D-B Team has the required
resources.

* Responsible for oversight, QC audits,
and accountability.

* Ensures the success of the project.

QUALITY MANAGEMENT

» Answers to SCDOT and functions
independent of the PM/APM/CM/LDE.

» Has regular interaction with District 3

SCCOT

Resident Construction Engineer

PROJECT MANAGEMENT TEAM

Cole Page White - Dane
Serves as primary point of contact for SCDOT
Has full responsibility for project delivery

Has full responsibility to make final decisions
for the D-B Team.

Responsible for Issue Resolution.

Routinely reviews project controls to
assure quality and success of project.

during construction as needed.

* Ensures standards are met or
exceeded for Design, Construction,
Environmental Compliance, and Safety

* Performs independent Design Reviews,
pre-submittal Constructability Reviews,
and Independent Quality Control.

* Develops the Quality Control Plan,
monitors progress, and has full authority
to take corrective action as needed.

LEAD DESIGN ENGINEER

Jeffrey Marshall Walters, PE, Assoc. DBIA
- Neel-Schaffer
» Reports directly to Colin Darling (APM)
and is empowered to communicate directly
with Cole White (PM) when needed.

Responsible for all aspects of design
» Serves as the design point of contact
Attends all design meetings

Dane Construction | Neel-Schaffer | Bridge Package 16 | Design-Build Project | Contract ID 3962240

Colin Brady Darling - Dane
Fully dedicated to the project.
Responsible for daily coordination/
communication with SCDOT.
Will have no other responsibilities.
Will be on-site during construction and attend
all design and construction meetings.

Is available at SCDOTs request.

Adrian Iturbide Noriega - Dane

* Responsible for all construction operations on

site

* Dedicated to project and attends all
construction meetings

» Responsible for subcontractor performance,
personnel, and equipment

» Will have a superintendent on site for all
construction activities at each site

Team Integration

Project delivery meetings will be held Pre-
construction and continue into Construction
and will include Major Subcontractors,
Stakeholders, and SCDOT as appropriate.
Weekly/monthly project meetings will also

be held to promote collaboration, planning,
constructibility, scheduling, and effective
constructibility and design reviews.
Pre-design meetings with SCDOT upon award
and as needed thereafter.

Technology Integration — BlueBeam Plan
reviews, ProjectWise file management system,
and video conferencing.

Pre-submittal constructibility reviews by our
Construction Team.

Dedicated design/construction document
control specialists to coordinate with SCDOT
on design/construction submittals.
Neel-Schaffer will have dedicated design QC
team to perform independent quality control

using PCDM-22 QC Checklists.



D-B Team Formed with Integration in Mind

D-B TEAM FORMED BASED ON SIMILARITIES OF FIRMS AND PAST D-B PROJECT EXPERIENCE

Dane Construction & Neel-Schaffer Subconsultants
While Dane and Neel-Schaffer have not previously teamed successfully on * Robbins and DeWitt - R&D was selected for the team because both Heather Robbins and Matt
a D-B project, we strategically formed this team to bring our proven D-B DeWitt are known by SCDOT for their personal reputations and expertise in their fields. Matt
experience together to provide SCDOT a new D-B Contractor Team to aid will be critical to successfully delivering approved permits/mitigation. NS has worked with the
SCDOT in it's D-B bridge replacement program over the next decade. leadership at R&D on multiple design contracts.

* Dane is a recognized leader in bridge construction, completing more than | ¢ Insight Group - Insight Group is known for their innovative D-B solutions. Neel-Schaffer has
220 bridge projects in SC and NC, with 70 completed in the past 5 years. worked with the key staff at Insight Group (Bryan Shiver and Matt Silveston) to provide efficient

+ Dane recently completed 2 NCDOT D-B Bridge Pkgs. as Prime Contractor. geotechnical solutions. Insight Group has a proven tack record with SCDOT and has been

« Dane is a proven D-B Bridge Package contractor for NCDOT and a proven selected on three on-call SCDOT contracts including on-call geotechnical services.
DBB Bridge contractor for SCDOT (CPS Score 78.7) and NCDOT. * SAM - SAM has an excellent reputation for Utility Coordination and is currently serving on

« Dane is well versed on SCDOT Alternative Delivery Division policies/ SCDOT’s On-Call Utility Coordination contract. Mark Attaway has excellent understanding
procedures, as Pete Weber has been an active participant on the SCDOT/ of the project from his previous experience as SCDOT’s State Utilities Engineer. SAM has the
ACEC/AGC Alternative Delivery Subcommittee since January of 2019. resources and availability to provide on-site Surveys and SUE. NS has worked with SAM on DB
and DBB projects in TN and GA.

* PAN - Has extensive D-B ROW acquisition experience. PAN has been engaged with SCDOT
ROW work for decades and understands how to conduct this process via D-B throughout SC. NS
has worked with PAN on multiple Design contracts that include R/W acquisition services.

» Likewise, Neel-Schaffer is a D-B experienced firm, having delivered 20
GDOT bridges via D-B bridge packages in the last six years, and recently
won GDOT awards for their D-B work in Georgia as Lead-Designer.

» Neel-Schaffer has designed hundreds of bridges for 7 State DOTs.

PROJECTS THAT DEMONSTRATE HOW PAST FIRM OR KEY INDIVIDUAL EXPERIENCE SUPPORTS A SUCCESSFUL TEAMING ARRANGEMENT

NCDOT Div. 13B D-B Bridge Pkg. C203573 (11 bridges) 2014-2018 Contact: Colby Justice; cdjustice@ncdot.gov; 828.658.7034
Dane was the Prime D-B Contractor. Cole White was the PM on this D-B Br. Pkg., and was assisted by Colin Darling. Dane's first time teaming with KCI on a D-B Project.
NCDOT Div. 10 D-B Bridge Pkg. C202980 (11 bridges) 2012-2016 Contact: Nat Hunter; ehunter@ncdot.gov; 980.262.6202

Dane was the Prime D-B Contractor. Cole White was responsible for select bridges within the package. Dane's first time teaming with Wetherill Eng. on a D-B Project. All 3
proposed Key Roles (PM, APM, and CM) worked together on this D-B project contract and various bid-build projects.

NCDOT Monroe Bypass, Structures B1800, B1900, B2400, B2500, C202587 (5 bridges) 2016-2017 Contact: Rob Cousins; rob.cousins@summitde.com; 540.320.6428

Dane was a Subcontractor for D-B Contractor. All five bridges on this contract are prestressed girders, twin bridges B2500 included drilled shafts. Total reinforced deck of the
five bridges was 87,364 SF. All 3 proposed Key Roles (PM, APM, and CM) worked together on this D-B project contract and various bid-build projects.

GDOT FY 2022 D-B Bridge Pkg. (6 bridges over water) 2022-Present Contact: Anthony Tate; tate@dot.ga.gov; 404.807.7692
NS is the lead designer for Prime (Southern Concrete Const. Co.). Justin W. (proposed Struct. EOR) is the Struct. EOR for all bridges. Jeff W. (proposed LDE) is the DQCM.
GDOT US 41/SR 247/Pio Nono Ave/College St over NSRR D-B Br Pkg (2 brs over RRs) 2020-2021 Contact: Rick O’Hara; ro’hara@dot.ga.gov; 404.631.1169

Neel-Schaffer was the lead designer for the Prime Contractor (Wright Bros.). Justin Wood was the Structural EOR for both bridges. It should be noted that this D-B Bridge Pkg.
received multiple D-B awards. This repeat teaming partnership was based on successful first time teaming on FY 2018 D-B Bridge Pkg (see below).

GDOT FY 2018 D-B Bridge Pkg. (6 bridges over water) 2018-2021 Contact: Rick O’Hara; ro’hara@dot.ga.gov; 404.631.1169

Neel-Schaffer was the lead designer for the Prime Contractor (Wright Bros.). Justin Wood (proposed Structural EOR) was the Structural QA/QC Lead for all 6 bridges. This
project was Wright Bros. first GDOT D-B BR Pkg., having only previously delivered a single bridge to GDOT via D-B and their first time teaming with NS.

GDOT FY 2016 D-B Bridge Pkg. (11 bridges over water) 2016-2019 Contact: Ron Nelson; ronelson@dot.ga.gov; 912.424.9112

Neel-Schaffer was the lead designer for the Prime Contractor (Southern Concrete Construction Co.). Justin Wood (proposed Structural EOR) was the Structural EOR for all 11
bridges. NS was successful in this first time teaming with Southern and in bringing GDOT a new D-B bridge contractor, and the project was successful.

While Dane and NS have not yet performed on a Design-Build project as a team. Both Dane and NS have directly applicable D-B bridge package experience as detailed above. Dane
and NS's successful first-time teaming experience with multiple partners will be a resource for successful delivery of SCDOT's Bridge Package 16.
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3.3.2.a.

Self-

Capacity

Strategies to Implement Available Resources

Per-
form

Project Resources, Strategies, and Execution

Implementation of Resources

TEAM CAPACITY, AVAILABLE RESOURCES AND IMPLEMENTATION STRATEGY

Neel-Schaffer

Key Subconsultants

* We recognize that SCDOT needs more D-B Bridge Teams, based on the number of bridge replacements identified for delivery via design-build.

* We are responding to that need and have formed our D-B Team to bring SCDOT an experienced D-B bridge contractor (with significant NCDOT D-B experience)
and lead design firm (with significant multi-state D-B bridge experience) that are NOT involved in any active SCDOT D-B contract. This was deliberate and offers
SCDOT a D-B Team completely unencumbered, with absolutely no current SCDOT D-B project burden, and no stretch on our construction or design resources.

 This allows us to focus entirely on this D-B project, commit resources that are currently available, and not worry about other D-B project finish dates and timing of

resources being freed-up, or other D-B project competition of any kind.

* 75 operations employees, eight crews working within 115 miles of
Pickens County, and 13 crews in total in SC/NC.

* Over 45 relevant pieces of heavy equipment. In-house equipment: 5
crawler cranes (80 & 110-ton), 1 hydraulic crane (50-ton), 9 track hoes,
forklifts, rubber-tired backhoe, 3 pile hammers, vibro-hammer, D5
dozer, motor grader, smooth drum and sheep foot compactor.

* Ability to haul all equipment internally, providing maximum flexibility.

« Agreements in place with major heavy equipment rental companies
with unlimited equipment to supplement our owned equipment.

500+ staff firm-wide, 150+ staff in NS’s East Region,
including seven DBIA and two Assoc. DBIA certified PEs
18 staff members in the Columbia office

Successfully delivered multiple GDOT D-B Bridge
Packages as the lead design firm (GDOT FY 16 and FY 18
D-B Packages, and recently awarded GDOT's FY 22 D-B
Package), demonstrating repeat selections with GDOT.
Multiple award winning D-B bridge replc. projects (Pg. 10)
Ranked 197 of top 500 Transportation Design Firms (ENR)

* DBE subcontractors

will be used for
installing rebar, SIP
decking, potentially
slip forming the
barrier rail, and
environmental/
permitting (Robbins &
DeWitt (DBE))

* The Dane Team will conduct a DB Team design/construction workshop to explore the most efficient way to complete construction of the 4 bridges, considering 1)
the timeline to RFC plans based on permitting/ROW/utilities and 2) the construction duration/complexity for each bridge.

« At this time, the Dane Team anticipates building the four bridges in two phases, using two crews and a mobile office.
* Phase 1 — Bridges US 123 and SC 124 over Georges Creek, based on geographic location within Pickens County, more urban sites with greater MOT
complexity. Dane will use two crews and locate an on-site mobile project office at the Georges Creek bridges.
* Phase 2 — Dane’s crews and mobile office will be relocated to the Phase 2 bridges (SC 183 bridges over Twelve Mile Creek and Gregory Creek).
 Additional crews/resources will be added as required for schedule and/or ATC requirements.

+ All of Dane’s key personnel (Cole, Colin & Adrian) have successfully
worked together in same positions on NCDOT’s Monroe Bypass project
(5 bridges) and SCDOT’s Edisto River Bridge in Aiken, SC.

* Cole, Colin & Adrian also worked together on NCDOT’s Division 10
D-B project (11 bridges).

* Dane to self-perform the bridge elements from removal of existing and
all substructure & superstructure elements for the proposed bridges.

e Ifneeded, Dane has an additional assistant PM that lives in the
Spartanburg area which can be added

* Dane will ensure on-time deliveries of permanent materials and
Subcontractors commitments with the current supply chain

+ Dane has a proven track record of safely completing projects within
budget and on-time.

* Removal of Existing Bridges * Setting PSC Girders ¢ Decks *
Substructure

Lead Designer, Structural Engr., and Roadway Engr.

are experienced DBIA professionals with intimate
understanding of SCDOT design submittal/review process,
policies, and procedures.

Staffing Resources - NS is a discipline-led organization:
resources in multiple offices to function as a single unit.
Processes for independent design reviews already in-place
based on prior GDOT D-B Bridge Package experience.
NS is currently designing 4 bridges (DBB) for SCDOT

(1 SC and 3 US Routes). NS is also performing QC on an
additional bridge on US Route.

NS is self-performing all critical design functions, with
geotechnical design led by Insight Group.

Design: Bridge, Roadway, H&H, MOT and Signing/
Marking

Experienced
Geotechnical design
firm via Insight Group.
Experienced right

of way and utility
coordination partners
via PAN and SAM
Experienced
Environmental/
Permitting/Mitigation
subconsultant via
Robbins & DeWitt
(DBE).

N/A
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DBE Resources

DBE RESOURCES | The Dane/NS Team fully anticipates exceeding the 10% DBE requirement.

* Robbins and DeWitt (DBE) - Both Heather Robbins and Matt DeWitt, known subject matter experts within the NEPA and Permitting field, will be a critical
part of our team. Their role will be primarily Permitting/Mitigation Plan and Environmental Compliance, as well as NEPA if a minor reevaluation of a CE is
required (based on our anticipated ATCs). R&D’s role on the design team will far exceed the required 0.2% Professional Services DBE Goal.

Professional
Services
DBE’s
(0.2% min.)

» Dane consistently meets and exceeds the DBE goals set forth on normal bid-build projects let by SCDOT, and has had great success with obtaining competitive
quotes from DBE’s and utilizing them on our DBB and D-B projects.

* Dane routinely reaches out to DBE’s on a monthly basis.

* Dane solicits DBE quotes from a monthly email that lists the projects we are bidding, quotes submittal dates, assistance in obtaining bonding insurance and
equipment, links to plans and specifications, areas of participation needed, and contact information to answer any questions.

* Dane makes regularly monthly phone calls to DBEs to ensure they are quoting as well as signing up on the Extranet to indicate projects bidding, and Dane
offers assistance to DBEs with that process.

 Typical commitments towards the DBE goals are obtained from grading, seeding and mulching, reinforcing steel, PSC beams, traffic control, guardrail, and
trucking as well as requested DBE participation from asphalt, and non-DBE grading proposals.

« If shortlisted on D-B Bridge Package 16, the Dane/NS Team will immediately host a Construction Phase DBE Forum specific to D-B Bridge Pkg. 16, in order
to target DBEs in the local project area and region of the state. This forum will explain the project in detail, identify potential DBE opportunities on the project,
and capture attendancevia sign-in and follow-up with all DBEs in attendance.

Construction Phase DBE’s
(9.8% min.)

3.3.2.b. Project Resources, Strategies, and Execution §, Geographic Location

» This D-B Bridge Package is optimally located for our team, with Dane Construction (HQ in Mooresville, NC) and Neel-Schaffer (in Columbia,
SC and Atlanta, GA), as well as other consultant members of the Dane Team (most of which are located in Columbia, SC)

» Additionally, a mobile on-site project office will be setup at the two Georges Creek bridges, and then moved to the two SC 183 bridges (detailed
on Page 5 under Strategies).

» The mobile on-site office will serve as the main operations center for construction personnel, and include space for the Lead Design Engineer
and Key design staff.

» These on-site offices will be used for regular in-person design/construction integration meetings, utility coordination meetings, RFI reviews
prior to submission, and be the primary location for issue resolution meetings within the Dane team.

* Neel-Schaffer will coordinate the majority of the design from its Columbia SC office (based on proximity to SCDOT HQ) and be supported by

design staff in their Atlanta office. This will facilitate close coordination and responses of all design submittals to SCDOT HQ.
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* NS will utilize seasoned Project Managers and Discipline Leads with D-B * Project locations
experience, a history of working together and collaboration, an understanding of
the need for design and construction collaboration/integration, and knowledge of

the urgency needed to stay on schedule and quickly resolve issues when they come

up, will be critical for success on the project. Dane’s proven construction team of

Neel-Schaffer

Cole White, Colin Darling and Adrian Noriega has successfully worked together ol

on projects for SCDOT and NCDOT. This past success eliminates a substantial
learning curve and will allow them to work with Neel-Schaffer as an integrated team

and communicate effectively to get the job done successfully.

* Both Dane and NS have had success with first time teaming partners on D-B
Projects (see Page 4) by paying attention to details, having routine collaboration meetings during the design phase, conducting over the shoulder
reviews to minimize rework, and conducting routine schedule reviews that are needed when working on multiple bridges on the same project.
These are just a few of the techniques to be utilized to execute the project successfully and keep all the bridges on schedule.

 To foster integration of the D-B Team and collaborative problem solving, regular D-B Team meetings will be conducted in-person primarily in
the on-site office, or in Neel-Schaffer’s Columbia office, depending on the D-B project progress/stage at the time. While virtual meetings will
be used, we consider regular in-person meetings within the D-B Team necessary to foster the integration of design and construction and we are

committed to regular recurring in-person on-site meetings during the life of this project.

3.4 | EXPERIENCE OF KEY INDIVIDUALS

3.4.1 Licensed %), All firms and individuals hold the necessary licenses to perform the work required for this project under state and local laws.

3.4.2 Role of Key Individuals ¥, Key individuals will perform singular roles.

3.4.3 Resumes of Key Individuals ¥, Resumes of our Key Individuals are located in Appendix A.
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3.4 EXPERIENCE OF KEY INDIVIDUALS

3.4.4 Project Management Team

Epucation: BS, Construction Management EXPERIENCE: 8.5 ResuME HYPERLINK: Cole's Resume

With Dane for eight and a half years and currently serves as Project Manager.

Currently Project Manager for NCDOT Div. 11 D-B Bridge Pkg. C20461 for replacement of three Bridges. Total cost is $4.1 M.

Project Manager for Dane's recently completed $4.7 M project for SCDOT US Hwy. 1 Bridge over S. Edisto River - Aiken, SC.

Worked successfully as PM with Colin Darling (APM) and Adrian Noriega (CM) on NCDOT Monroe Bypass and SCDOT Edisto River Br. in Aiken, SC.
Cole was the Engineer Tech on our NCDOT Div. 10 D-B Bridge Pkg. and was responsible for overseeing the completion of one bridge. All 3 proposed Key
Roles (PM, APM, and CM) worked together on this D-B project contract.

Has completed multiple single and multi-span bridges with drilled shaft substructures, PSC girders, and reinforced deck as an APM or PM.

Certifications / Licenses: NCDOT Level II, Level III Erosion, CEPSCI, NCDOT Work Zone Supervisor, OSHA 30 hour. NCLBGC

EpucaTion: 2 years College EXPERIENCE: 10 ResuME HYPERLINK: Colin's Resume

+ With Dane for ten years as Superintendent and Assistant Project Manager.

* Worked successfully as APM with Cole White (PM) and Adrian Noriega (CM) on NCDOT Div. 10 D-B Bridge Pkg. and NCDOT Monroe Bypass.
* Has completed multiple single and multi-span bridges with drilled shaft substructures, PSC girders, and reinforced deck as an APM.

* Certifications: OSHA 10 hour, OSHA 20, CCO Crane Operator, SCDOT / NCDOT Level II Erosion, Work Zone Supervisor

Epucation: BS & MS, Civil Engineering EXPERIENCE: 37 ResuME HYPERLINK: Jeff's Resume

» Over 30 years of PM experience on major bridge projects totaling over $4B in construction costs including bridges with staged const. and complex MOT.

* Managed Design Teams with up to eight subconsultants to provide complete design services for Owners; Subconsultants included Roadway/Drainage/E&SC,
Geotechnical, Lighting, Electrical, Surveying, Architecture, ROW Appraisals/Acquisition, Environmental Document & Permitting, & Toll Plaza design.

* Recent D-B or similar bridge replacement projects, which included multiple bridges: I-280 VGCS, Toledo, OH: D-B-B replacement Bridge over Maumee
River ($200M) included main span bridge, 4 approach and 3 overpass bridges; US 181 Harbor Bridge Replacement Project, Corpus Christi, TX: D-B
Replacement Bridge Project ($800M) included main span bridge, 4 approach bridges, and 15 additional ramp and overpass bridges; Garcon Point Bridge.
Project, Santa Rosa Cty., FL: D-B-B bridge (3.5 mi) over Escambia Bay ($55M), 7.5 mi of rdwy. approaches, included bay bridge and 3 additional bridges.

3.4.6 Construction Management Team

Epucation: High School Diploma EXPERIENCE: 23 ResuME HYPERLINK: Adrian’s Resume

+ With Dane for 23 years handling the day-to-day operations on the project site.

+ Worked successfully as Construction Manager with Cole White (PM) and Colin Darling (APM) on NCDOT Div. 10 D-B Bridge Pkg. and NCDOT Monroe
Bypass.

* In his role as CM on the NCDOT Monroe Bypass Project, Adrian managed construction of 87,364 SF of bridges.

* Adrian worked with Cole White on the SCDOT US Hwy 1 Bridge over S Edisto in Aiken, SC.

* Has completed multiple single and multi-span bridges with drilled shaft substructures, PSC girders, and reinforced decks as a CM.

* Certifications: SCDOT / NCDOT Level II Erosion, OSHA 10, Work Zone Supervisor, CCO Crane Operator.
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Additional Primary Staff

Epucarion: BS, Civil Engineering EXPERIENCE: 18

* 18 years of structural design experience including bridges with
staged construction/demolition.

» Strong knowledge of SCDOT Bridge Design Manual.

* Recent D-B or similar bridge experience: GDOT FY 16 & 18 D-B
Bridges, GDOT Macon D-B Bridges, GDOT SR 400 D-B-F

* Designed numerous PSC beam superstructures including standard
AASHTO shapes, BTs, Modified BTs, and FIBs.

Epucarion: MS, Civil Engineering EXPERIENCE: 18

* Geotechnical Engineer: SCDOT US 1 over 1-20

* Recent Design Build: SCDOT US 1 over 1-20, [-26 Widening MM85
to 101, SC 277 over 1-77

» Has worked within the SCDOT GDM framework since its inception

in 2008, successfully completing over 30 design-bid-build and

design-build projects during that time.

EXPERIENCE: 17

EbpucatioN: BS, Environmental & Natural Resources

* 17 years of environmental consulting experience with over 13 years
working with SCDOT and FHWA environmental projects.

* Close working relationship with SCDOT Environmental Office and
regulatory agencies in South Carolina.

* Developed NEPA documents and permits for numerous projects
across South Carolina.

» Performs wetland delineations, protected species surveys, and other
environmental reviews.

» Extensive experience with environmental project management and
compliance during construction.

JUSTIN THOMAS WOOD, PE, DBIA | Lead Structural Engineer | Neel-Schaffer

» Serving as Structural Design Lead for 5 SCDOT bridge replacements

CHRISTOPHER PAUL RUBENS,PE, DBIA | Lead Roadway Engineer | Neel-Schaffer

Epucartion: BS & MS, Civil Engineering EXPERIENCE: 11

* 11 years of Roadway Design and MOT experience including off-
alignment & staged construction bridge projects.

» D-B experience: [-77 Exit 81 Panthers Interchange, I-20 Twin
Bridges over Wateree River, [-526 LCC West, and [-26 Volvo
Interchange.

» Familiarity with SCDOT’s Roadway Design Manual, Standard
Drawings, Standard Specs, Supplemental Technical Specs, ARMS
manual and the AASHTO Roadside Design Guide.

MICHAEL RYAN PHILLIPS, PE, CFM | Lead H&H Engineer | Neel-Schaffer
EXPERIENCE: 22

Epucartion: BS, Civil Engineering

* Familiarity with the SCDOT Requirements for Hydraulic Design
Studies.

» Has specific experience serving as H&H Design Lead on multiple
SCDOT bridge replacement projects including the US 301 BR over
Savannah River .

* Routinely performs 2D complex hydrologic/hydraulic modeling and
flood control infrastructure improvement designs for DOTs.

* Recent D-B or similar bridge experience: TDOT I-65 Buckner Rd
D-B; GDOT SR 400 D-B-F; GDOT FY 16 & FY 18 D-B Bridges,
GDOT Macon D-B Bridges; TDOT 1-75/1-24 D-B

MARK CLYDE ATTAWAY | Utility Coordinator | SAM

Epucartion: BS, Mechanical Engineering EXPERIENCE: 38

* Recent D-B experience as Project Manager/Utility Coordinator on
the SCDOT US| and I-20 Interchange Improvement Project Near
Lexington, SC.

 Similar D-B experience SCDOT Closed and Restricted Bridge
Replacement Package 1 — District 2 and SCDOT Closed and Load
Restricted Bridge Package 2021-1.

* Former SCDOT State Utilities Engineer.

3.5| PAST PERFORMANCE OF TEAM

3.5.1 Experience of Proposer’s Team

Our Team brings to this Project extensive experience designing and constructing similar bridge package

replacement projects. In addition to the project examples provided in the Appendix B | L.ead Contractor and Lead Designer Work History and

Quality Forms, the table on the following page further demonstrates our Teams qualifications to manage, design and construct this project.
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As Individual firms and as a Team, Dane Construction and Neel-

Schaffer bring SCDOT and District 3 extensive experience designing and | X @S ; 3| 2
constructing similar bridge replacement projects. A (B H|l o &2 8|2 s - 2 a 5 5
(Legend: E=Expedited UW= Underway) q d m | ; g | = BIEI SIS & 5
Project Project Features A a |21 &85 S RISIRISIEI S ;
- NCDOT Div 10 D-B BR Pkg. C202980 11 Bridge Replacements D-B 11 o o o |0 o | 0o o o o o o o °
=/ NCDOT Div. 13B D-B BR Pkg. C203573 11 Bridge Replacements D-B 11 o o |0 | 0|0 0 | 0 o o o o °
E NCDOT Div. 11 D-B Bridge Pkg. C20461 3 Bridge Replacement D-B 3 uw o o o 0o 0o o ° °
% NCDOT Monroe Bypass C202587 5 PSC Bridges, 87,364 SF-deck D-B 5 ° o | o | o °
% SCDOT US 278 over Three Runs Creek Aiken 214’ Type III PSC DBB 1 o o o o o o o o
= SCDOT SC 176 over Dean Swamp & Overflow | 160 ft and 240 ft slab span, staged DBB 2 o o 0o 0o 0o o o | o o o
= NCDOT Hwy. 24/27 over Rocky River C204714 | 6-span PSC on drilled shaft bents DBB 1 ° UW o o | o e o o o
GDOT FY2018 D-B Bridge Pkg. 6 Bridge Replacements over water | D-B 6 ° e o |0 o | o o o o o ° °
S\Z?;SIIJ{SRA‘S_S;{ éi;/gl::(l){?};z:eﬁgtcsdlege St Bridge Replacements over RR D-B 2 ° E| o | o | o | o o o o o ° °
é GDOT FY2016 D-B Bridge Pkg. 11 Bridge Replacements over water D-B 11 | e e o o | e o o 0 o o ° °
% TDOT I-75/1-24 (Owner's Rep) System Interchange w/ staged brs. | D-B 14 o o UW o o o o o o o ° °
(2 GDOT I-285/SR 400 Interchange Reconstruction = Multiple bridges w/staged constr.  D-B 6 o o UW | o o o o o o °
é.j SCDOT US 76 Bridge over US 601 Retaining walls in 4 quadrants DBB 1 o o o o e o | o o | 0|0 o o °
SCDOT US 601 Bridge over Colonels Creek Offset alignment over water DBB 1 ° o | o e o | o o | 0|0 o o °
SCDOT US 301 Bridge over Savannah River Offset alignment over water DBB 1 ° Dés\;{lgn e o | o o | 0|0 o o °

3.5.2 Quality of Past Performance § Neel-Schaffer Project Awards

(GDOT D-B Bridge Replacements)

GDOT/ACEC (GPTQ) Quality
Preconst. Award D-B and Bridge/
Structural Design Categories

SCDOT SASHTO 2021 America’s Transpor-
Average tation Awards regional Quality of
CPE Score Life/Community Development

ALITY 2022
vo.197

We are committed to being responsible

partners with SCDOT and are prepared to
provide a quality product in a timely manner.

No individuals or firms have been suspended, SCDOT

Contractor
Performance
Score (CPS) 8.13

debarred, disqualified from bidding, or declared (Category A) ACEC-GA Engineering Awards

2022 Engineering Excellence Merit
Award

ineligible within the last five years.
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Appendix A
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Cole Page White
Project Manager
b. Role of Key Individual for this Project:
Project Manager
c. Name of Firm with which you are now associated:
Dane Construction Inc
d. Years of Experience: With this Firm 8.5 Years ~ With Other Firms 0 Years )
v' D-B Delivery
Dane Construction, Inc.: “; D-B-B Delivery
Project Manager- Responsible for cost management, project procurement, v Brldge.Replacement
project coordination, project safety, project closeout, and overall schedule. Demolition
v" Detours
2018- Present /
Assistant Project Manager- Responsible for assisting PM with project v Traffic/MOT
budget, project scheduling, field survey, bridge construction, project v E&S_C :
closeout and estimating. 2016-2018 Multiple Bridges (on 1
Engineer Technician- Field presence, responsible for assisting project contract)

: : : : : : : v' Utility Coordination
supervisor with pre-planning, safety inspections, project construction, and v . »
construction scheduling. 2014-2016 IS'I':Vlronmentally Sensitive

ites
v"  Staged Construction
v' PSC Girders
e. Education:
University of North Carolina at Charlotte/ Charlotte, NC / Bachelor of Science Construction Management/ Class of
2014
f. Active Registrations: Not applicable
g. Document the extent and depth of your experience and qualifications relevant to the Project.

NCDOT Division 11 D-B Bridge Package C204611 (3 Bridges) in Alleghany and Wilkes Counties, NC

Key Personnel Role: Project Manager

Experience with Current Firm: Dane Construction Inc.

Project/Assignment Duration:  Project 2022 - present, Assigned 2022 - Present

Owner Contact Information: NCDOT Randell Miles rsmiles@ncdot.gov (336)-530-6018 cell
Design/Construction Value: $4.11 Million

Project Description:

Current design-build project consisting of three bridge replacements including a three-span cored slab on drilled
shafts bents, a single span box beam with permanent sheeting integrated into the end bents, and a single span box
beam that will be staged. Cole is the PM on this project and is responsible for cost management, safety, utility
relocation coordination, review of preliminary and sealed for construction plans, and all Designer meetings as well
as routine site visits.

NCDOT Division 13B D-B Bridge Package C203573 (11 Bridges) in Buncombe, Madison, Mitchell
Counties, NC

Key Personnel Role: APM / Project Manager

Experience with Current Firm: Dane Construction Inc.

Project/Assignment Duration:  Project 2014-2018, Assigned 2016-2018

Owner Contact Information: NCDOT Colby Justice RCE Division 13, Cameron Cochran was the RCE
when the project was built. Colby was on the project as an inspector during construction. cjustice@ncdot.gov
Design/Construction Value: $11.43 Million

Project Description:

Design-build project consisting of 11 bridge replacements including cored slabs, box beam bridges, PSG and
reinforced deck, and multiple span bridges. Nine of these bridges were phased construction, and 2 were built
offline. These included soldier pile walls, soil nail walls, temporary MSE walls, temporary sheeting, spread
footers, gravity retaining walls, temporary detour roads, rock blasting, pile excavation, drilled shafts, and
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temporary causeways. Cole started as the APM and then was promoted to PM on this project and was responsible
for cost management, project coordination, safety, overall project scheduling, and owner relations. Colin Darling
worked as an APM after Cole’s promotion to successfully complete this project for NCDOT. This will be part of
the successful and proven team of Cole, Colin & now Adrian which will be a resource for the success of SCDOT’s
design-Build Bridge Package 16.

NCDOT Bridge #88 - Snow Hill Road over Cowee Creek (DN00481) in Macon County, NC

Key Personnel Role: Project Manager

Experience with Current Firm: Dane Construction Inc.

Project/Assignment Duration:  Project 2019-2020, Assigned 2019-2020

Owner Contact Information: NCDOT, Kenny McCourt, kemccourt@ncdot.gov(828)-524-2517
Design/Construction Value: $934,000

Project Description:

This bid-build project included a single span, 60 cored slab bridge with pile end bents and associated roadway.
Additionally, it had an accelerated schedule for the local school district which Dane completed on time and earned
the entire incentive from NCDOT. Replacement was in Historic Cowee, NC. Cole was PM on this project and
was responsible for project coordination, scheduling, safety, owner relations, and cost control.

SCDOT US 278 Bridge over Three Runs Creek (ID 0039096) in Aiken County, SC

Key Personnel Role: Project Manager

Experience with Current Firm: Dane Construction Inc.

Project/Assignment Duration:  Project 2017-2019, Assigned 2018-2019

Owner Contact Information: SCDOT Bobby Usry 803-641-7600 usrybm@scdot.org Jeffery Taylor 803-
443-8992 taylorjl@scdot.org

Design/Construction Value: $4.09 Million

Project Description:

A bid-build project that included a 214’ three span deck bridge using Type III prestress concrete beams and
concrete piles at all bent locations, and a culvert extension. Additionally, a 200’ temporary detour bridge was
installed that included concrete pile foundations for bents 1 and 3 and a pipe pile foundation for bent 2. The
project was in Aiken County, SC. Cole White was the PM on this project from 2018 — 2019 and was responsible
for project coordination, scheduling, safety, owner relations, and cost control.

NCDOT 1-40 Bridges #149 & #150 over SR-1744 (C204072) in Burke County, NC

Key Personnel Role: Project Manager

Experience with Current Firm: Dane Construction Inc.

Project/Assignment Duration:  Project 2018-2022, Assigned 2018-2022

Owner Contact Information: NCDOT, Mark Biggerstaff PE, mabiggerstaffi@ncdot.gov (828)-803-9954
Design/Construction Value: $14 Million

Project Description:

This was a bid-build project with that included two bridge replacements on I-40 which included a temporary
detour bridge re-alignment to accommodate the construction phasing, temporary shoring locations for traffic, MSE
wall construction, grading, paving, phased construction of the entire interchange ramps, and numerous interstate
traffic shifts. Cole was PM on this project and was responsible for project coordination, scheduling, safety, owner
relations, and cost control.

SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) in Aiken, SC

Key Personnel Role: Project Manager

Experience with Current Firm: Dane Construction Inc.

Project/Assignment Duration:  Project 2020-2022, Assigned 2020-2022

Owner Contact Information: SCDOT, Jeffery Taylor, taylorJL(@scdot.org , (803) 443-8992
Design/Construction Value: $4.7 Million

Project Description:

This bid-build project consisted of a temporary bridge alignment and new alignment construction of a four-span
PSG, deck bridge across the S. Edisto River in Ridge Spring SC. Included temporary shoring, drilled shafts,
driven pile, utility relocations, existing bridge demolition, grading and asphalt. Cole was PM on this project and
responsible for project coordination, scheduling, safety, owner relations, and cost control. Cole worked as PM
with Colin Darling (APM) and Adrian Noriega (CM) to successfully complete this project for SCDOT.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Cole is not required to be on-site during construction but will make routine visits to each bridge site throughout the
construction of the bridges and roadways, and for meetings and key construction operations.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Colin Brady Darling
Assistant Project Manager
b. Role of Key Individual for this Project:
Assistant Project Manager
c. Name of Firm with which you are now associated:
Dane Construction Inc
d. Years of Experience: With this Firm 8 Years With Other Firms 0 Years )
v' D-B Delivery
Dane Construction Inc.: “; D-B-B Delivery
Assistant Project Manager/ General Superintendent - Responsible for all v Brldge.Replacement
daily operations on projects in North and South Carolina. 2018-2023. Demolition
v" Detours
Superintendent — Responsible for construction of various bridge elements on “; Traffic/ MOT
projects in North and South Carolina. 2014 - 2016 E&SC .
v Multiple Bridges (on 1
contract)
v’ Staged Construction
v PSC Girders
e. Education: Brevard College 1-year, Blue Ridge Community College 1 year
f.  Active Registrations: Not applicable
g. Document the extent and depth of your experience and qualifications relevant to the Project.

NCDOT Division 13B D-B Bridge Package C203573 (11 Bridges) in Buncombe, Madison, Mitchell Counties
Key Personnel Role: Assistant Project Manager/ General Superintendent

Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration:  Project 2016-2017, Assigned 2016-2017

Owner Contact Information: NCDOT Colby Justice RCE Division 13, Cameron Cochran was the RCE when
project was built. Colby was on the project as an inspector during construction. cdjustice@ncdot.gov
Design/Construction Value: $11.43 million

Project Description:

This design build project consisted of 11 bridges. The bridges were cored slab, box beam, poured deck and multi
span box beam. Dane had nine phased bridges with two of them utilizing detours. On these bridges Dane
incorporated soldier pile walls, soil nail walls, temporary MSE walls, temporary sheeting, spread footings, gravity
retaining walls, temporary detour roads, rock blasting, pile excavation, driven pile, drilled shafts and temporary
causeways. The jobs were in Madison County, Buncombe County and Mitchell County (NC). Colin was APM
working with the Dane Team on site to complete each of the eleven bridges and roadways. He was responsible for,
managing Subs, handling the traveling public on unique traffic control requirements on each bridge location, safety,
working directly with our temporary shoring subcontractor to install varying different applications.

SCDOT US 278 Bridge over Three Runs Creek (ID 0039096) in Aiken County, SC

Key Personnel Role: Assistant Project Manager/ General Superintendent

Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration: Project 2017-2019, Assigned 2017-2019

Owner Contact Information: SCDOT Bobby Usry 803-641-7600 usrybm@scdot.org Jeffery Taylor 803-
443-8992 taylorjl@scdot.org

Design/Construction Value: $4.09 Million

Project Description:

A bid-build project that included a 214’ three span deck bridge using Type III prestress concrete beams and concrete
piles at all bent locations, and a culvert extension. Additionally, a 200’ temporary detour bridge was installed that
included concrete pile foundations for bents 1 and 3 and a pipe pile foundation for bent 2. The project was in Aiken
County, SC. Colin was on-site daily and responsible for controlling and managing subcontractors, material
deliveries, ensuring safety and overseeing all operations. Colin was the general Superintendent from 2017 — 2018,
and then he was the APM from 2018 — 2019. Cole White was the PM on this project from 2018 - 2019.
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SCDOT Batesville Road Bridge over Rock Creek (ID 00378686) in Greenville County, SC

Key Personnel Role: Assistant Project Manager/ General Superintendent
Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration: Project 2018-2020, Assigned 2018-2019

Owner Contact Information: Jeff Jordan 1-864-979-4168 RCE SCDOT jordonjc@scdot.org
Design Construction Value: $2.1 Million

Project Description:

Eagle Construction selected Dane as the bridge subcontractor on this bid-build project which consisted of a 260’
long and 60’ wide with Type III concrete beams and a poured deck with sidewalks one each side. Bents 1 and 4
were driven pile foundations and bents 2 and 3 were drilled shafts with standard columns and caps. The project was
in Greenville County, SC. Colin was on-site daily and responsible for attending weekly meetings with the GC, cost
control, managing subs, overseeing the bridge construction, and safety. He supervised crews working on pile driving,
forming substructure & superstructure, placing rebar, concrete pours for substructure & superstructure, parapet
construction and punch list completion.

City of Hickory 46™ Ave. Drive NE Bridge over Snow Creek in Catawba County, NC

Key Personnel Role: Superintendent

Experience with Current Firm: Dane Construction Inc

Project/Assignment Duration: Project 2014-2015, Assigned 2014-2015

Owner Contact Information: City Construction Manager Steve Miller- 828-302-3739

smiller@hickorync.gov

Inspector Jerry Bowman- 828-308-3917 jrbowman@hickorync.gov
Design Construction Value: $942.,205
Project Description:
This bid-build project was a 75” box beam bridge on pile bents and utilities installed under the bridge. Parapet
included a stone form liner and stained black guardrail with timber guardrails coming off the approach slabs for an
entrance into a sub-division. The project also required a creek realignment with plantings and trees as part of the
overall contract. Colin was the Superintendent on this project and responsible for all construction related activities,
owner meetings, managing subs, and site safety.

SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) in Aiken, SC

Key Personnel Role: Assistant Project Manager

Firm: Current

Project/Assignment Duration:  Project 2020-2022, Assigned 2020-2022

Owner Contact Information: SCDOT, Jeffery Taylor, taylorJL(@scdot.org , (803) 443-8992
Design/Construction Value: $4.7 Million

Project Description:

This bid-build project consisted of a temporary bridge alignment and new alignment construction of a four-span
PSC girders, deck bridge across the S. Edisto River in Ridge Spring SC. Included temporary shoring, drilled
shafts, driven pile, utility relocations, existing bridge demolition, grading and asphalt. Colin was the APM on this
project responsible for controlling and managing sub contractors, material deliveries, coordination with SCDOT,
safety, and overseeing all operations. Colin worked on this project with Cole White (PM) and Adiran Noriega
(CM). This proven team of Cole, Colin and Adrian will be a resource for the success of SCDOT’s D-B Bridge
Package 16.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Colin Brady Darling is currently the APM working on a project for the City of Hickory and Neill Grading. This
project will be completed by January 2023 and Colin will be available immediately upon a successful bid in May of
2023 on SCDOT’s Design-Build Bridge Package 16.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title: m
ooy

Adrian Iturbide Noriega DANE
Construction Manager/Superintendent, CCO =2/

b. Role of Key Individual for this Project:
Construction Manager

c. Name of Firm with which you are now associated:
Dane Construction, Inc.

d. Years of Experience: With this Firm 23 Years With Other Firms 0 Years
2000-2003 Bridge Laborer :
2003-2006 Carpenter v D-B Delivery
2006-2009 Leadman ¥ D-B-B Delivery
2009-2011 Foreman v Bridge Replacement
2011-Current Construction Manager/Superintendent: Responsible for the v Demf)htlon.
day-to-day management of construction activities onsite for a variety of v Multiple Bridges (on 1
bridge types in North Carolina and South Carolina, including prestressed contract) _
girders 2011 — 2023 v' Staged Construction

v' PSC Girders

e. Education: High School Diploma

f.  Active Registrations: Not applicable

g. Document the extent and depth of your experience and qualifications relevant to the Project.

SCDOT Highway 176 over Dean Swamp and Dean Swamp Overflow in Berkeley and Orangeburg
Counties, SC

Key Personnel Role: Construction Manager

Firm: Current

Project Assignment Duration:  Project 2020-2022, Assigned 2020-2022

Owner Contact Information: SCDOT, Keith Green, GreenFK@scdot.org, 843-746-7903
Design/Construction Value: $8.8M

Project Description:

This was a staged construction project with over 0.6 miles of roadway and 2 flat slab bridges near Holly Hill, SC.
Bridge 1 was 160’ 4-span flat slab bridge on concrete pile bents with staged construction

Bridge 2 was a 240’ 7-span flat slab bridge on concrete pile bents with staged construction

Both bridges required pre-drilling for concrete pile installation, which was completed by Dane Construction. A
temporary work trestle was installed to construct both bridges for each stage.

Adrian’s specific responsibilities included managing of construction, construction sequencing of multiple crews,
Coordination and scheduling of Materials and Subcontractors, working on-site with the Project Manager to ensure
project was built on schedule, on budget, and safely.

NCDOT Monroe Bypass, Structures B1800, B1900, B2400, B2500, C202587 in Mecklenburg and Union
Counties, NC
Key Personnel Role: Construction Manager
Firm: Current
Project Assignment Duration:  Assigned 2016-2017
Prime Contractor Information: Monroe Bypass Constructors
UIG, Michael Gantt, PE, Michael.Gantt@uig.net 803-899-0178

Owner Information: NCDOT, Rob Cousins, PE rob.cousins@summitde.com 540-320-6428
Contract Value: +/- $300M

Bridge Contract Value: $4.5M (Labor and Equipment only — all permanent materials supplied by
United)

Project Description:

Dane Construction was a subcontractor for United Infrastructure on the Monroe Bypass project. Dane
Construction was contracted to construct structures B1800, B1900, B2400 and B2500 totling over 87,000 SF of
bridges.

B1800 consisted of a 148.5” 2-span Type III concrete girder bridge with an interior bent on spread footings built
off-line similar to SCDOT’s Bridge Package 16.
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B1900 consisted of a 158 2-span Type III concrete girder bridge with an interior bent on spread footings built off-
line similar to SCDOT’s Bridge Package 16.

B2400 consisted of a 170’ 2-span Type III concrete girder bridge with an interior bent on spread footings built oft-
line similar to SCDOT’s Bridge Package 16.

B2500 consisted of twin 709° 6-span 72” Modified Bulb Tee girder bridge with interior bents on drilled piers. The
bridge was in a flood plain that required work to be completed from barges.

Adrian’s specific responsibilities on this project included coordination and scheduling with the GC, ensuring project
remained on schedule, managing bridge construction of multiple crews and safety.

Total SF of deck completed on this project was 87,364.

Adrian worked with Cole White (PM) and Colin Darling (APM) to successfully deliver this project

NCDOT Division 10 D-B Bridge Package C202980 in Anson, Cabarrus, Mecklenburg and Union Counties
Key Personnel Role: Construction Manager

Firm: Current

Project Assignment Duration:  Project 2012-2016, Assigned 2013-2016

Owner Contact Information: NCDOT, Nat Hunter, ehunter@ncdot.gov, 980-262-6202

Design Contract Value: $8.5M

Project Description:

This project was an Express Design Build project for NCDOT that included the replacement of one bridge in Anson
County, four bridges in Cabarrus County, one bridge in Mecklenburg County and five bridges in Union County.
Adrian managed the construction of 5 of the bridges in this package. One which was a 3-span girder bridge on
drilled piers. The balance were cored slab or box beam bridges.

Adrian’s specific responsibilities were scheduling and construction sequencing and managing overall construction
of multiple crews.

Adrian worked successfully as CM with Cole White (PM) and Colin Darling (APM) on this project

NCDOT On 1-40 and over NC-18 C202622 in Burke County, NC
Key Personnel Role: Construction Manager
Firm: Current
Project Assignment Duration:  2011-2013
Owner Contact Information: NCDOT, Chris Guffey, PE, caguffey@ncdot.gov, 828-447-2541

NCDOT, Nathan Moneyham, PE, nsmoneyham(@ncdot.gov, 828-443-8407
Contract Value: $22M
Project Description:
This project consisted of grading, paving, widening, drainage, structures, culvert extensions, walls, signals, and
Interstate Traffic Switches.
Adrian managed field operations for all structure construction and played a key role in the planning and scheduling
for overall construction sequencing. Adrian worked closely with the PM and General Superintendent to ensure
project was built on schedule and budget.

SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) in Aiken, SC

Key Personnel Role: Construction Manager

Firm: Current

Project/Assignment Duration:  Project 2020-2022, Assigned 2020-2022

Owner Contact Information: SCDOT, Jeffery Taylor, taylorJL(@scdot.org , (803) 443-8992
Design/Construction Value: $4.7 Million

Project Description:

This bid-build project consisted of a temporary bridge alignment and new alignment construction of a four-span
PSC girders, deck bridge across the S. Edisto River in Ridge Spring SC. Included temporary shoring, drilled
shafts, driven pile, utility relocations, existing bridge demolition, grading and asphalt. Adrian worked on this
project as a Construction Manager and was responsible for managing field operations for all bridge construction.
Adrian worked with Cole White (PM) and Colin Darling (APM) to successfully complete this project for SCDOT.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

Adrian is currently working on project for the City of Forest Acres where his role will be completed in two months
and would be available as package 16 requires. Adrian also worked with Cole W. on the SCDOT US Hwy 1 Bridge
over S Edisto in Aiken, SC.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title: I.'
Jeffrey Marshall Walters, P.E., Assoc. DBIA =
Senior Project Manager for Alternative Delivery s NECE=SEHARRER
b. Role of Key Individual for this Project:
Lead Design Engineer
¢. Name of Firm with which you are now associated:
Neel-Schaffer, Inc.
d. Years of Experience: With this Firm 2 Years With Other Firms 35 Years
Neel-Schaffer: Senior Project Manager for Alternative Delivery — Served as PM on multiple Design-Build Pursuits.,
12/2020 — Present.
FIGG: Sr. Project Director - Managed large D-B projects ($25M - $800M). v D-B Delivery
Developed Schedules & Schedule of Values, prepared invoices for v D-B-B Delivery
Engineering Team, managed bridge design & subconsultants (Roadway, w/Construction Phase
Drainage, Geotechnical, Survey, Environmental, Lighting, Electrical, etc.), Involvement
responsible for all deliverables, reviewed plans, reviewed contractor submittals v Bridge Replacement
& shop drawings during construction, etc., 1/2011 — 10/2020. v Demolition
FIGG: Regional Director (SE) - Responsible for all aspects of managing v Staged Brid
: . . . . . ged Bridge
office of 25 engineers/CAD technicians working on multiple bridge projects - Construction
staffing, budgeting, QC of deliverables prior to submittals, training, mentoring, v PSC Beam Bridges
etc. Also managed large bridge projects (with 5 — 8 subconsultants)., 8/2006 — v Detours
1/2011.
FIGG: Assistant Regional Director (SE) - Assisted with all aspects of ; Ilj]rtillfl‘ft;c gg;té?ﬂgf
managing office of 25 engineers/CAD technicians working on multiple bridge v Environmental/Permitting
projects. 11/1996 — 8/2006. v ROW Acquisition
FIGG: Bridge Eng. & Sr. Bridge Eng. - Managed major bridge projects ($5M v E&SC
- $200M) and performed design of bridge superstructure & substructure v Multiple Brid
. . ple Bridges (on 1
elements, managed subconsultants (Roadway, Drainage, Geotechnical, contract)
Survey, ROW, Archeologists, Env. Doc. & Permitting, Lighting, Electrical)
led plan development, QC of plans, review of contractor submittals and review
of shop drawings., 6/1990 — 11/1996.
Douglas Engineering: Project Engineer — Worked on design & plan development on two bridge contracts for ALDOT
(I-65 & 1-565) that included 12 and 8 bridges respectively, 4/1985 - 6/1990.
During the first 25 years of his career, Jeff was Project Manager on many D-B-B projects where he was involved from
conceptual studies through the completion of construction and worked with contractors to quickly solve field problems,
reviewing contractor submittals and participating in coordination meetings throughout construction (remotely and on-
site) enabling Jeff to easily make the transition to working on Design-Build projects over the last 12 years. Many of
the projects Jeff has worked on throughout his 37 year career have been major bridge projects that included multiple
interchange or overpass bridges as part of the project and Jeff has successfully managed these projects and the
coordination of large design teams (with up to 8 subconsultants) to meet the individual and overall deliverable
schedules with a coordinated effort between all disciplines. Jeff has worked on bridges using staged construction,
(AASHTO girders and Florida I-beams). Jeff was also in an office management position for 15 years where he led a
team of 25 Engineers & CAD Technicians typically working on mix of 8 — 10 bridge projects in preliminary design,
final design & construction.
e. Education:
Univ. of Alabama Birmingham (UAB) / Birmingham, AL / Master of Science / 1990 / Civil Engineering
Auburn University / Auburn, AL / Graduate School / 1984 - 1985 / No Degree
Auburn University / Auburn, AL / Bachelor of Science / 1984 / Civil Engineering
f.  Active Registrations:

2021/8C/ Civil /39179; 1990 / AL / Civil / 17612; 1995 / FL / Civil / 49716; 1999 / OH / Civil / E-64327; 2010 /
VA /Civil / 0402047037; 2010 / GA / Civil / 35485; 2013 / LA / Civil / 38315; 2021 / TN / Civil / 125031, 2021 /
MS / Civil / 31964; 2021 / NC/ Civil / 52281; 2021 / TX / Civil / 141628




Document the extent and depth of your experience and qualifications relevant to the Project.

Lesner Bridge Replacement Project (US 20 over Lynnhaven Inlet), Virginia Beach, VA

Key Personnel Role: Project Manager for Bridge Design

Experience with Current Firm: No - Experience with FIGG (subconsultant to Clark-Nexsen Engineers)
Project/Assignment Duration:  Project 2007-2018, Assigned 2007 — 2014 (Design Phase)

Owner Contact Information: City of VB, David Jarman, PE, DJarman@vbgov.com, (757) 385 -4144.
Design/Construction Value: $80 M

Project Description:

This D-B-B project included 1,575-foot twin precast segmental bridges requiring staged construction and demolition
of the existing bridges. The bridge included 150’ approach spans and a 225’ main span over the Lynnhaven River.
Jeff was the project manager for preliminary and final design for the bridge, reviewed plans and developed bridge
related special provisions.

SR 951 Jolley Bridge Design-Build Project, Marco Island, FL.

Key Personnel Role: Senior Project Director

Experience with Current Firm: No - Experience with FIGG

Project/Assignment Duration:  Project 2009-2011, Assigned 2009-2011 (2 years)

Owner Contact Information: Florida DOT Owner’s Representative, Scott Case, PE, scase@eec-usa.com, (561)
677-0707 (no FDOT employees that worked on the project are still employed by FDOT).

Design/Construction Value: $27 Million

Project Description:

This D-B project was an ARRA project and included the construction of a new SB Bridge onto Marco Island, FL to
complete the four-laning us SR 951. The new 1,600’ long bridge used 78” Florida I Beams with 145’ spans and 55’
of vertical clearance. The project included approach roadway improvements to connect with the existing 4-lane
roadway sections, retaining walls, landscaping, lighting, etc. Jeff managed the bridge design and 5 subconsultants
(roadway, drainage, geotechnical, landscaping, utilities, environmental permitting & bridge hydraulics).

Honolulu Rail Transit Design-Build Project, Honolulu, HI

Key Personnel Role: On-Site Design Coordinator (for 8 months for Segmental Bridge Superstructure)
Experience with Current Firm: No - Experience with FIGG (subconsultant to HNTB)

Project/Assignment Duration:  Project 2009-2017, Assigned (on-site) July 2014 — February 2015 (8 months)
Owner Contact Information: HART (Honolulu Authority for Rail Transportation), Ryan Anderson, PE,
ryan.anderson@kiewit.com, (808) 286-8861. As a subconsultant on design team, Jeff’s coordination/interaction was
with HNTB and Kiewit’s Design Coordinator (Ryan Anderson) & Kiewit’s QC Manager (Tracy Martin).
Design/Construction Value: $800 Million

Project Description:

D-B project to construct an elevated rail line on the island of Oahu, Hawaii. Kiewit Team built the first 2 sections on
west end including 10 miles of bridge with 443 spans that were installed in the median of a congested highway while
maintaining traffic. Prior to his on-site assignment, Jeff led the design office preparing plans for the segmental
superstructure design/plans. While on-site Jeff coordinated design efforts with Kiewit’s Design Manager and
engineers for the segmental precast yard & bridge erection and prepared & approved structural repair procedures.

US 181 Harbor Bridge Replacement Design-Build Project, Corpus Christi, TX

Key Personnel Role: Assistant Design Manager (under Jay Rohleder, PE & Bill Johnson, PE)
Experience with Current Firm: No - Experience with FIGG

Project/Assignment Duration:  Project 2015 - Present, Assigned 2016-2020 (5 years)

Owner Contact Information: TxDOT, Joseph Briones, PE, joseph.briones@txdot.gov, (361) 808-2327.
Design/Construction Value: $800 Million

Project Description:

D-B project for replacement of the existing Harbor Bridge including over 1 million SF of segmental bridge
approaches. Jeff served 18 months as the Assistant Design Manager in home office for the design responsible for
meeting all design deliverables, managed 7 subconsultants and developed Design Schedule & SOV’s (over 800-line
items). Jeff managed the schedule and staffing for the main span unit, segmental approaches, and for the fifteen (15)
ramp and interchange bridges. Then Jeff managed Design Office Support services for 3.5 years (reviewed
construction equipment submittals & shop drawings, participated in weekly coordination meetings with construction
team, addressed NCR’s & RFI’s). Jeff made over 20 visits to project site to coordinate directly with the contractor.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of assignments,
role, and the anticipated duration of each assignment.

Jeff is not required to be onsite during construction, but he will make routine visits to the bridge sites throughout the
design and construction for meetings and key construction operations to provide an integrated team approach.



mailto:DJarman@vbgov.com
mailto:ryan.anderson@kiewit.com
mailto:joseph.briones@txdot.gov

Appendix B

Work History and Quality Forms (Section 3.5.1)

IlL NEEL-SCHAFFER

CONSTRUCTION INC., Solutions you can build upon




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Contractor — Dane Construction Inc.

a. Project Name, Delivery
Method (DBB, DB, etc.)
& Location (City, State)

b. Name of lead responsible for the overall
project design or construction

c. Contact information of the Client & their Project Manager
who can verify Dane’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed by
Dane (in thousands)

Name: NCDOT Division
13B D-B Bridge Package
C203573

Delivery Method: D-B
Location: Buncombe,
Madison, Mitchell
Counties, NC

Name: KCI — Lead Project Designer

Name of Owner: NCDOT

Project Manager: Inspector then and now Resident Engineer,
Colby Justice

Phone: 828.658.7034

Email: cdjustice@ncdot.gov

08/2014 (start design)
05/2018 (completed)

$11,431

$6,830

g. Narrative describing the work performed by Dane Construction Inc.- Dane is the proposed Lead Contractor

Dane Construction, Inc. completed the replacement of eleven bridges which included seven cored slab bridges, two box beam bridges, a box bridge/cored slab combination, a pre-stress girder deck bridge and a cast-in-place box culvert. Seven of these bridges were phased / staged

construction, and four were built offline or detours. These included soldier pile walls, soil nail walls, temporary MSE walls, temporary sheeting, spread footers, gravity retaining walls, temporary detour roads, rock blasting, pile excavation, drilled shafts, and temporary causeways.

Cole White was the PM on this project and was assisted by Colin Darling. This was a very effective combination and will be a resource for success on SCDOT’s Package 16.

Key Relevancies:

D-B Delivery

Bridge Replacement
Demolition

Detours

Traffic/MOT

Utility Coordination
ROW Acquisition
Erosion & Sedimentation
Control

Multiple Bridges On 1 Contract
PSC Girders

AN N N N N N U N NN

Bridges Length = Location (Co.)
1 Two span cored slab 102° Buncombe
2 Single span cored slab 70 Buncombe
3 Single span cored slab 60’ Buncombe
4 Two barrel culvert 57 Buncombe
5 Single span Box Beam 90’ Madison
6 Two span cored slab/ box beam 135 Madison
combination, phased
7 Single span cored slab 75’ Madison
8 Two span cored slab, phased 130° Mitchell
9 Single span cored slab, phased 35’ Mitchell
10 Single span 54” PSC girders 107° Mitchell
11 Single span cored slab 70° Mitchell

h. Self-Assessment. The information provided in this section should be a self-assessment of Dane’s performance on the project to identify Dane with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Each project presented unique scopes from staged bridges requiring temporary shoring, and traffic control. All were delivered safely and on time. Two of the eleven bridges were value engineered to provide a cost savings to the Owner. Utility conflicts were recognized early in the

project and addressed with the utility Owner as not to delay the project.

1. Quality Initiatives. Discuss Dane’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Dane Construction Inc. retained KCI as the lead designer on this project to design each of the eleven bridges as well as coordinating the ROW, hydro, utility coordination and geo-tech. This was the first DB project we completed with KCI and have since retained KCI on our current

DB in Division 11 for NCDOT, which includes three bridge replacements. Each month on this project and now weekly on our current DB project, a review of the previous weeks costs are reviewed by the PM and President as well as a schedule review. Monthly safety audits are also

conducted and reviewed at the PM’s monthly meeting with the President. Adherence to the plans and specifications is outlined in the DCI Construction Manual that each PM, APM and Supervisor review and modify as new methods are implemented and refined. This manual provides

the exact method/ procedures for construction for each phase of the project from pile driving to setting PSC girders.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Dane shall provide a detailed explanation below.

No to each of the six questions



mailto:cdjustice@ncdot.gov

WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Contractor — Dane Construction Inc.

a. Project Name, Delivery | b. Name of lead responsible for the overall c. Contact information of the Client & their Project Manager | d. Actual or Estimated Construction & e. Actual or Estimated Project f. Dollar Value of Work Performed by
Method (DBB, DB, etc.) project design or construction who can verify Dane’s responsibilities Professional Services Completion Date Construction Cost (in thousands) Dane (in thousands)

& Location (City, State)

Name: NCDOT Division Name: Wetherill Engineering — Lead Project Name of Owner: NCDOT — Division 10

10 D-B Bridge Package Designer Project Manager: Nat Hunter

C202980 Phone: 980.262.6202

Delivery Method: D-B Email: ehunter@ncdot.gov 06/2012

Location: Anson, 12/2016 $10,182 $6,142
Cabarrus, Union and

Mecklenburg Counties,

NC

g. Narrative describing the work performed by Dane Construction Inc.- Dane is the proposed Lead Contractor

Ten bridges and one culvert total were associated with this project and spread over four counties. The bridge configurations consisted of five single span cored slab bridges on pile end bents, one each two span cored slab bridge on drilled shaft interior bent, one each two-span cored

slab that was value engineered to a spread footing interior bent versus a drilled shaft bent, one each three-span cored slab bridge on drilled shaft interior bents, a three span, 45” PSG bridge on drilled shaft interior bents and one cast-in-place box culvert. Cole White assisted the PM in

the field and was responsible for overseeing select bridges within the package. All 3 proposed key roles (PM, APM and CM) worked together on this project. Bridges Length Location (Co.)
1 Two span cored slab 110° Anson
2 Single span cored slab 70° Cabarrus
3 Single span cored slab 70° Cabarrus
4 Three span 45” PSG 160° Cabarrus
Key Relevancies: 5 Single span cored slab 50° Cabarrus
v D'_B Delivery 6 Single span cored slab 50° Mecklenburg
v Bridge Replacement 7 Single span cored slab 70° Union
:; ge:nohtlon 8 Three span cored slab 125° Union
/ Treaf(')flllcrjMOT 9 Two span cored slab 80’ Union
. .. 10 Single span cored slab 50° Union
¥ Utility Coordination 11| Culvert N/A Union
v" ROW Acquisition
v" Erosion & Sedimentation
Control
v Multiple Bridges On 1 Contract
v" PSC Girders

h. Self-Assessment. The information provided in this section should be a self-assessment of Dane’s performance on the project to identify Dane with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

A three span PSC girder bridge on drill shaft bents was required to be built between two NASCAR races held at Charlotte Motor Speedway. This project was meticulously planned down to the delivery date of the beams and the day the deck was poured. This bridge and the remaining

eight were completed on time and in budget. An incentive requested by NCDOT to accelerate the completion due to the close proximity of a school was completed on time and the full incentive was paid.

i. Quality Initiatives. Discuss Dane’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Each month on this project and now weekly on our current DB project, a review of the previous weeks costs are reviewed by the PM and President as well as a schedule review. Monthly safety audits are also conducted and reviewed at the PM’s monthly meeting with the President.
Adherence to the plans and specifications is outlined in the DCI Construction Manual that each PM, APM and Supervisor review and modify as new methods are implemented and refined. This manual provides the exact method / procedures for construction for each phase of the

project from pile driving to setting PSC girders.

j- For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Dane shall provide a detailed explanation below.

No to each of the questions
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WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Designer — Neel-Schaffer, Inc. (NS)

a. Project Name, Delivery
Method (DBB, DB, etc.) &
Location (City, State)

b. Name of lead responsible for the overall
project design or construction

c. Contact information of the Client & their Project Manager d. Actual or Estimated Construction &
who can verify NS’s responsibilities Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed by NS
(in thousands)

FY 2018 D-B Bridge
Replacements — Batch 1
Delivery Method: D-B

GDOT
Rick O’Hara
404-631-1169

Wright Brothers Construction, Inc.

Construction Complete: 09/2021

Catoosa, Douglas, Elbert, ro’hara@dot.ga.gov Design Complete: 10/2020 $9.496 $1,239
Polk, Walker & Walton
Counites (GA)
g. Narrative describing the work performed by NS. Neel-Schaffer, Inc. (NS) is a wholly owned subsidiary of Neel Schaffer, Engineers and Planners, Inc — NS is proposed as the Lead Designer.
NS was the Lead Designer for the Wright Brothers Construction, Inc. for the Design-Build replacement of six bridges located in north Georgia. NS completed engineering Bridges Length Location (Co.)
design and construction coordination services for these six (6) off-system stream crossings. Services included bridge design, hydraulics & hydrology, roadway approach | Houston Valley Rd over Dry Creek 150° Catoosa
design, and as-built plans. NS was also responsible for management of all engineering sub-consultants, including environmental, survey, and SUE. Four bridges are Type 1 2 Post Rd over Dog River 180 Douglas
Mod PSC Beam spans ranging from 35 feet to 55 feet with total bridge lengths up to 220 feet. One consists of a 63-inch Bulb Tee PSC Beam Span that is 120 feet in length 3 Ed Webb Rd over Dove Creek 145 Elbert
P sine gelengls up ' P £ 4 Captain Wood Rd over Little Cedar Creek 130’ Polk
and two Type III PSC Beam End Spans at 30 feet each. Typical foundations for the bents of these bridges consisted of either steel H-Piles or Drilled Shafts. NS personnel 5 Captain Wood Rd over Mud Creek 220° Walker
involved included Justin Wood, PE, SE, DBIA - Structural QA/QC Lead who is proposed as the Bridge EOR role on SCDOT’s Bridge Package 16. Work for the project 6 Dewey Hogan Rd over Wolf Creek 70° Walton
was completed in NS’s office in Atlanta, GA with support & QC from our office in Birmingham, AL using experienced engineers to accomplish the design efficiently. Design & Construction on all bridges is complete.
. ; PR T I V. s E
Captain Wood Road over Mud Creek — Walker County Captain Wood Rd over Little Cedar Key Relevancies: Key Relevancies:
e ' T R R Creek — Polk County v D-B Delivery v Structure Design
. v Bridge Replacement v" Geotechnical

v' PSC Beams v ROW Acquisition

v All Bridges Over Water v Multiple Bridges On 1 Contract

v’ Single and Multi-Span Bridges v Drainage / E&SC

v’ Drilled Shafts v TraffioMOT

v’ Clear Spanning Channels v Ut111‘ty Coordination ”

s v Environmental/Permitting

v Detours v Limited Durations for Bridge

Construction
v"  Roadway Design

h. Self-Assessment. The information provided in this section should be a self-assessment of NS’s performance on the project to identify NS with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

NS prepared and maintained the P6 Schedule for Design & Construction giving NS thorough knowledge of the schedule to keep engineering efforts on track to support the Contractor enabling him keep construction on schedule. This was the contractor's first multi-bridge design-build
package in the state. Weekly Team Meetings were used to integrate the design & construction team and work effort for all 6 bridges and maintain communication needed to be successful. DBIA best practices were used by the team and all bridges were completed on time and within

budget and there were no claims on the project.

1. Quality Initiatives. Discuss NS’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

NS has a proven DQMP that has been successfully used on a number of D-B projects to provide high quality designs that lead to high quality construction. NS has consistently provided high quality designs and plans to WBCI and met the project schedule while constantly

communicating with WBCI to meet their expectations. This had led to repeat teaming opportunities with WBCI on projects within their company footprint and areas of expertise on the right sized project.

j- For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, NS shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Designer — Neel-Schaffer, Inc. (NS)

a. Project Name, Delivery Method b. Name of lead responsible for the overall c. Contact information of the Client & their Project d. Actual or Estimated Construction & e. Actual or Estimated Project f. Dollar Value of Work Performed by NS
(DBB, DB, etc.) & Location (City, project design or construction Manager who can verify NS’s responsibilities Professional Services Completion Date Construction Cost (in thousands) (in thousands)

State)

GDOT FY 2016 Design-Build Bridge | Southern Concrete Construction Co., Inc. GDOT

Package — Batches 4 & 5 (SCCO) W. Ron Nelson

Delivery Metod: D-B 912.4249112 Construction Completed: 12/2019 $17.252 $1.890

Atkinson, Ben Hill, Grady, Tift, Ware, ronelson@dot.ga.gov Design Completed: 03/2019 ’ ’

Bacon, Laurens, Treutlen, Wayne,

Wheeler, and Telfair Counties, GA

g. Narrative describing the work performed by NS. Neel-Schaffer, Inc. (NS) is a wholly owned subsidiary of Neel Schaffer, Engineers and Planners, Inc — NS is proposed as the Lead Designer.

NS was the Lead Designer for this contract to replace 11 bridges via the Design-Build method at various locations throughout South Georgia. NS provided engineering design Bridges Length Location (Co.)
and construction plans, as well as construction coordination services for each of the 11 new bridges. Each of the replacements was for off-system stream crossings. Other 1 Cogdell Rd over Red Bluff Creek 150° Atkinson
ces NS ded included bridee desien. H&H. road h desi built plans. NS l bl f ¢ of all ensineeri b ltant 2 Old Thomasville Rd over Barnetts Creek 375 Grady
services NS provided included bridge design, , roadway approach design, as-built plans. NS was also responsible for management of all engineering sub-consultants, 3 Lower Brookfield Rd over New River 14175 Tift
including environmental, survey, and SUE. The bridges ranged in length of 120 feet to 375 feet. The designs included Type 1 Mod PSC Beam Spans, 63” Bulb Tee PSC Beam, 4 Perry House Rd over Willacooche Creek 151.75° Ben Hill
PSC Cored Slab Spans and PSC Spans. The bents for these bridges were PSC Pile Bents, except for the 63 in Bulb Tee PSC Span, which utilized 2-Column Concrete Bents on 5 Old Nicholls Hwy over Hog Creek Tributary 120° Ware
pile footings. NS personnel involved includes Justin Wood, PE, SE, DBIA - Structural EOR who is proposed for this same role on SCDOT’s Bridge Package 16. Work for the 6 Hwy 64 over Little Hurricane Creek 340, Bacon
7 Jaybird Springs Rd over Gum Swamp Creek 120 Laurens
project was completed in NS’s offices in Atlanta, GA & Birmingham, AL using experienced engineers to accomplish the design efficiently. Design & Construction on all ) Union Camp Rd over Red Bluff Creek 135’ Treutlen
bridges is complete. 9 Woods Bridge Rd over Goose Creek 146.75° Wayne
T — ; oo S o o VRSN 10 Snow Hill Rd over Ochwalkee Creek 180° Wheeler
Old Thomasville Road over Barnetts Creek — Grady County § CR 240 over Little Horse Creek — Telfair County 11 CR 240 over Little Horse Creek 121.75° Telfair
Key Relevancies: Key Relevancies:
v' D-B Delivery v' Detours
v' Bridge Replacement v" Roadway Design
v" PSC Beams v’ Structure Design
v All Bridges Over Water v" Geotechnical
v Clear Spanning Channels v Drainage / E&SC
v Limited Durations for Bridge v’ Traffic/MOT
Construction v Utility Coordination
v" Demolition v' Environmental/Permitting
v' Multiple Bridges Per Contract

h. Self-Assessment. The information provided in this section should be a self-assessment of NS’s performance on the project to identify NS with firms or personnel that have successfully completed projects on time and on or under budget, and to identify Lead Designers that have
records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

This was the first Design-Build project for both NS and SCCC and we worked closely together to complete all 11 bridges within the contract time demonstrating the high competency, attention to Quality and communication skills by both NS and SCCC needed to successfully deliver
D-B projects. We communicated routinely via weekly Team Meetings to integrate the design & construction team and work effort for all 11 bridges. There were no claims on the project. This successful team created an integrated and collaboative working relationship that led to

repeat teaming and a win on the FY 2022 D-B Bridge Bundle for GDOT.

i. Quality Initiatives. Discuss NS’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Due to the requirement of each roadway only being shut down for a certain number of days, the project scheduling and quality construction was monitored closely to ensure that all 11 bridges met the individual design, review, and construction dates to allow subsequent bridges to not
fall behind and for all 11 bridges to be completed on time. Precast caps were used on 3 of the bridges to accelerate construction. NS has used its DQMP first developed and successfully used on this project to provide continued quality design on other D-B projects. NS began to

implement DBIA Best Practices on this project as it began involvement in D-B delivery to improve team integration, schedule management and provide enhanced quality.

j- For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, NS shall provide a detailed explanation below.

N/A
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Section 3.5.2 \ Quality of Past Performance

NEEL-
SCHAFFER

QUESTION

3.5.2.a | Has the Lead Contractor or any member of the joint venture been declared delinquent
or placed in default on any Project? No N/A

3.5.2.b | Has the Lead Contractor or any member of the joint venture submitted a claim on a
project that was litigated? If litigated, explain the results. No N/A

3.5.2.c | Have any projects been delayed more than 30 days such that liquidated damages were
assessed? No No

3.5.2.d | Has the Lead Contractor been cited by OSHA for violations deemed serious, willful,
or repeated? No N/A

3.5.2.e | Have any projects under contract with the Lead Contractor or any member of the
joint venture been subject to remediation actions, stop work orders, or project delays

in excess of 30 days as a result of Section 404/Section 401 permit violations? No NA
3.5.2.f | Has an owner, a Lead Contractor, or any member of a joint venture pursued

compensation from the Lead Designer due to errors and omissions? No No
3.5.2.g | Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice

versa, on a design-build contract? No No

Dane Construction | Neel-Schaffer
Bridge Package 16 | Design-Build Project | Contract ID 3962240
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Section 3.6.1 \ Financial Capacity

Dane Construction, inc.
PO Box 800

Mooresville, NC 28115
Telephone 704-664-5042
Fax 704-663-2475

January 9, 2023

Office of Alternative Delivery

SC Department of Transportation
955 Park Street

Columbia, SC 29201

RE: Bridge Package 16
Contract iD: 3962240

To Whom It May Concern,

Pursuant to Section 3.6.1 Financial Capacity of Request for Qualifications {RFQ) for the Design Build
Project Contract 1D 3962240 by SCDOT issued January 3, 2023:

I, Michael E. Dane, in my capacity as CEQ and Owner of Dane Construction, Inc. certify that Dane
Construction, Inc. has the financial capacity and resources necessary to complete the project as
propased in the RFQ.

Respectfully,

Michael E. Dane
CEQ
Dane Construction, Inc.

State of N(/ County of \Ved(’“

The fore olng mstrumeT was acknowledged before me

This dayof _JANUawy ,202% .

By: E_{j@\ Y/V\ Tn’)\/(vl}éf

Notary Public
My Commission Expires: Y % }U/) 5
KRISTIN DRINKA -
NOTARY PUBLIG
iredel County
Notth Carotling
My Cemmission Exphras 00/28/2028




Section 3.6.2 \ Bonding Capacity Surety Department

MarshMcLennan Marsh McLennan Agency

Agency 5605 Carnegie Boulevard, Suite 300
Charlotte, NC 28209
T +1704 3656213
www.MarshMMA.com

South Carolina Department of Transportation
PO Box 191
Columbia, SC 29202

January 09, 2023

Subject: Dane Construction, Inc., Mooresville, NC
Project: Bridge Package 16, Design-Build Project, Contract ID 3962240, Pickens County

To Whom It May Concern:

We are pleased to confirm our surety bond relationship with Dane Construction, Inc. Dane Construction,
Inc. has been a client of ours for many years, in which we have approved bonds in excess of
$30,000,000. Currently, we handle their surety needs through Travelers Casualty and Surety Company
of America, which is one of the leading surety companies in the country. They are authorized to transact
business in the State of South Carolina and have an A. M. Best rating of A++ (Superior) and are on the
current Department of the Treasury’s Listing of Approved Sureties {Dept. Circular 570}.

This letter is to advise you Travelers Casualty and Surety Company of America is prepared to provide
the necessary Performance and Payment Bond in connection with the above captioned project as
required. As always, Travelers Casualty and Surety Company of America reserves the right to perform
normal underwriting at the time of any bond request, including, without limitation, prior review and
approval of relevant contract documents, bond forms, and project financing. We have complete
confidence in Dane Construction, Inc.’s ability and its management, as they are financially responsible
and handle all of their business dealings in a very professional manner.

We consider Dane Construction, Inc., Inc., a valued client and we continue to value our relationship with
them. Please feel free to contact us with any additional questions you may have regarding either their
surety program or our relationship with our client.

Should you desire any additional information concerning this fine company, please do not hesitate to
call.

Sincerely yours,
(VELERS CASUALTY AND SURETY COMPANY OF AMERICA
\ cons e f

Angela YBuck
Attorney-in-Fact.

This document is not intended to be taken as advice regarding any individual situation and should not be relied upon as such. Marsh & McLennan Agency, LLC shall have no
obligation 16'uptfaié‘this publication and shall have no iiability to you or any other party arising out of this publication or any matter contained herein. Any statements concerning
actuarial, tax, accounting or legal matters are based solely on our experience as consultants and are not to be relied upon as actuarial, accounting, tax or legal advice, for which
you should consult your own professional advisors. Any modeling analytics or projections are subject to inherent uncertainty and the analysis could be materially affected if any
underlying assumptions, conditions, information or factars are inaccurate or incomplete or should change. Copyright © 2022 Marsh McLennan Agency, LLC. All rights reserved.
CA Insurance Lic: OH18131. MarshMMA.com .

A business of Marsh McLennan Your future is limitless e

Marsh McLennan Agency



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

A,
TRAVE LE R S J 7 St. Paul Fire and Marine Insurance S:ompany

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and
St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein
collectively called the "Companies”), and that the Companies do hereby make, constitute and appoint ANGELA Y BUCKNER of
CHARLOTTE . North Carolina , their true and lawful Attorney(s)-in-Fact to sign, execute, seal and
acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of
the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and executing or
guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their corporate seals to be hereto affixed, this 21st day of April,
2021.

State of Connecticut

By:
City of Hartford ss. Robert L. Raney=Senior Vice President

On this the 21st day of April, 2021, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior
Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the
purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

oy
T
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IN WITNESS WHEREOF, | hereunto set my hand and official seal.

My Commission expires the 30th day of June, 2026 * .
e " Anna P. Nowik, Notary Public

resoetd
This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of
the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint
Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority
may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings
abligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may
remove any such appointee and revoke the power given him or her; and itis

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or
any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided
that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, that any bond, recognizance, contract of indemnity, or writing obligatery in the nature of a bond, recognizance,
or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive
Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the
Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary;
or (b) duly executed (under seal, if required) by one or more Aftorneys-in-Fact and Agents pursuant to the power prescribed in his or her
certificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President,
any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to
any Power of Attorney or to any certificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secretaries or Attorneys-in-
Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of
Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed
and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or
understanding to which it is attached.

I, Kevin E. Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregomg is a
true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect. .

Dated this 9th  dayor January 2023

N/ Hos & P

Z Kevin E. Hughes, AssiStant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.



Section 3.6.3 §, Organizational Agreements

N/A - Our Team is not a partnership, limited partnership, joint venture, or other association.

Dane Construction | Neel-Schaffer
Bridge Package 16 | Design-Build Project | Contract ID 3962240



Appendix E

Organizational Conflict of Interest (Section 3.7)
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DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):
2. Describe measures proposed to mitigate the potential conflict(s):
\% G — udes
Signature ! Date
e . Weti
Print Name

DA»J"'E.. ‘Camsmcma._ Lt
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Naine , Phone

Company
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Confidential or Proprietary Information Summary List
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Appendix F \ Confidential or Proprietary Information Summary List

The Team of Dane Construction, Inc. (Lead Contractor) and Neel-Schaffer, Inc. (Lead Designer) do not

deem any of the information within this submittal as confidential or proprietary.

Dane Construction | Neel-Schaffer
Bridge Package 16 | Design-Build Project | Contract ID 3962240
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Addendum Receipt Form(s)
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Appendix G \ Addendum Receipt Form(s)

Our team received the responses to the Non-Confidential Questions posted on January 16, 2023. No

addendum were posted for this solicitation.

Dane Construction | Neel-Schaffer
Bridge Package 16 | Design-Build Project | Contract ID 3962240
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SCLCOT

South Carolina
Department of Transportation

Email First Name Last Name Company Name Project Name
References from 3.3.1
cdjustice@ncdot.gov Colby Justice NCDOT NCDOT Division 13B Design-Build Bridge Package C203573 Dane/KCI
chunter@ncdot.gov Nat Hunter NCDOT NCDOT Division 10 Design-Build Bridge Package C202980 Dane/Wetherill
rob.cousins@summitde.com Rob Cousins NCDOT NCDOT Monroe Bypass, Structures B1800, B1900, B2400, B2500, C202587 United/Dane
Southern Concrete Construction
oa S .
tate@dot.ga.gov Anthony Tate GDOT GDOT FY 2022 Design-Build Bridge Package Company/Neel-Schaffer
ro’hara@dot.ga.gov Rick O’Hara GDOT GDOT US 41/SR 247/Pio Nono Ave/College St over NSRR D-B Bridge Pkg. R el Constn e
Company/Neel-Schaffer
q . . . ‘Wright Brothers Construction
“hara@dot.ga. g P -
ro’hara@dot.ga.gov Rick O’Hara GDOT GDOT FY 2018 Design-Build Bridge Package Company/Neel-Schaffer
ronelson@dot.ga.gov Ron Nelson GDOT GDOT FY 2016 Design-Build Bridge Package — Batches 4 & 5 Seiher Gl s T T

Company/Neel-Schaffer

References from 3.5.1

cdjustice@ncdot.gov Colby Justice Dane Construction, Inc. NCDOT Division 13B Design-Build Bridge Package C203573 Dane/KCI
chunter@ncdot.gov Nat Hunter Dane Construction, Inc. NCDOT Division 10 Design-Build Bridge Package C202980 Dane/Wetherill
ro’hara@dot.ga.gov Rick O'Hara Neel-Schaffer GDOT FY 2018 D-B Bridge Replacements — Batch 1 R el Constn e

Company/Neel-Schaffer

ronelson@dot.ga.gov Ron Nelson Neel-Schaffer GDOT FY 2016 Design-Build Bridge Package — Batches 4 & 5 Sl Clmeiee Comsiusiin
Company/Neel-Schaffer

=)

Post Office Box 191 Phone: (803) 737-2314 AN EQUAL OPPORTUNITY
Columbia, South Carolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIVE ACTION EMPLOYER 1of1


mailto:cdjustice@ncdot.gov
mailto:ehunter@ncdot.gov
mailto:ronelson@dot.ga.gov

SCCOT

South Carolina

Department of Transportation

Role of Key Indi

References from 3.4.3
rsmiles@ncdot.gov Rendell Miles Cole Page White DCROADEisenbEscuBuild 22‘35;6?;];?6 AT Mgy e WAL s Project Manager Dane Construction, Inc.
cdjustice@ncdot.gov Colby Justice Cole Page White REDOIT DA 13 DCS} e -Bm.ld Brced Pa?kage CRESTS i Erasnie, APM/Project Manager Dane Construction, Inc.
Madison, Mitchell Counties, NC
kemccourt@ncdot.gov Kenny McCourt Cole Page White IICIDIOI T ele 3ot = Sy 8T Rcoziln(::,/elr\lgowee G IONIPEI) i R Project Manager Dane Construction, Inc.
usrybm@scdot.org Bobby Usry Cole Page White SCDOT US 278 Bridge over Three Runs Creek (ID 0039096) in Aiken County, SC Project Manager Dane Construction, Inc.
mabiggerstaff@ncdot.gov Mark Biggerstaff Cole Page White NCDOT I-40 Bridges #149 & #150 over SR-1744 (C204072) in Burke County, NC Project Manager Dane Construction, Inc.
taylorjl@scdot.org Jeffery Taylor Cole Page White SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) in Aiken, SC Project Manager Dane Construction, Inc.
cdjustice@ncdot.gov Colby Justice Colin Brady Darling eI D [ Br.ldge Packag§ CAETE in e, R, Assistant Project Manager Dane Construction, Inc.
Mitchell Counties, NC
. . . s Assistant Project Manager (2018 - 2019) .
bm@scdot. A . , Inc.
usrybm@scdot.org Bobby Usry Colin Brady Darling SCDOT US 278 Bridge over Three Runs Creek (ID 0039096) in Aiken County, SC General Superintendent (2017 - 2018) Dane Construction, Inc
jordonjc@scdot.org Jeff Jordan Colin Brady Darling SO Eiillo e Iateze OEZL:;C](Sgreek (D CEALES) i Gl Assistant Project Manager Dane Construction, Inc.
smiller@hickorync.gov Steve Miller Colin Brady Darling City of Hickory 46th Ave. Drive NE Bridge over Snow Creek in Catawba County, NC Superintendent Dane Construction, Inc.
taylorjl@scdot.org Jeffery Taylor Colin Brady Darling SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) in Aiken, SC Project Manager Dane Construction, Inc.
GreenFK@scdot.org Keith Green Adrian Iturbide Noriega SR Fivzgy 10 e D S et De.a posampEtioniiBere e Jand Construction Manager Dane Construction, Inc.
Orangeburg Counties, SC
rob.cousins@summitde.com Rob Cousins Adrian Iturbide Noriega NP Rierme e, SEes BISOQ’ B1900,.B2400, P, AR Construction Manager Dane Construction, Inc.
Mecklenburg and Union Counties, NC
ehunter@ncdot.gov Nat Hunter Adrian Iturbide Noriega WO Diistom 1O DD Bt Packfige C202.980 il A, o, Rie ety Construction Manager Dane Construction, Inc.
and Union Counties, NC
caguffey@ncdot.gov Chris Guffey Adrian Iturbide Noriega NCDOT On I-40 and over NC-18 C202622 in Burke County, NC Construction Manager Dane Construction, Inc.
taylorjl@scdot.org Jeffery Taylor Adrian Iturbide Noriega SCDOT US Hwy 1 Bridge over S Edisto River (ID 0029920) in Aiken, SC Project Manager Dane Construction, Inc.
DJarman@vbgov.com David Jarman Jeffrey Marshall Walters e 1531815 NGpllaemre et (USV2£ e LyymewEn [il), VAT 12sh, Project Manager for Bridge Design FIGG
scase(@eec-usa.com Scott Case Jeffrey Marshall Walters SR 951 Jolley Bridge Design-Build Project, Marco Island, FL. Senior Project Director FIGG
ryan.anderson@kiewit.com Ryan Anderson Jeffrey Marshall Walters Honolulu Rail Transit Design-Build Project, Honolulu, HI On-Site Design Coordinator FIGG
joseph.briones@txdot.gov Joseph Briones Jeffrey Marshall Walters US 181 Harbor Bridge Replacement Design-Build Project, Corpus Christi, TX Asst. Design Manager FIGG

Post Office Box 191

Columbia, South Carolina 29202-0191

=

Phone: (803) 737-2314
TTY: (803) 737-3870

AN EQUAL OPPORTUNITY
AFFIRMATIVE ACTION EMPLOYER
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Unique Entity ID Documentation Indicating Application
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Appendix I § Unique Entity ID Documentation Indicating Application

No Unique Entity ID documentation applications were required to be submitted. The Unique Entity

Numbers for our Lead Contractor and Lead Designer are in include in Section 3.2.4 of the submittal and below.

LEAD CONTRACTOR UNIQUE ENTITY ID LEAD DESIGNER UNIQUE ENTITY ID

Dane Construction F37NLYDMWYP8 Neel-Schaffer, Inc. VSG2MIB3C766

Dane Construction | Neel-Schaffer
Bridge Package 16 | Design-Build Project | Contract ID 3962240
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Dane Construction, Inc. o _—
280 Mooresville Boulevard
Mooresville, NC 28115
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