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Table 1 Scope of Utility Adjustment Work 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

 

PROPOSED UTILITY WORK ITEMS (i.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

* ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate 8” gravity sewer main along Browning Road from a new manhole at station 

9365+00 LT to a new manhole at station 9373+75 LT. Continue relocation of 8” gravity 

sewer main along Browning Road from new manhole at station 9373+75 LT to Burnette 

Drive station 9378+00 LT. Continue relocation of 8” gravity sewer main from new 

manhole, station 9373+75 LT, across Browning Road to a new manhole at station 

9373+85 RT. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

8” Gravity Sewer Main 900 LF 

SCDOT In-Contract Work 

$ $  277,200  $   $  $  $ 

  $ $  $   $  $  $ 

  $ $  $   $  $  $ 

          

Testing & Cut-over 2 EA 

UTILITY performed work 

$ $    21,000 

 

 $   $  $  $ 

  $ $  $   $  $  $ 

  $ $  $   $  $  $ 

 Subtotal $ $  298,200 $  $  $  $ 
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* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

Items of Work Amount 

PROPOSED UTILITY WORK ITEMS (a.) $   298,200 

PROPOSED UTILITY WORK ITEMS (b.) $1,323,000 

  

Total $1,621,200 

 

 

PROPOSED UTILITY WORK ITEMS (j.) 

 

PARTY RESPONSIBLE 

FOR UTILITY WORK 

* ESTIMATED COST OF UTILITY WORK  

 

 

 

ACTUAL UTILITY WORK ITEMS 

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES 

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE 

PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT PRIOR RIGHTS 

 

NON-PRIOR 

RIGHTS 

BETTERMENT 

 

Pay Item & 

Description 

 

QTY/UNIT 

Relocate 12” gravity sewer main from a new manhole along Browning Road at station 

9373+85 RT to Bush River Road station 91+85 LT. Continue relocation of 12” gravity 

sewer main from new manhole along Browning Road at station 9373+85 RT, provide a 

new bore crossing I-26 from approximate station 367+00, and tying back to a relocated 

manhole along Bush River Road at approximate station 77+50 LT. 

 

Pay Item & 

Description 

 

QTY/UNIT 

 

12” Gravity Sewer 

Main 

1500 LF 

SCDOT In-Contract Work 

$ $  630,000  $   $  $  $ 

I-26 Bore 600 LF $ $  672,000  $   $  $  $ 

  $ $  $   $  $  $ 

          

Testing & Cut-over 2 EA 

UTILITY performed work 

$ $    21,000 

 

 $   $  $  $ 

  $ $  $   $  $  $ 

  $ $  $   $  $  $ 

 Subtotal $ $1,323,000 $  $  $  


