MOA-XX-XX
In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

Table 1 Scope of Utility Adjustment Work

* ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (i.) FOR UTILITY WORK
PRIOR RIGHTS NON-PRIOR BETTERMENT PRIOR RIGHTS NON-PRIOR BETTERMENT
RIGHTS ACTUAL UTILITY WORK ITEMS RIGHTS
Relocate 8” gravity sewer main along Browning Road from a new manhole at station
el . SN 9365+00 LT to a new manhole at station 9373+75 LT. Continue relocation of 8” gravity . 2 I
3y t?m. i sewer main along Browning Road from new manhole at station 9373+75 LT to Burnette ay t?m_ 2y
Description . . . . ” . . Description
Drive station 9378+00 LT. Continue relocation of 8” gravity sewer main from new
manhole, station 9373+75 LT, across Browning Road to a new manhole at station
9373+85 RT.
8” Gravity Sewer Main | 900 LF $ $ 277,200 $ $ $ $
$ $ $ $ $ $
SCDOT In-Contract Work
$ $ $ $ $ $
Testing & Cut-over 2 EA $ S 21,000 $ $ $ $
UTILITY performed work | $ $ S S S S
$ $ $ $ $ $
Subtotal S $ 298,200 S S S S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.
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MOA-XX-XX

In-Contract Utility Relocation of
South Carolina Water Utilities
SCDOT Project ID P039720

* ESTIMATED COST OF UTILITY WORK ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES
SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE
PROPOSED UTILITY WORK ITEMS (j.) FOR UTILITY WORK
PRIOR RIGHTS NON-PRIOR BETTERMENT PRIOR RIGHTS NON-PRIOR BETTERMENT
RIGHTS ACTUAL UTILITY WORK ITEMS RIGHTS
Relocate 12” gravity sewer main from a new manhole along Browning Road at station
el . SN 9373+85 RT to Bush River Road station 91+85 LT. Continue relocation of 12” gravity . 2 I
3y t?m. i sewer main from new manhole along Browning Road at station 9373+85 RT, provide a ay t?m_ 2y
Be s ieten new bore crossing I-26 from approximate station 367+00, and tying back to a relocated Description
manhole along Bush River Road at approximate station 77+50 LT.
12" Gravity Sewer 1500 LF $ $ 630,000 $ $ $ $
Main
I-26 Bore 600 LF $ $ 672,000 $ $ $ $
SCDOT In-Contract Work
$ $ S $ $ $
Testing & Cut-over 2 EA $ S 21,000 $ $ $ $
UTILITY performed work | $ $ S S S S
$ $ $ $ $ $
Subtotal $ $1,323,000 $ $ S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.

Iltems of Work

Amount

PROPOSED UTILITY WORK ITEMS (a.)

$ 298,200

PROPOSED UTILITY WORK ITEMS (b.)

$1,323,000

Total

$1,621,200

Page 2 of 2



