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Supplemental Utility Relocation Agreements
 

This Agreement is made this ______ day of __________________, 2023 by and between the South Carolina Department of 
Transportation (hereinafter referred to as “SCDOT”) and South Carolina Telecommunications Group Holdings, LLC dba Segra 
(hereinafter referred to as “UTILITY”) (collectively “the Parties”) to outline the scope of Utility Work and associated financials for 
Phase 3 of SCDOT’s Carolina Crossroads I-20/I-26/I-126 Project.

All terms in this Supplemental Agreement shall have the same meaning and definitions as presented in the Master Agreement 
(MOA-1-22) between the Parties.

Section I – Definitions

1. The term “Design-Build” (DB) shall refer to the Project procurement and delivery method.  This type of project delivery includes 
design and construction under one contract.

2. The term “SCDOT’s contractor” shall refer to the contractor that enters in a Design-Build agreement to provide design, right-of-
way acquisition services, and construction of the Project.

3. The term “Release for Construction (RFC) plans” shall refer to the complete final construction drawings (including plans, profiles, 
cross-sections, notes, elevations, sections, details, and diagrams) related to the construction of the Project and any modifications 
to the Utility Work. 

4. The term “Bill of Materials” (BOM) shall refer to all materials including material type, description, size and length as indicated by 
the RFC plans for the UTILITY's facilities to be installed. 

Section II - Agreements by the Parties

1. Utility Work design plans will be submitted by SCDOT to the UTILITY, and the UTILITY will review the plans in accordance 
with this section. SCDOT’s Contractor shall resolve UTILITY’S comments and obtain UTILITY approval prior to submittal of 
Released for Construction (RFC) plans.

2. SCDOT agrees that it will submit to UTILITY for review the 30-percent, 60-percent, and 100-percent Utility Work design plans prepared by 
the Contractor.  UTILITY agrees that it will have the responsibility to review the 30%, 60%, 100% Utility Work design plans prepared by 
SCDOT’s Contractor.  Upon submittal of each milestone package, UTILITY shall have an initial review period of 13 business days after 
UTILITY’s receipt for each submittal (30, 60, and 100-percent).  UTILITY’s review comments will be sent to SCDOT to review and forward 
to SCDOT’s Contractor.  Contractor shall respond to SCDOT and incorporate UTILITY’s review comments within five (5) business 
days.  SCDOT will forward Contractor comment responses to UTILITY.  UTILITY shall provide additional comments, if warranted, within ten 
(10) business days of UTILITY’s receipt of the Contractor comments from SCDOT, to SCDOT.  If any open comments remain after the initial 
13-business day review and subsequent ten (10) business day review and comment period, there will be no time constraint for SCDOT’s 
Contractor to respond; however, such additional period shall not be deemed a delay caused by UTILITY, default by UTILITY, or action by 
UTILITY resulting in liability or responsibility of UTILITY.  Time is of the essence.  Upon submission of the 60-percent and 100-percent 
milestone packages to UTILITY, SCDOT shall additionally submit a BOM to UTILITY for review and approval.  

3. SCDOT agrees to install utility work in accordance with the plans. After UTILITY is notified by SCDOT that the Utility Work scope 
item, as defined in Table 1, is installed per the plans, UTILITY shall cut-over service within the timeframe outlined in Table 1.

4. SCDOT shall be responsible for the cost of utility relocations where prior rights exist in accordance with SCDOT’s “A Policy for 
Accommodating Utilities on Highway Rights of Way” and 23 CFR 645A.

5. UTILITY is responsible for the cost of utility relocations where no prior rights exist and for the cost of any betterments.
6. The Parties acknowledge that the scope of work presented in this Supplemental Agreement Table 1 Scope of Utility Work below 

is the limit of work to be performed in-contract by SCDOT’s contractor.
7. Any impact to UTILITY’s facilities which extend beyond the limits described in Table 1 below will not be considered in-contract 

work and SCDOT’s contractor will be responsible for coordination of any and all additional Utility Agreements required to resolve 
conflicts between SCDOT’s project and UTILITY’s facilities. Any additional Utility Agreements shall not be covered by the scope 
or terms of this Agreement.

8. Refer to Table 1 for scope of Utility Work. UTILITY estimates the total cost of their Utility Work for Phase 3 to be $802,055, 
with such costs to be allocated as follows:

 Prior Rights, to be paid by SCDOT, at $0.00; and
 Non-Prior Rights and any betterments, to be paid by UTILITY at $802,055 (“UTILITY’S ESTIMATED REIMBURSEMENT 

COSTS”).
9. Upon UTILITY approval of the 100% Utility design plans and prior to the beginning of construction, SCDOT may request to meet with UTILITY 

to review and update the UTILITY’S ESTIMATED REIMBURSEMENT COSTS. If during the meeting, either Party determines that UTILITY’S 
ESTIMATED REIMBURSEMENT COSTS will not be sufficient to complete the Utility Work, SCDOT will provide UTILITY with an updated cost 
estimate and reasonable supporting documentation and SCDOT shall give written notice containing the reason for the cost increases to the 
UTILITY.  Subject to the verification by UTILITY that the cost increases represent actual costs for the applicable portions of the Utility Work, 
the UTILITY shall either: (i) approve the updated cost estimate and obtain additional funding; (ii) elect to reduce the scope of the Utility 
Work to exclude the portions for which UTILITY does not approve the updated cost estimate and for which UTILITY agrees to be responsible 
for completing outside of the Memorandum of Agreement and the Supplemental Agreement (“Reduced Scope of Work” for “Excluded 
Portions”); or (iii) elect to terminate the Memorandum of Agreement and this Supplemental Agreement to exclude all remaining portions 
of the Utility Work and for which UTILITY agrees to complete outside of the Memorandum of Agreement and this Supplemental Agreement 
(“Termination” for “Excluded Portions”).  Within 15 business days of receiving SCDOT’s written notice of the increased UTILITY’S ESTIMATED 
REIMBURSEMENT COSTS, UTILITY shall notify SCDOT which of the foregoing options (i), (ii), or (iii) it elects, and such changes shall be 
documented in either change orders, an amendment to this Supplemental Agreement, or a termination agreement, each as applicable.  

10. If pursuant to Section II.9, UTILITY elects a Reduced Scope of Work or Termination, SCDOT shall provide the RFC plans, information detailing 
the design and engineering of the Utility Work that has been completed to date, and approved construction schedule and UTILITY shall 
endeavor to complete the Excluded Portions so as to not delay construction progress.  Notwithstanding anything else set forth in the 
Memorandum of Agreement or this Supplemental Agreement, the Excluded Portions shall fall outside the Memorandum of Agreement and 
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Supplemental Agreement and none of the terms set forth in either instrument, including but not limited to Section II.11, shall apply in any 
manner whatsoever to the Excluded Portions. For clarity and avoidance of doubt, in the event of a discrepancy between this Section II.10 
and any other provision in the Memorandum of Agreement or this Supplemental Agreement, this Section II.10 shall control.  

11. Failure by UTILITY to meet the contract requirements applicable to UTILITY shall subject UTILITY to liability for Project delays as provided for 
in the Memorandum of Agreement or herein. Notwithstanding the foregoing, UTILITY shall not be responsible for or have any liability for 
any delays caused by SCDOT, employees of SCDOT, SCDOT’s Contractor, third parties or entities outside UTILITY’S authority and control, 
governmental agencies and entities, or force majeure events. 

12. SCDOT shall invoice UTILITY for 10% of UTILITY’s estimated In-Contract utility costs upon execution of this agreement. UTILITY 
shall remit the invoiced amount within 90 days of receipt of the invoice.

13. SCDOT shall invoice UTILITY the balances of the estimated In-Contract utility costs in quarterly payments as the work progresses.
14. SCDOT will endeavor to keep UTILITY informed as to the Project status and Utility Work, to include updated estimates as design 

and construction progress.

Section III – Utility’s Responsibilities 

1. UTILITY may provide SCDOT a conceptual layout of the Utility Work. In such event, UTILITY agrees to make available to 
SCDOT’s contractor any CAD (Microstation v8 or latest AutoCAD) files used to prepare the preliminary plans within 60 days of 
this Agreement. These plans are not final construction plans or sealed engineering plans and will be provided to SCDOT’s 
contractor for information only. The plans will not become part of SCDOT’s contract for construction.

2. Within 90 days of execution of this Agreement, but no later than September 18, 2024, UTILITY shall provide all state, local 
and federal codes and standards and any other criteria, including betterments, for the design and construction of the Utility 
Work which will be incorporated into the SCDOT Contract.

3. Any changes requested by the UTILITY to the plans previously approved by the UTILITY that are Released for Construction (RFC 
Plans), which differ from the Scope of Utility Work or criteria provided, shall be mutually agreed to by all Parties including SCDOT’s 
contractor.  The UTILITY will be responsible for any changes in cost due to UTILITY’s request including the cost of time delay to 
Project.

All other terms and conditions of the Master Agreement not changed, modified, or supplemented by this Supplemental Agreement 
shall remain in full force and effect as originally written.

Section IV – UTILITY-Furnished Materials

1. UTILITY shall have the option, in UTILITY’s sole determination, to procure and provide Utility-Furnished Materials (as defined below) to be 
used for the Utility Work. In such instance, UTILITY shall notify SCDOT and the provisions of this Section IV shall control. 

2. UTILITY shall provide SCDOT a detailed list of materials UTILITY anticipates providing as Utility-Furnished Material. List of Utility-Furnished 
Materials shall include description, size and quantity of materials based on the estimates in Table 1 Scope of Utility Work. 

3. UTILITY shall provide Utility-Furnished Materials list based on Utility-Furnished Material request and 100% Utility Work design plans 
prepared by the SCDOT’s Contractor.  UTILITY shall make these materials available as “Utility-Furnished Materials”. UTILITY is responsible 
for coordination, transportation, and handling of Utility-Furnished Materials to Contractor’s location identified in the request.  Upon 
UTILITY’s delivery of the Utility-Furnished Materials to Contractor’s location, Contractor shall thereafter bear all risk of loss related to the 
Utility-Furnished Materials and shall indemnify and hold UTILITY, its employees, agents or contractors, harmless from and against any and 
all liability, damage, expense, claims, liens or judgment, resulting from injury to person, including death, or damage to property resulting 
from or in any fashion arising out of the Utility-Furnished Materials.  UTILITY shall provide Utility-Furnished Materials within 60 calendar 
days of Utility-Furnished Material request from SCDOT unless coordinated with SCDOT’s Contractor. Notwithstanding the foregoing, 
UTILITY shall not be responsible for or have any liability for any delays related to the Utility-Furnished Materials that are caused by or 
contributed to by SCDOT, employees of SCDOT, SCDOT’s Contractor, third parties or entities outside UTILITY’s authority and control, 
governmental agencies and entities, or force majeure events. 

4. Utility-Furnished Materials not used in Utility Work remain the property of the UTILITY, and Contractor is responsible for coordination, 
transportation, and handling of any such unused Utility-Furnished Materials to UTILITY’s requested location.  Any damage to any portion of 
the Utility-Furnished Materials after UTILITY’s delivery of such Utility-Furnished Materials to Contractor’s location will be replaced at equal 
or better in quality and performance at the Contractor’s cost. 

5. In the event of a design change during construction, UTILITY shall provide a detailed list of materials they anticipate providing 
based on the approved revised Utility Work design plans.  

All other terms and conditions of the Master Agreement not changed, modified, or supplemented by this Supplemental Agreement 
shall remain in full force and effect as originally written.

[Signature blocks on next page]
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IN WITNESS WHEREOF, the Parties have caused this Agreement to be signed and sealed by their authorized representatives on the dates set 
forth below.

SIGNED, SEALED, AND DELIVERED South Carolina Telecommunications Group 
IN THE PRESENCE OF: Holdings, LLC DBA Segra

BY: __________________________________

____________________________             

WITNESS DATE: ________________________________

  SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION

BY:  __________________________________

Deputy Secretary for Finance and Administration 
or Designee

_______________________________

WITNESS

RECOMMENDED BY:

_______________________________________

Deputy Secretary of Engineering or Designee

REVIEWED BY:

_______________________________________

State Utilities Engineer
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Table 1 Scope of Utility Work 

See Project Information Package. 

 


