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Division Administrator

January 4, 2010 FLDERAL HIGHWAY ADMINISTRATION

SPECIAL PROVISIONS FOR
PROTECTION OF RAILWAY INTERESTS

NORFOLK SOUTHERN RAILWAY COMPANY, hereinafter called the
“Railway”; and

SOUTH CAROLINA DEPARTMENT OF TRANSPORTATION,
hereinafter called the “Department”;

1. AUTHORITY OF RAILWAY ENGINEER AND
DEPARTMENT ENGINEER:

The authorized representative of the Railway Company, hereinafter referred to as
Railway Engineer, shall have final authority in all matters affecting the safe
maintenance of railroad traffic of his Company including the adequacy of the
foundations and structures supporting the railroad tracks.

The authorized representative of the Department, hereinafter referred to as the
Department Engineer, shall have authority over all other matters as prescribed
herein and in the Project Specifications,

2. NOTICE OF STARTING WORK:

A. The Department’s Prime contractor shall not commence any work on
Railway’s rights-of-way until he has complied with the following conditions:

1. Given the Railway written notice, with copy to the Department
Engineer who has been designated to be in charge of the work, at least
ten days in advance of the date he proposes to begin work on
Railway’s rights-of-way,

Office of Chief Engineer
Bridges & Structures

Norfolk Southern Corporation
1200 Peachtree Street NE
Internal Box #142

Atlanta, Georgia 30309



2, Obtained written approval from the Railway of Railroad Protective
Liability Insurance coverage as required by paragraph 14 herein. It
should be noted that Railway Company dees not accept notation of
Railroad Protective insurance on a certificate of liability insurance
form or Binders as Railway Company must have the full original
countersigned policy. Further, please note that mere receipt of the
policy is not the only issue but review for compliance. Due to the
number of projects system-wide, it typically takes a minimum of 30-45
days for Railway Company to review.

3. Obtained Railway’s Flagging Services as required by paragraph 7
herein,

4. Obtained written authorization from the Railway to begin work on
Railway’s rights-of-way, such authorization to include an outline of
specific conditions with which he must comply.

S, Furnished a schedule for all work within the Railway’s rights-of-way
as required by paragraph 7,B,1.

The Railway’s written authorization to proceed with the work shall include
the names, addresses, and telephone numbers of the Railway Representatives
who are to be notified as hereinafter required. Where more than one
representative is designated, the area of responsibility of each representative
shall be specified.

3. INTERFERENCE WITH RAILWAY OPERATIONS:

Al

The Contractor shall so arrange and conduct his work that there will be no
interference with Railway’s operations, including train, signal, telephone and
telegraphic services, or damage to the property of the Railway Company or
to poles, wires, and other facilities of tenants on the rights-of-way of the
Railway Company. Whenever work is liable to affect the operations or safety
of trains, the method of doing such work shall first be submitted to the
Railway Engineer for approval, but such approval shall not relieve the
Contractor from liability, Any work to be performed by the Contractor
which requires flagging service or inspection service shall be deferred by the
Contractor until the flagging service or inspection service required by the
Railway is available at the job site.

Whenever work within Railway’s rights-of-way is of such a nature that
impediment to Railway operations such as use of runaround tracks or
necessity for reduced speed is unavoidable, the Contractor shall schedule and
conduct his operations so that such impediment is reduced to the absolute
minimum.



Should conditions arising from, or in connection with the work, require that
immediate and unusual provisions be made to protect operations and
property of the Railway, the Contractor shall make such provisions. If in the
judgment of the Railway Engineer, or in his absence, the Railway’s Division
Engineer, such provisions are insufficient, either may require or provide
such provisions as he deems necessary. In any event, such unusual provisions
shall be at the Contractor’s expense and without cost to the Railway or the
Department.

4. TRACK CLEARANCES:

A.

The minimum track clearances to be maintained by the Contractor during
construction are shown on the Project Plans. However, before undertaking
any work within Railway’s rights-of-way, or before placing any obstruction
over any track, the Contractor shall:

1. Notify the Railway Representative at least 72 hours in advance of
the work.

2. Receive assurance from the Railway Representative that
arrangements have been made for flagging service as may be
necessary.

3. Receive permission from the Railway Representative to proceed with
the work.

4, Ascertain that the Department Engineer has received copies of notice

to the Railway and of the Railway’s response thereto.

5. CONSTRUCTION PROCEDURES;

A,

General:

Construction work and operations by the Contractor on Railway’s property
shall be:

1. Subject to the inspection and approval of the Railway.

2, In accord with the Railway’s written outline of specific
conditions.
3. In accord with the Railway’s general rules, regulations and

requirements including those relating to safety, fall protection and
personal protective equipment.



4, In accord with these Special Provisions.
Excavation:

The subgrade of an operated track shall be maintained with edge of berm at
least 10°-0” from centerline of track and not more than 24- inches below top
of rail. Contractor will not be required to make existing section meet this
specification if substandard, in which case existing section will be
maintained.

Additionally, the Railway Engineer may require installation of orange
construction safety fencing for protection of the work area.

Excavation for Structures: -

The Contractor will be required to take special precaution and care in
connection with excavating and shoring pits, and in driving piles or sheeting
for footings adjacent to tracks to provide adequate lateral support for the
tracks and the loads which they carry, without disturbance of track
alignment and surface, and to avoid obstructing track clearances with
working equipment, tools or other material. All plans and calculations for
shoring shall be prepared and signed by a Registered Professional Engineer.
The Registered Professional Engineer will be responsible for the accuracy for
all controlling dimensions as well as the selection of soil design values which
will accurately reflect the actual field conditions. The procedure for doing
such work, including need of and plans and calculations for shoring, shall
first be approved by the Department Engineer and the Railway Engineer,
but such approval shall not relieve the Contractor from liability.

Additionally, walkway with handrail protection may be required as noted in
paragraph 11 herein, .

Demolition, Erection, Hoisting

1. Railway’s tracks and other Railway property must be protected from
damage during the procedure,

2. The Contractor is required to submit a plan showing the location of
cranes, horizontally and vertically, operating radii, with delivery or
disposal locations shown. The location of all tracks and other railroad
facilities as well as all obstructions such as wire lines, poles, adjacent
structures, etc. must also be shown.



S.

Crane rating sheets showing cranes to be adequate for 150% of the
actual weight of the pick. A complete set of crane charts, including
crane, counterweight, and boom nomenclature is to be submitted.

Plans and computations showing the weight of the pick must be
submitted. Calculations shall be made from plans of the existing
and/or proposed structure showing complete and sufficient details with
supporting data for the demolition or erection of the structure. If
plans do not exist, lifting weights must be calculated from ficld
measurements, The field measurements are to be made under the
supervision of the Registered Professional Engineer submitting the
procedure and calculations.

A data sheet must be submitted listing the types, size, and
arrangements of all rigging and connection equipment.

A complete procedure is to be submitted, including the order of lifts,
time required for each lift, and any repositioning or re-hitching of the
crane or cranes.

All erection or demolition plans, procedures, data sheets, etc.
submitted must be prepared, signed and sealed by a Registered
Professional Engineer,

The Railway Engineer or his designated representative must be
present at the site during the entire demolition and erection procedure
period.

All procedures, plans and calculations shall first be approved by the.
Department Engincer and the Railway Engineer, but such approval
does not relieve the Contractor from liability.

Blasting:

1.

The Contractor shall obtain advance approval of the Railway
Engineer and the Department Engineer for use of explosives on or
adjacent to Railway property. The request for permission to use
explosives shall include a detailed blasting plan. If permission for use
of explosives is granted, the Contractor will be required to comply
with the following:

(a) Blasting shall be done with light charges under the direct
supervision of a responsible officer or employee of the
Contractor and a licensed blaster.



FQ

(b)

(c)

(d)

Electric detonating fuses shall not be used because of the
possibility of premature explosions resulting from operation of
two-way radios.

No blasting shall be done without the presence of the Railway
Engineer or his authorized representative, At least 72 hours
advance notice to the person designated in the Railway’s notice
of authorization to proceed (see paragraph 2B) will be required
to arrange for the presence of an authorized Railway
representative and such flagging as the Railway may require.

Have at the job site adequate equipment, labor and materials
and allow sufficient time to clean up debris resulting from the
blasting without delay to trains, as well as correcting at his
expense any track misalignment or other damage to Railway
property resulting from the blasting as directed by the
Railway’s authorized representative. If his actions result in
delay of trains, the Contractor shall bear the entire cost
thereof.

The Railway representative will;

(a)

(b)

Determine approximate location of trains and advise the
Contractor the appropriate amount of time available for the
blasting operation and clean up.

Have the authority to order discontinuance of blasting if, in his
opinion, blasting is too hazardous or is not in accord with these
special provisions.

Maintenance of Railway Facilities:

1‘

The Contractor will be required to maintain all ditches and drainage
structures free of silt or other obstructions which may result from his
operations and provide and maintain any erosion control measures as
required. The Contractor will promptly repair eroded areas within
Railway’s rights-of-way and repair any other damage to the property
of the Railway or its tenants.

All such maintenance and repair of damages due to the Contractor’s
operations shall be done at the Contractor’s expense.



Storage of Materials and Equipment:

Materials and equipment shall not be stored where they will interfere with
railroad operations, nor on the rights-of-way of the Railway Company
without first having obtained permission from the Railway Engineer, and
such permission will be with the understanding that the Railway Company
will not be liable for damage to such material and equipment from any cause
and that the Railway Engineer may move or require the Contractor to move,
at the Contractor’s expense, such material and equipment.

All grading or construction machinery that is left parked near the track
unattended by a watchman shall be effectively immobilized so that it cannot
be moved by unauthorized persons. The Contractor shall protect, defend,
indemnify and save Railway, and any associated, controlled or affiliated
corporation, harmless from and against all losses, costs, expenses, claim or
liability for loss or damage to property or the loss of life or personal injury,
arising out of or incident to the Contractor’s failure to immobilize grading or
construction machinery.

Cleanup:

Upon completion of the work, the Contractor shall remove from within the
limits of the Railway’s rights-of-way, all machinery, equipment, surplus
materials, falsework, rubbish or temporary buildings of the Centractor, and
leave said rights-of-way in a neat condition satisfactory to the Chief Engineer
of the Railway or his authorized representative.

DAMAGES:

A,

The Contractor shall assume all liability for any and all damages to his work,
employees, servants, equipment and materials caused by Railway traffic.

Any cost incurred by the Railway for repairing damages to its property or to
property of its tenants, caused by or resulting from the operations of the
Contractor, shall be paid directly to the Railway by the Contractor.

FLAGGING SERVICES:

A,

Requirements:

Flagging services will not be provided until the contractor’s insurance has
been reviewed & approved by the Railway.



Under the terms of the agreement between the Department and the Railway,
the Railway has sole authority to determine the need for flagging required to
protect its operations. In general, the requirements of such services will be
whenever the Contractor’s personnel or equipment are or are likely to be,
working on the Railway’s right-of-way, or across, over, adjacent to, or under
a track, or when such work has disturbed or is likely to disturb a railroad
structure or the railroad roadbed or surface and alignment of any track to
such extent that the movement of trains must be controlled by flagging,

Normally, the Railway will assign one flagman to a project; but in some
cases, more than one may be necessary, such as yard limits where three (3)
flagmen may be required. However, if the Contractor works within distances
that violate instructions given by the Railway’s authorized representative or
performs work that has not been scheduled with the Railway’s authorized
representative, a flagman or flagmen may be required full time until the
project has been completed.

Scheduling and Notification:

1. The Contractor’s work requiring railroad flagging should be scheduled
to limit the presence of a flagman at the site to a maximum of 50 hours
per week, The Contractor shall receive Railway’s approval of work
schedules requiring a flagman’s presence in excess of 40 hours per
week. .

2. Not Iater than the time that appreval is initially requested to begin
work on Railway’s rights-of-way, Contractor shall furnish to the
Railway and the Department a schedule for all work required to
complete the portion of the project within Railway’s rights-of-way
and arrange for a job site meeting between the Contractor, the
Department, and the Railway’s authorized representative. Flagman
or Flagmen may not be provided until the job site meeting has been
conducted and the Contractor’s work scheduled.

3. The Contractor will be required to give the Railway representative at
least 10 working days of advance written notice of intent to begin
work within Railway’s rights-of-way in accordance with this special
provision. Once begun, when such work is then suspended at any
time, or for any reason, the Contractor will be required to give the
Railway representative at least 3 working days of advance nofice
before resuming work on Railway’s rights-of-way. Such notices shall
include sufficient details of the proposed work to enable the Railway
representative to determine if flagging will be required. If such notice
is in writing, the Contractor shall furnish the Engineer a copy; if
notice is given verbally, it shall be confirmed in writing with copy to



the Engineer. If flagging is required, no work shall be undertaken
until the flagman, or flagmen are present at the job site. It may take
up to 30 days to obtain flagging initially from the Railway. When
flagging begins, the flagman is usually assigned by the Railway to
work at the project site on a continual basis until no longer needed
and cannot be called for on a spot basis, If flagging becomes
unnecessary and is suspended, it may take up to 30 days to again
obtain from the Railway. Due to Railway labor agreements, it is
necessary to give 5 working days notice before flagging service may be
discontinued and responsibility for payment stopped.

If, after the flagman is assigned to the project site, an emergency
arises that requires the flagman’s presence elsewhere, then the
Contractor shall delay work on Railway’s rights-of-way until such
time as the flagman is again available. Any additional costs resulting
from such delay shall be borne by the Contractor and not the
Department or Railway.

Payment:

1.

The Department will be responsible for paying the Railway directly
for any and all costs of flagging which may be required to accomplish
the construction,

The estimated cost of flagging is current rate per day based on a 10-
hour work day. This cost includes the base pay for the flagman, -
overhead, and includes a per diem charge for travel expenses, meals
and lodging. The charge to the Department by the Railway will be the
actual cost based on the rate of pay for the Railway’s employees who
are available for flagging service at the time the service is required.

Work by a flagman in excess of 8 hours per day or 40 hours per week,
but not more than 12 hours a day will result in overtime pay at 1 and
1/2 times the appropriate rate, Work by a flagman in excess of 12
hours per day will result in overtime at 2 times the appropriate rate,
If work is performed on a holiday, the flagging rate is 2 and 1/2 times
the normal rate.

Railway work involved in preparing and handling bills will also be
charged to the Department. Charges to the Department by the
Railway shall be in accordance with applicable provisions of
Subchapter B, Part 140, Subpart I and Subchapter G, Part 646,
Subpart B of the Federal-Aid Policy Guide issued by the Federal
Highway Administration on December 9, 1991, including all current
amendments. Flagging costs are subject to change.




D.

Verification:

1. Railway’s flagman will electronically enter flagging time via Railway’s
electronic billing system, Any complaints concerning flagging must
be resolved in a timely manner. If need for flagging is questioned,
please contact Railway’s System Engineer Public Improvements (404)
529-1641. All verbal complaints will be confirmed in writing by the
Contractor within 5 working days with a copy to the Highway
Engineer. Address all written correspondence to:

Office of Chief Engineer Attn:

Bridges & Structures System Engineer
Norfolk Southern Corporation Public Improvements
1200 Peachtree Street NE,

Internal Box 142

Atlanta, Georgia 30309

2. The Railway flagman assigned to the project will be responsible for
notifying the Department Engineer upon arrival at the job site on the
first day (or as soon thereafter as possible) that flagging services begin
and on the last day that he performs such services for each separate
period that services are provided. The Department Engineer will
document such notification in the project records. When requested,
the Department Engineer will also sign the flagman’s diary showing
daily time spent and activity at the project site.

8. HAUL ACROSS RAILROAD:

A.

Where the plans show or imply that materials of any nature must be hauled
across a railroad, unless the plans clearly show that the Department has
included arrangements for such haul in its agreement with the Railway, the
Contractor will be required to make all necessary arrangements with the
Railway regarding means of transporting such materials across the railroad.
The Contractor will be required to bear all costs incidental to such crossings
whether services are performed by his own forces or by Railway personnel.

No crossing may be established for use of the Contractor for transporting
materials or equipment across the tracks of the Railway Company unless
specific authority for its installation, maintenance, necessary watching and
flagging thereof and removal, until a temporary private crossing agreement
has been executed between the Contractor and Railway. The approval
process for an agreement normally takes 90-days.
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11,

12.

WORK FOR THE BENEFIT OF THE CONTRACTOR:

A, All temporary or permanent changes in wire lines or other facilities which
are considered necessary to the project are shown on the plans; included in
the force account agreement between the Department and the Railway or
will be covered by appropriate revisions to same which will be initiated and
approved by the Department and/or the Railway.

B. Should the Contractor desire any changes in addition to the above, then he
shall make separate arrangements with the Railway for same to be
accomplished at the Contractor’s expense.

COOPERATION AND DELAYS:

A, It shall be the Contractor’s responsibility to arrange a schedule with the
Railway for accomplishing stage construction invelving work by the Railway
or tenants of the Railway. In arranging his schedule he shall ascertain, from
the Railway, the lead time required for assembling crews and materials and
shall make due allowance therefore.

B.  No charge or claim of the Contractor against either the Department or the
Railway Company will be allowed for hindrance or delay on account of
railway traffic; any work done by the Railway Company or other delay
incident to or mecessary for safe maintenance of railway traffic or for any
delays due to compliance with these special provisions.

TRAINMAN’S WALKWAYS:

Along the outer side of each exterior track of multiple operated track, and on each
side of single operated track, an unobstructed continuous space suitable for
trainman’s use in walking along trains, extending to a line not less than 10 feet from
centerline of track, shall be maintained. Any temporary impediments to walkways
and track drainage encroachments or obstructions allowed during work hours while
Railway’s protective service is provided shall be removed before the close of each
work day. If there is any excavation near the walkway, a handrail, with 10°-0”
minimum clearance from centerline of track, shall be placed and must conform to
AREMA and/or FRA standards.

GUIDELINES FOR PERSONNEL ON RAILWAY’S RIGHTS-OF-WAY:

A, All persons shall wear hard hats. Appropriate eye and hearing protection
must be used. Working in shorts is prohibited. Shirts must cover shoulders,
back and abdomen. Working in tennis or jogging shoes, sandals, boots with
high heels, cowboy and other slip-on type boots is prohibited. Hard-sole,
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13.

F.

lace-up footwear, zippered boots or boots cinched up with straps which fit
snugly about the ankle are adequate. Wearing of safety boots is strongly
recommended. In the vicinity of at-grade crossings, it is strongly
recommended that reflective vests be worn,

No one is allowed within 25’ of the centerline of track without specific
authorization from the flagman,

All persons working near track while train is passing are to lookout for
dragging bands, chains and protruding or shifted cargo.

No one is allowed to cross tracks without specific authorization from the
flagman.

All welders and cutting torches working within 25° of track must stop when
train is passing.

No steel tape or chain will be allowed to cross or touch rails without
permission.

GUIDELINES EQUIPMENT ON RAILWAY’S RIGHTS-OF-WAY:

A,

DC

No crane or boom equipment will be allowed to set up to work or park within
boom distance plus 15° of centerline of track without specific permission
from Railway official and flagman,

No crane or boom equipment will be allowed to foul track or lift a load over
the track without flag protection and track time.

All employees will stay with their machines when crane or boom equipment
is pointed toward track.

All cranes and boom equipment under load will stop work while train is
passing (including pile driving).

Swinging loads must be secured to prevent movement while train is passing.
No loads will be suspended above a moving train.

No equipment will be allowed within 25> of centerline of track without
specific authorization of the flagman.

Trucks, tractors or any equipment will not touch ballast line without specific
permission from Railway official and flagman.

12



14.

No equipment or load movement within 25’ or above a standing train or
railroad equipment without specific authorization of the flagman.

J. Al operating equipment within 25° of track must halt operations when a
train is passing. AH other operating equipment may be halted by the
flagman if the flagman views the operation to be dangerous to the passing
train.

K. All equipment, loads and cables are prohibited from touching rails.

L. While clearing and grubbing, no vegetation will be removed from railroad
embankment with heavy equipment without specific permission from the
Railway Engineer and flagman.

M.  No equipment or materials will be parked or stored on Railway’s property
unless specific authorization is granted from the Railway Engineer,

N. All unattended equipment that is left parked on Railway property shall be
effectively immobilized so that it cannot be moved by unauthorized persons,

0. All cranes and boom equipment will be turned away from track after each
work day or whenever unattended by an operator.

INSURANCE:

A. In addition to any other forms of insurance or bonds required under the

terms of the contract and specifications, the Prime Contractor will be
required to carry insurance of the following kinds and amounts:

1. Commercial General Liability Insurance having a combined single
limit of not less than $2,000,000 per oceurrence for all loss, damage,
cost and expense, including attorneys' fees, arising out of bodily injury
liability and property damage liability during the policy period. Said
policy shall include explosion, collapse, and underground hazard
(XCU) coverage, shall be endorsed to name Railway specified in item
A.2.c. below both as the certificate holder and as an additional
insured, and shall include a severability of interests provision.

2. Railroad Protective Liability Insurance having a combined single limit
of not less than $2,000,000 cach occurrence and $6,000,000 in the
aggregate applying separately to each annual period. If the project
involves track over which passenger trains operate, the insurance limits
required are not less than a combined single limit of $5,000,000 cach
occurrence and $10,000,000 in the aggregate applying separately to
cach annual period. Said policy shall provide coverage for all loss,
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damage or expense arising from bodily injury and property damage
liability, and physical damage to property attributed to acts or
omissions at the job site,

The standards for the Railroad Protective Liability Insurance are as
follows:

The insurer must be rated A- or better by A.M. Best Company,
Inc.

The policy must be written using one of the following
combinations of Insurance Services Office (“ISO”) Railroad
Protective Liability Insurance Form Numbers:

(1)  CG 00350196 and CG 28 31 10 93; or
(2)  CG 00350798 and CG 28 31 07 98; or
(3) CG00351001; or

4  CG 00351204,

The named insured shall read:

Norfolk Southern Railway Company
Three Commercial Place

Norfolk, Virginia 23510-2191

Attn: Risk Management

The description of operations must appear on the Declarations,
must match the project description in this agreement, and
must include the appropriate Department project and contract
identification numbers.

The job location must appear on the Declarations and must
include the city, state, and appropriate highway name/number.
NOTE: Do not include any references to milepost on the
insurance policy.

The name and address of the prime contractor must appear on
the Declarations,

The name and address of the Department must be identified on

the Declarations as the “Involved Governmental Authority or
Other Contracting Party.”
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D.

h. Other endorsements/forms that will be accepted are:

(D Broad Form Nuclear Exclusion — Form IL 00 21

(2) 30-day Advance Notice of Non-renewal or cancellation
3) Required State Cancellation Endorsement

@) Quick Reference or Index Form CL/TL 240

i. Endorsements/forms that are NOT acceptable are:

(1)  Any Pollution Exclusion Endorsement except CG 28 31

2) Any Punitive or Exemplary Damages Exclusion

3) Known injury or Damage Exclusion form CG 00 59

4) Any Common Pelicy Conditions form

(5)  Any other endorsement/form not specifically authorized
in item no. 2.h above.

If any part of the work is sublet, similar insurance, and evidence thereof as
specificd in A.1 above, shall be provided by or on behalf of the subcontractor
to cover its operations on Railway’s right of way,

Prior to entry on Railway’s rights-of-way, the original Railroad Protective
Liability Insurance Policy shall be submitted by the Prime Contractor to the
Railway and a copy shall be provided to the Department’s Resident
Construction Engineer, for information, prior to beginning work. In
addition, certificates of insurance evidencing the Prime Contractor’s and any
subcontractors’ Commercial General Liability Insurance shall be issued to
the Railway at the addresses below. The certificates of insurance shall state
that the insurance coverage will not be suspended, voided, canceled, or
reduced in coverage or limits without (30) days advance written notice to
Railway and the Department. No work will be permitted by Railway on its
rights-of-way until it has reviewed and approved the evidence of insurance
required herein.

RAILWAY:

Risk Management

Norfolk Southern Railway Company
Three Commercial Place

Norfolk, Virginia 23510-2191

The insurance required herein shall in no way serve to limit the liability of
Department or its Contractors under the terms of this agreement,
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15. FAILURE TO COMPLY:

In the event the Contractor violates or fails to comply with any of the requirements
of these Special Provisions:

A, The Railway Engineer may require that the Contractor vacate Railway
property.

B. The Engineer may withhold all monies due the Contractor on monthly
statements.

Any such orders shall remain in effect until the Contractor has remedied the
situation to the satisfaction of the Railway Engineer and the Engineer.

16. PAYMENT FOR COST OF COMPLIANCE:

No separate payment will be made for any extra cost incurred on account of
compliance with these special provisions. All such costs shall be included in prices
bid for other items of the work as specified in the payment items.

Office of Chief Engineer
Bridges & Structures

Norfolk Seuthexrn Corporation
1200 Peachtree Street, N. E.
Internal Box 142

Atlanta, GA 30309

Date:
File:
Milepost:
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