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BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

KPA INTRODUCTION

3.2.1 Contracting Entity | 3.2.2 Points of

Contact | 3.2.3 Full Legal Name of Lead
Contractor & Lead Designer

Balfour Beatty, PLC .
3314 Jacckle Drive Re rel;l;iggi:lz: ctlo Sign
Wilmington, NC 28403 P Contrast g
910.452.1145 .
Mark Robert Johnnie
S, = ; balfourbeatty.com
NCDOT, NC-133 Bridge, Southport, NC
3.2.1 Contracting Entity | Balfour Beatty, PLC (Balfour Beatty) will serve as the Contracting Entity and POC - Contracting Entity & Procurement:

Keith Nixon- Balfour Beatty
be responsible for the successful delivery of the Bridge Package 18 Design- | 306 Meeting Street, Suite 100, Charleston, SC 29401

Ba“our Bea“y ' o o 910.452.1145(phone) | 910.231.4636 (mobile)

Build (D-B) Project. Since 1998 Balfour Beatty has been delivering bridge knixon@balfourbeattyus.com

projects in the Carolinas ranging from single span bridges up to 268 spans and over 5-miles in length. 32 of these PTGXMFECHVLG

) . . . Lead Designer: RK=K
bridges were constructed over wetlands/water ways. Balfour Beatty will support the delivery of the Bridge Package Rummel, Klepper & Kahl, LLP (RK&K)

18 Project from our nearby regional office and equipment yard both located in Wilmington, NC. As Lead Designer, POC - Justin Korey Lyles, PE
1201 Main Street, Suite 1400, Columbia, SC 29201
Rummel, Klepper & Kahl, LLP (RK&K) will be responsible for the overall design of the project and will be 803.766.7240 (p1h<1>n€) | ii3-858-1790 (mobile)
jlyles@rkk.com

supported by trusted local subconsultants that specialize in utility coordination, and right-of-way services. 3.2.4 Unique Entity ID
| H65ZV5SHPXEES |

3.2.5 Commitment of Key Individuals | Our Key Individuals are fully committed to this Project, driven to meet and exceed SCDOT’s quality and schedule
expectations, and are available for the duration of the Project. Our Team is also committed to providing all resources and personnel required to successfully deliver

the Project.

Balfour Beatty | R Hyperlink: Return to previous location + <) Statement of Qualifications - Narrative | Page 1



BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

RERETEAM STRUCTURE AND PROJECT EXECUTION

3.3.1 Organization Chart, Team Structure, and Team Integration |
I [

This Organizational Chart illustrates the functional structure of our team,
_______________ | Balfour Beatty I

establishing a chain of command that will result in a successful project. I RK&K |
' PROJECT MANAGER |
I
. Ty Wl i< e,
| PUBLIC INVOLVEMENT Environmental Compliance & Safety
| Balfour Beatty Balfour Beatty
| | Construction QC
I Balfour Beatty
I : PROJECT ENGINEER

DESIGN QUALITY MANAGER -—— I Balfour Beatty

RK&K

Q CONSTRUCTION MANAGER

Alexander Jose Tejero B

DEPUTY DESIGN ENGINEER Q A 0)) PRO 0
RK&K Dirk Leo van Qostendorp CORRPRO

DESIGN TEAM CONSTRUCTION TEAM

Roadway Design Bridge/Seismic Design Utility Coordination & Desion Deputy Construction Manager Self Perform Subcontractor Administrator
RK&K RK&K RK&K Balfour Beatty Bridge Construction Balfour Beatty
.. ) ) . ) . Grading/MOT Superintendents Demolition Subcontractor Activities
Signing & Pavement Markings Geotechnical Design Environmental / Permitting - . ;
RK&K RK&K RK&K Balfour Beatty Earthwork Installation of Reinforcing Steel
Structures Superintendents Grading Deck Grooving
Work Zone Traffic Control Hydraulic Design Right-of-Wa Balfour Beatty Drainage Drilled Shafts
RK&K RK&K * Freehold Paving Superintendents Paving Installation of Guardrail
Balfour Beatty Traffic Control Pavement Markings
Installation of Erosion Control
Measures

Balfour | Balfour Beatty, PLC SAM Surveying & Mapping, LLC
RK&K | Rummel, Klepper & Kahl, LLP Freehold | Frechold Focus *
(o) RFQ Key Individuals * Disadvantaged Business Enterprise (DBE)
— Direct Report - Communication

Balfour Beatty | RK:X Statement of Qualifications - Narrative | Page 2



BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

SCCOT

Team Integration | The following illustrates

EXECUTIVE MANAGEMENT

significant functional relationships and how our

Tim and Justin

1

1

1

proposed organization will seamlessly perform Provides the SCDOT with direct access to the ;Ve’li)%;e direct
leadership and ownership of the D-B Team. They rels? ons 5)1' lities 1

as an integrated team. Tim Friece will serve as will also participate in monthly project meetings to SCDOT !
and reviews to ensure that the project has all and Executive |

the Project Manager and will be the contractual required resources, and to provide the oversight and Management !
accountability necessary for a successful project. 1

1

1

point of contact for SCDOT, maintaining daily

QUALITY MANAGEMENT TEAM

communication with the Department during

PROJECT MANAGEMENT TEAM
Tim Friece Bafow

Serves as the primary POC, has full
responsibility for project delivery, and full
authority to make final decisions on behalf of the
Team. He will be available to attend and lead
meetings, and be available at SCDOT's request.

construction. Construction Manager Alex Tejero
will report directly to the PM and oversee all
construction. He will manage the activities of field
supervisors and crews, who will effectively perform

major items of work for Balfour Beatty as internal

@ RFQKey Individuals
== Direct Report

subcontractors. Tim will work closely with Lead

Design Engineer Justin Lyles throughout m
1
design and maintain communication with @ LEAD DESIGN ENGINEER
Justin Lyles, PE R¥&K

Communication

Our Quality Management Team (QMT) will
maintain continuous communication with
SCDOT during construction, ensuring Quality,
Safety, and Environmental Compliance are not
compromised. We will develop and implement a
Quality Control Plan (QCP) and our QMT will
have full authority to implement and correct any
and all measures necessary to ensure the QCP
is successfully implemented.

the him and Alex during design to ensure

Responsible for all aspects of design and
serve as the Design Point of Contact.
He will be assisted by Kelly Hawkins in
coordinating design activities.

that constructability issues are addressed

prior to RFC plans.
@ CATHODIC PROTECTION
SPECIALIST coordination.

Dirk van Qostendorp “ORRPRO

Will be responsible for all aspects of
cathodic protection design.

Balfour Beatty | RK:XK Hyperlink: Return to previous location + <)

Will be responsible for project
administration, scheduling, field
layout and post-design utility

Alex Tejero Batfeur

Will be responsible for all construction
operations, subcontractor performance,
personnel, and equipment.

He will be supported by up to
three superintendents.

e
Statement of Qualifications - Narrative | Page 3



BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

Local Bridge Experience: Since 1998, Balfour Beatty has been a trusted presence in the
Carolinas, where we have completed over 100 bridges across North and South Carolina requiring the
expertise demanded by the Package 18 Scope. Our portfolio includes 32 multi-span bridges over water
and wetlands, totaling more than 24 miles in length. Throughout our extensive work, we take pride in

maintaining a record of excellence, evident in our achievement of zero Notices of Violations.
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This experience also includes local projects in and around Horry County, which provides : il =
Sampit River Bridge, Georgetown, County, SC

a thorough understanding of the region's geographical and environmental conditions,
regulatory requirements, and community needs. This familiarity enables the delivery of
tailored solutions that minimize disruptions, ensure compliance with local standards, and
foster positive community relations.

Balfour Beatty | R Hyperlink: Return to previous location + .« Statement of Qualifications - Narrative | Page 4



BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

Firms and Key Individuals Working
Together and Teaming Success | While
Balfour Beatty and RK&K have not previously
worked together on a relevant project, each
firm brings a wealth of experience and a proven
track record of successful collaborations on
similar design-build projects. Our individual
experiences in executing complex infrastructure
projects ensure that our partnership will be
effective and productive. By leveraging our
past work with other firms, we are confident
in our ability to form a cohesive and efficient
team to meet the goals of the SCDOT project.
The table to the right illustrates these successful
teaming relationships on similar scope projects.

References for these projects are included in

Appendix H.

Balfour Beatty | R

SCDOT | US-17 Alt Sampit River Bridge Replacement | Sampit, SC (2019 - 2022)

$6.4M, Replacement of existing bridge over Sampit River

Due to heavy traffic the bridge could not be closed and had to be built in phases, once phase one was

complete traffic was switched onto the completed portion of the new bridge, the existing bridge was then

demolished, and the remaining phase was completed. Project completed on time and under budget.
Teaming & Balfour Beatty: Prime Contractor for bridge work, grading, paving, drainage

Collaboration

Description

Team Members | Alex Tejero

References  SCDOT, Chris Bourgie, 843.992.9818, brurqued@scdot.org

NCDOT | Surf City Bridge Replacement | Surf City, NC (2016- 2019)

Replacement of an existing steel truss swing spang bridge over the intracoastal waterway. The new bridge

Description

ahead of schedule.

was built off alignment around strict in-water work moratoriums and extremely high traffic volumes.
Despite the many challenges the new 4000’ bridge supported by drilled piers was completed 10-months

Teaming & Balfour Beatty: Prime Contractor for bridge work, grading, paving, drainage

Collaboration

Team Members | Alex Tejero

References | NCDOT, Trevor Carroll, PE, 910.467.0500, tkcarroll@ncdot.gov

SCDOT | Closed and Load Restricted Bridge Design-Build Package, 2020-1 | District 2 (2020 - 2023)

Description | $18.6M, 16 individual design-build bridge replacements, requiring compressed design and construction schedules.

Status:  Construction at 16 bridge sites substantially completed on April 6, 2023. District 2 is requesting an
extension for this contract for bridge maintenance items in Anderson County, all work to be completed by

October 31, 2023

Teaming & | Reeves: Prime contractor for bridge work, grading, paving, drainage. RK&K: Lead Designer
Collaboration = Collaborating throughout pursuit, design and construction.

Team Members RK&K: Justin Lyles, Brandon Mclnnis, David Peterson, Chris Jordan, Randall Mungo, Amanda Noel,
Kelly Hawkins, Ricky Ward, James Galgano, Atefeh Asoudeh
Reference  SCDOT, Brad Reynolds, PE, 803.737.1440, reynoldsbs@scdot.org

SCDOT | Closed and Load Restricted Bridge Design-Build Package, 2021-1 | District 4 (2021 - 2023)

Description | $14.9M, 8 individual design-build bridge replacements, requiring compressed design and construction schedules.

Teaming & = Reeves: Prime contractor for bridge work, grading, paving, drainage. RK&K: Lead Designer
Collaboration  Collaborating throughout pursuit, design and construction

Team Members RK&K: Justin Lyles, David Peterson, Chris Jordan, Randall Mungo, Amanda Noel, Kelly Hawkins, James

Galgano, Kevin Austin, Atefeh Asoudeh

Reference  SCDOT, Michael Pitts, PE, 803.737.2566, pittsme@scdot.org

Hyperlink: Return to previous location + .«

Statement of Qualifications - Narrative | Page 5



BRIDGE PACKAGE 18 | Design-Build Project
Horry County, South Carolina | Contract ID 2662300

3.3.2 Project Resources, Strategies, and Execution | The below table outlines our team's understanding and approach to this important project

and associated challenges for each bridge site identified in the RFP.

BRIDGE PACKAGE 18 CHALLENGES AND APPROACH

Site 1: S-31 over Tod Swamp Site 2: S-154 over Murrels Inlet Creek

CHALLENGES

APPROACH

Utility conflicts

Water, telecom, and overhead are all present. We will work closely with utility providers and identify designs to minimize impacts
and work early with the water and sewer companies for ACT 36 coordination.

Maintaining access for local traffic during
construction

Our team will determine best design for maintaining access to local roads, businesses, and home owners. We will meet with local
stakeholders to determine their needs and find the best path forward early in the design process. Our team is very experienced in
delivering projects with maintenance of traffic during construction.

Sites bounded by wetlands

Minimize footprint with guardrail and steeper slopes where applicable

Limited site access / environmental
compliance

Deploy engineered and proven temporary access trestle, utilize Balfour Beatty’s 20 + years working within highly
environmentally sensitive areas, in-water work moratoriums. Balfour Beatty has completed 32 bridges spanning water bodies/
wetlands, all on or ahead of schedule and with no NOV’s. Balfour Beatty’s equipment yard and regional office can offer prompt
support in less than 1.5 hours

Skilled labor availability

Balfour Beatty can self-perform the majority of work scope. Labor is available just over the border from Brunswick County, NC.
For high skill scope requirements, where we do not self-perform, we strategically work with preferred partners such as National
Erectors (rebar install), DBE subcontractor based out of Lumberton, NC.

Capacity and Available Resources

Balfour Beatty has both the financial and resource strength (manpower, equipment, and materials) to complete this contract without any limitations due

to current obligations or market conditions. The table on the following page illustrates our Team's extensive amount of resources and equipment that can

be used on this project.

Balfour Beatty | R
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BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

TEAM CAPACITY, AVAILABLE RESOURCES and STRATEGY FOR IMPLEMENTATION
Balfour Beatty RKKX

. " . . N o
= 140+ staff in the Carolinas, 1,922+ company-wide 350+ staff'in the 'Carohr'las, 1,600+ firm-wide
o . = 20+ South Carolina design staff
. = Wilmington, NC-based HQ, less than 1.5 hours from both sites . . .
Capacity . . ) = Key Team members in Columbia, SC and Raleigh, NC
= Heavy Construction Equipment: 400 . . ih the Caroli celudi
= Support Equipment: 1,000+ 238 DTB bridges mt e Carolinas, including 121’ over’water ‘
v = $2.5 billion in Design-Build awards as lead designer in the Carolinas
= Highly experienced Project Manager and Construction Manager * Experienced Lead Design Engineer and Assistant Design Engineer
. . | = Project Manager and Construction Manager both live in Brunswick County, NC, which | ™ Staffing resources to commit multiple design teams to meet and accelerate the
trategies . "~ design schedule, as needed
is adjacent to Horry County, SC : . .
o, Will setup and maintain an on-site temporary office and laydown area adjacent to the e et iy it losin el QL prasess o dis ety 51 0
Implement S-154 sitg porary Y J replacement packages
Available . = Understanding of SCDOT design submittal/review process, policies, and procedures
Resources |~ Suboffice located in Charleston, SC ) o = Experienced right-of-way, utility coordination, and environmental/permitting partners
* Highly skilled in developing work plans around difficult access and working with = Self-performing all critical design functions, with ability to provide all design
temporary work trestle requirements
Self- | = Demolition = Bridge Construction = Earthwork and Grading = Bridge/seismic design = Geotechnical = Roadway = Hydraulic design = Work
Perform | = Drainage = Traffic Control zone traffic control = Signing and pavement markings

Strategy for Implementation of Resources | No current or future assignments will affect our ability to deliver this project on time. Balfour Beatty has the
resources available to successfully deliver this project, as demonstrated in the table below. Our people have experience constructing highway and bridge projects in
environmentally sensitive areas in the Carolinas. The team’s primary advantages are its management personnel, local relationships, specialized equipment, labor crews,

and other resources, which will be effectively leveraged on this project.

Balfour Beatty Current Resource Commitments and Availability

BP18 $10M Horry County, SC Peak 20 Procure / Design Const.
Ongoing Projects and Planned Onboarding of Resources to CCR3 Phase C

Havelock Bypass $167M Havelock, NC 70

Harkers Island Bridge | $60M Harkers Island, NC 30 Complete No other pl'OJ ect
Military Cutoff $96M Wilmington, NC 60 : SRS
NC 87-11 $36M Wilmington, NC 30 Const. Const.

Effingham Parkway $51M Savannah, GA 35 Const.

James City $220M James City, NC 80 : . Const.

Thurman to Havelock $242M Havelock, NC 80 ) . Const.

Fayetteville Outerloop | $235M Fayetteville, NC 80 Const. Const.

Balfour Beatty | R Hyperlink: Return to previous location + <) Statement of Qualifications - Narrative | Page 7



BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

Ideal Geographical Location | Asillustrated

by the map to the right, Balfour Beatty is ideally °

NC

Charlotte

positioned to deliver Bridge Package 18 since our

N

primary regional office and construction yard is
in Wilmington, NC less than 1.5 hours from both
bridge structures. We also have a suboffice located
in Charleston, SC. Additionally, Balfour Beatty’s
workforce is centered around coastal Carolinas.

SC

Both Tim and Alex live in Brunswick County, NC

immediately adjacent to Horry County, SC. Columbia @

We will setup and maintain an on-site temporary

Headquarters
office and laydown area adjacent to the S-31 site.

Charleston®

Wilmington @

A
¢
W
Balfour
) Beatty Ru:X
% Bridge Site @ Office @ Office

. Horry County A Plant

b3

S-31 over Tod Swamp

Balfour Beatty | R Hyperlink: Return to previous location + <)
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BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

K% EXPERIENCE OF KEY INDIVIDUALS ®3.4.1-Licensed m3.4.2-Roles m3.4.3 - Resumes_(Appendix A)

3.4.4 - Project Management Team
TIM FRIECE | PROJECT MANAGER (Tim’s Resume)

= 21 years of experience, 8 years as a Project Manager, leading a variety of projects up to $100M in value, solid record working together with DOT personnel to meet
schedule and budget

= Roadway, drainage, complex MOT experience
= Staged bridge construction under traffic experience

3.4.5 - Design Engineering Team

JUSTIN KOREY LYLES, PE | LEAD DESIGN ENGINEER (Justin's Resume)
a 5 = 18 years of experience, (including five with SCDOT) with strong background in SCDOT project development and delivery
= Worked on all types of SCDOT projects that include bridge replacements, interstate corridor widenings, intersection improvements, and dirt to pave roads
= Thoroughly versed in SCDOT's Design-Build requirements, their Project Development Process, the design submittal process and design procedures and requirements

%72 ] DIRK LEO VAN OOSTENDORP | CATHODIC PROTECTION SPECIALIST (Dirk's Resume)

GWWE ] = Over 40 years of experience in corrosion control, cathodic protection, and asset integrity management
= # = Specialized in applying new and evolving technologies to solving problems in all aspects of energy and infrastructural projects
= Extensive experience with pipeline integrity, pipeline operations, risk analysis and management of change

ALEXANDER JOSE TEJERO | CONSTRUCTION MANAGER (Alex’s Resume)

= 24 years’ experience in both South and North Carolina delivering complex bridges

= Highly skilled in developing work plans around difficult access and working with temporary work trestle

N * Exceptional record in delivering projects ahead of schedule and under budget (for example I-140 Wilmington Bypass (on time), Surf City Bridge (10 months early), Harker’s
~"  Island (12 months early)

3.5 PAST PERFORMANCE OF TEAM 3.5.1 Experience of Proposer's Team | Our Team provides extensive experience designing and constructing
similar bridge replacement projects and packages. In addition to the project examples provided in the Appendix B Lead Contractor and Lead Designer Work

History and Quality Forms, the table on the following page further demonstrates our Team’s qualifications to manage, design, and construct these Bridge Package 18

bridges.

Balfour Beatty | R Hyperlink: Return to previous location + < Statement of Qualifications - Narrative | Page 9



BRIDGE PACKAGE 18 | Design-Build Project

Horry County, South Carolina | Contract ID 2662300

As individual firms and as a Team, we bring to SCDOT and District 4 § %, = =g N 9 2l s
extensive experience designing and constructing similar bridge replacement | 3 | 28| 2| . I E|lE 325 = = 5
rojects = |28 B85 2|8 <15 | 8|5 S =|&| ©
e AR RS R E R EE R E R E R
S |82 5|5 &S| B|E|5|8|E|l2 22|82l By
Proiect I RGN D E IR AR EEEE A E R
rojec roject eatures A |@Z|CE|S<|ZS|a|o|A|L|a|O|a|E|&|D|a|&| a8
SCDOT US-17 Alt Sampit River .
Ballour Beatty g, dge Replacement($6.4 M) 1 bridge replacement DBB| 1 o o0 09 00 (V) (V)
Balfour Beatty NCDOT I-295 Fayetteville Outer Loop, 10 D-B bridges DB 10 A 00000 oss o
NC D-B (5239M)
Balfour Beatty 1(\I$(532Dl\%T’ Surf City, Surf City, NC D-BB 1 bridge replacement DBB| 1 o o0 (V)] (V)] Q00 O
SCDOT Closed & Restricted Brid . !
RK:K Package Zogsle-l D_Be(s${:].(,:9?\/[) ridge 8 D-B bridge replacements D-B| 8 A §° Q000000 OOOO O
@)
SCDOT Closed & Restricted Brid ] .
RKX Package Zﬂgi)e-l D-Be(s${§c1\/f) MA8e | 16 D-B bridge replacements D-B| 16 A _Géc Q00000000000 O
-
26 NCDOT D-B Projects ($2.4B), . T
RKH  including 70 Low Volume bridges Lead Designer, multi-discipline D-B | 213 0 00 0000000 o
(9 contracts, $61M) Services

3.5.2 Quality of Past Performance

As award winning firms, we are committed to being responsible partners with the stakeholders and are prepared to provide a quality product in a timely manner.

Balfour Beatty, nor any individuals or firms have been suspended, debarred, disqualified from bidding, or declared ineligible within the last five years.

Balfour Beatty | RW:

94

Technical Score

Restricted Bridge D-B
Package 2021-1

RKX

ACEC

93

Technical Score

SCDOT’s Closed and Load | SCDOT’s Closed and Load

Restricted Bridge D-B
Package 2020-1

RK=X
Engineering

Excellence Awards

SCDOT'’s Closed and Load Restricted Bridge D-B

Package 2020-1

RKXK

Hyperlink: Return to previous location + <)

" Throughout the entire project Balfour Beatty management
and staff were extremely accommodating. They went above
and beyond by working with town officials to eliminate road
closures as much as possible. They also provided updates
multiple times a week and arranged meetings with town
officials as needed to inform us of updates. 1’

~ Douglas C. Medlin, Former Mayor | Surf City, NC

" RK&K has been extremely responsive and never hesitates
to reach out to the Department to help facilitate and expedite
conflict resolution with any issue that arise. The bi-monthly
and executive level meetings have helped work through
issues that come up. Overall, the responsiveness of the team
has been excellent. "

~ Michael Pitts, PE, Assoc. DBIA | SCDOT | CLRB 2020-1
e
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Timothy William. Friece
Project Manager

b. Role of Key Individual for this Project:
Design-Build Project Manager

c. Name of Firm with which you are now associated:
Balfour Beatty Infrastructure, Inc.

d. Years of Experience: With this Firm 10 Years With Other Firms 11 Years
Firm 1: Balfour Beatty Infrastructure, Inc. — Project/Construction Manager — Responsible for several large complex
highway and structures projects, 2013 - present
Firm 2: Blythe Development 2006 — 2013
Firm 3: William A. Hazel, Inc. 2003 - 2006

e. Education: Name & Location of Institution(s)/Degree(s)/Y ear(s)/Specialization(s):
B.A., Business and Economics - Virginia Military Institute, Lexington, VA —1998 to 2002

f.  Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
Certified Charlotte — Mecklenburg Site Erosion Inspector Course / Certificate for Trench Excavation Competent
Person Course / Certificate for Confined Spaces Safety Course / NCDOT Level II Erosion Control Inspector /
NCDOT & SCDOT Traffic Control Safety Supervisor / MSHA Part 48 New Miner Certified / OSHA 30 Hour
Certified / CPR and First Aid Training.

g. Document the extent and depth of your experience and qualifications relevant to the Project.

NC-87 at NC-11 Interchange (R-2561CA), Columbus County, NC

Key Personnel Role: Project Manager

Experience with Current Firm: Balfour Beatty Infrastructure

Project/Assignment Duration: Project 2023 - present, Assigned 2023 - present

Owner Contact Information: NCDOT, Jason Johnson, 910-874-6131, jajohnson4@ncdot.gov
Design/Construction Value: $36 million

Project Description:

Balfour Beatty’s work on this project widened a 1.5-mile section of existing NC 87 into a four-lane configuration.
Also included within this project was the construction of four structures, three of them over Weyman creek, two
located on NC 87 and one located on NC 11 as well as creating an elevated interchange at the crossroads of NC 87
and NC 11 taking NC 11 over the newly widened NC 87. This project also includes grading 350K yards of borrow,
drainage, and paving. Tim is currently responsible for managing construction, scheduling and budget.

Military Cutoff Road Extension (U-4751), New Hanover County, NC

Key Personnel Role: Project Manager

Experience with Current Firm: Balfour Beatty Infrastructure

Project/Assignment Duration: Project 2017 — 2022, Assigned 2017 — 2022

Owner Contact Information: NCDOT, Josh Pratt PE, 828-779-9752, jtpratt@ncdot.gov
Design/Construction Value: $95 Million

Project Description:

Balfour Beatty’s work extended Military Cutoff Road in Wilmington from Market Street to the US 17 Wilmington
Bypass in New Hanover County. The four-mile-long project included grading, 2 million yards of borrow, paving,
drainage improvements, sound walls, four new bridges, and culverts north of Market Street. As project manager,
Tim was responsible for managing construction, scheduling, and the budget. To minimize impacts to residents and
businesses along the busy, urban street during the night. Tim had overall responsibility for scheduling, construction
(roadway and structures), budget, and subcontract management.

NC-133 (Long Beach Road) to NC-133 (R-3324), Brunswick County, NC

Key Personnel Role: Project Engineer

Experience with Current Firm:  Balfour Beatty Infrastructure

Project/Assignment Duration: Project 2013-2016, Assigned 2014-2015

Owner Contact Information: NCDOT, Alex Steward, 910-231-6528,adsteward2@ncdot.gov,
Design/Construction Value: $22 million



mailto:jajohnson4@ncdot.gov
mailto:jtpratt@ncdot.gov
mailto:adsteward2@ncdot.gov

Project Description:

Balfour Beatty’s work here was to construct a bypass road through green alignment ultimately bypassing the town
of Southport. This two-mile-long project included grading, 1 million yards of borrow, paving, drainage
improvements, two culverts and two structures. As Project Engineer, Tim managed bridge crews building a two-
phase bridge and a single-phase bridge, both over water.

Firm 2: 2010 — 2013 Design Build Coordinator on NCDOT 1-485 Interchange Design-Build Project $7.7M.

Firm 2: 2006 — 2010 various civils projects in the Charlote area, predominately for NCDOT, ranging in value up to
$20M. including the companies first design-build project for NCDOT, Highway 73 ($19M)

Firm 3 — 2003 — 2006 estimating various site development projects in northern Virginia, ranging in value up to
$10M.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.

e Supervision of NC 87 at NC-11, if Balfour Beatty is successful on BP18, Tim’s duties will be re-assigned,
and he will be dedicated to BP18 design and construction.




KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Alex Jose Tejero
Construction Manager
b. Role of Key Individual for this Project:
Construction Manager
c. Name of Firm with which you are now associated:
Balfour Beatty Infrastructure, Inc.
d. Years of Experience: With this Firm 10_Years With Other Firms 13 Years
Firm 1: Balfour Beatty Infrastructure, Inc. —-Construction Manager — Responsible for several large complex highway
and structures projects, 2014 — present
Firm 2: Corman Construction, Crane Operator, 2013 — 2014
Firm 3: American Bridge Company, Carpenter Foreman, 2007 - 2013
Firm 4: RE Dudley Construction, Trim Carpenter, 2005 -2007
Firm 5: Skanska, Form Carpenter, 2002 — 2005
Firm 6: Heard Concrete, Carpenter 2000 - 2002
e. Education: Name & Location of Institution(s)/Degree(s)/Y ear(s)/Specialization(s):
ELVIRA M. COLON, Santa Isabel, PR
f.  Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
OSHA 30-hour, Certified Crane Operator NCCCO — Lattice Boom Crane, Crane and Rigging Training
g. Document the extent and depth of your experience and qualifications relevant to the Project.

Harker’s Island Bridge (B-4863), Carteret Co., NC

Key Personnel Role: Structures Superintendent

Experience with Current Firm: Balfour Beatty Infrastructure

Project/Assignment Duration:  Project 2019 — 2024, Assigned 2019 - 2024

Owner Contact Information: Brad Mcmannen, PE., btmcmannen@ncdot.gov (252)725-1617
Design/Construction Value: $59.250,000

Project Description:

Project to replace existing bridge # 73, a bridge constructed in 1969 that was functionally obsolete and structurally
deficient, as well as the conversion of existing bridge into to a pedestrian bridge. The new fixed-span high-rise
bridge utilizes both CFRP and GFRB designed to eliminate deterioration because of steel corrosion. The new
structure creates a fixed link to the mainland. The replacement bridge was constructed along a new alignment and
is 3,200 feet in length and 39 feet wide with a 45-foot vertical clearance for vessels in the Straits Waterway. The
project scope included construction of the new bridge, construction of the bridge abutments and approaches which
included new concrete sheet pile bulkheads at each end with embankment fill supported by mechanically stabilized
earth wall (MSE) approaches, the demolition of the existing bridge structure. Alex managed all the structures crews.
The project was completed 12 months ahead of schedule.

US-17 Alt. Bridge Sampit River (SC File No. 2289181), Georgetown,, SC

Key Personnel Role: Structures Superintendent

Experience with Current Firm: Balfour Beatty Infrastructure

Project/Assignment Duration:  Project 2019 - 2022, Assigned 2019 - 2022

Owner Contact Information: Chris Bourque, P.E., brurqued@scdot.org., (843) 992-9818
Design/Construction Value: $6,400,000

Project Description:

The Project replaced an existing bridge over Sampit River in Georgetown County, SC. that was subject to flooding.
Since the bridge is on a heavily traveled road that could not be closed, the bridge was constructed in two phases.
Phase one built a portion of the new bridge and associated roadway work east of the existing alignment. Once phase
one was completed, traffic was shifted to the completed portion of the new bridge. The old bridge was then removed
allowing for the completion of the remaining new bridge. The new bridge is a 3-span 47’ wide x 140’ Long CIP
structure. Alex was responsible for all the structures’ operations. The project was completed on time.
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Surf City / Topsail Island Bridge #16 (B-4929), Surf City, NC

Key Personnel Role: Structures Superintendent

Experience with Current Firm: Balfour Beatty Infrastructure

Project/Assignment Duration:  Project 2017 — 2019, Assigned 2017 - 2019

Owner Contact Information: Trevor Carroll, PE., tkcarroll@ncdot.gov (910) 467-0500
Design/Construction Value: $57,750,000

Project Description:

The New Surf City Bridge project comprised the replacement of an existing 1954 steel truss swing-span bridge that
was functionally obsolete and structurally deficient. The new fixed-span high-rise bridge meets current design
standards and improves traffic flow to and from Topsail Island, a popular tourist destination. The replacement bridge
is constructed along a new alignment and is 4,000 feet in length and 53 feet wide with a 65-foot vertical clearance
for vessels in the Intercoastal Waterway (ICW), eliminating vehicle and vessel traffic delays from the bridge opening
and closing. Balfour Beatty opened the new bridge 10 months ahead of schedule in November 2018 and the old
bridge was successfully removed by March 2019. Balfour Beatty team overcame limited site access, weight
restrictions on existing structures, annual fish moratorium restrictions by deploying temporary bridge access on both
approaches, challenging weather conditions (including the aftermath of Hurricane Florence), and enormous tourist
traffic. Alex managed the bridge structures crews.

1-140 Wilmington Bypass (R-2633B), Wilmington, NC

Key Personnel Role: Structures Superintendent

Experience with Current Firm:  Balfour Beatty Infrastructure, Inc.

Project/Assignment Duration: Project 2013-2017, Assigned 2014-2017

Owner Contact Information: Kevin G. Bowen, P.E., kevin.bowen@volkert.com (919) 796-4024
Design/Construction Value: $121,883,000

Project Description:

The Wilmington Bypass project extended the 1-140 loop around Wilmington from US 421 to Cedar Hill Road,
completing the bypass to create a route around the city instead of moving traffic through downtown. The Balfour
Beatty team worked in multiple shifts to overcome strict in-water work windows and schedule constraints to deliver
the bridge and roadway project on time. The project was three miles long, with 1.5 miles of new bridges and 1.5
miles of roadway. The Wilmington Bypass was recognized as the “Project of the Year” by the Pile Driving
Contractors Association of America in 2016, and as “Best Project” in the Highway/Bridge category by ENR
Southeast in 2018. As structures superintendent, Alex was responsible for managing structures operations. Alex
helped coordination efforts with CSX Transportation to build eight bridges over railroad tracks and maintained
railroad access for Duke Energy’s Sutton Power Plant. Though the coal-fired plant was decommissioned, Duke
Energy’s large-scale effort to clean up coal fly ash restricted construction access to the site along its tracks. Balfour
Beatty re-allocated project resources to accelerate bridge construction over the tracks to maintain continuous coal
train access. The utility coordination effort mitigated over 1 year of potential schedule impacts. Overall the project
was completed one month ahead of schedule.

2000 — 2013 Various firms working as carpenter up to crane operator on civils projects of all sizes.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.
e  Harker’s Island — Structures Superintendent, closing out punch list complete Summer 2024.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Justin Korey Lyles, PE
Project Delivery Leader

b. Role of Key Individual for this Project:
Lead Design Engineer

c. Name of Firm with which you are now associated:
Rummel, Klepper & Kahl, LLP (RK&K)

d. Years of Experience: With this Firm 5 Years With Other Firms 13 Years

e RK&K: Project Delivery Leader — Responsible for leading conceptual, detailed design, regulatory permitting,
bidding, contract administration, construction observation and engineering while corresponding with respective
entities through all project phases, 2019 — Present

e Davis & Floyd, Inc: Project Manager— Lead planning, design, and implementation of transportation projects,
ensuring compliance with industry standards, regulations, and client requirements, 2017 — 2019

e Hybrid Engineering, Inc: Project Manager— Responsible for overseeing roadway projects as assigned, 2014
—-2017

e SCDOT: Engineer Associate I & II — Assisted in the development, QAQC review, and analysis of
transportation engineering plans and projects, 2009 — 2014

e Alliance Consulting Engineers, Inc: Engineer Intern — Supported engineering staff by conducting field
investigations, collecting data, and assisting in the preparation of project reports and design documents., 2007
—2009

e. Education: Name & Location of Institution(s)/Degree(s)/Y ear(s)/Specialization(s):
University of South Carolina / Columbia, SC/ Bachelor of Science / 2009 / Civil Engineering

f.  Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
2014 / SC/ Professional Engineer / 31542
2015 / GA / Professional Engineer / PE040245

g. Document the extent and depth of your experience and qualifications relevant to the Project.

SCDOT Closed and Load Restricted Bridge Design-Build Package 2021-1, District 4 - Cherokee, Chester,
Fairfield, and Union Counties, SC

Key Personnel Role: Roadway Design Lead/Engineer of Record

Experience with Current Firm: Yes, RK&K

Project/Assignment Duration:  Project 2021-2024, Assigned 2021-2024

Owner Contact Information: SCDOT, Michael Pitts, pittsme@scdot.org, (803) 737-2566

Design/Construction Value: $15 Million

Project Description: As Lead Designer RK&K is designing eight individual design-build bridge replacements.
The scope required to replace the existing bridges includes design efforts from our roadway, bridge, hydrology, and
geotechnical staff. RK&K manages the subconsultants in charge of utility coordination, right-of-way, surveys, and
permitting. As roadway design lead and engineer of record (EOR), Justin is leading the roadway approach design, in
collaboration with the structural, hydrology/hydraulic, and geotechnical design teams, ensuring plans are designed to
SCDOT standards and procedures.

SCDOT Closed and Load Restricted Bridge Design-Build Package 2020-1, District 2 - Abbeville, Greenwood,
Laurens, McCormick, and Newberry Counties, SC

Key Personnel Role: Roadway Design Lead/Engineer of Record

Experience with Current Firm: Yes, RK&K

Project/Assignment Duration:  Project 2020-2022, Assigned 2020-2022

Owner Contact Information: SCDOT, Brad Reynolds, ReynoldsBS@scdot.org. (803) 737-1440
Design/Construction Value: $18 Million

Project Description: RK&K served as the Lead Designer for the replacement of 16 individual bridges located
throughout SCDOT. The scope required to replace the existing bridges includes design efforts from our roadway, bridge,
hydrology, and geotechnical staff. RK&K managed the subconsultants in charge of utility coordination, right-of-way,
surveys, and permitting. As roadway design lead and engineer of record (EOR), Justin led the roadway approach design,
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in collaboration with the structural, hydrology/hydraulic, and geotechnical design teams, ensuring plans were designed
to SCDOT standards and procedures.

SCDOT Replace S-77 Bridge over Lemon Swamp and S-385 Bridge over Smith Branch, Bamberg County, SC
Key Personnel Role: Roadway Design Lead/Engineer of Record

Experience with Current Firm: Yes, RK&K

Project/Assignment Duration:  Project 2020-2022, Assigned 2020-2022

Owner Contact Information: SCDOT, Megan Groves, grovesme(@scdot.org, (803) 737-1210
Design/Construction Value: $980 thousand

Project Description: As lead roadway engineer, Justin was responsible for roadway design for preliminary, right-of-
way and construction phases, coordinating closely with bridge and hydrology/hydraulic design. As a subconsultant,
RK&K performed roadway design, hydrology/hydraulic design, utility coordination, and construction phase services.
Meeting SCDOT criteria for low volume bridge replacements allowed RK&K to design the bridges with reduced lane
width, shoulder width, and freeboard, reducing costs and environmental impacts.

SCDOT US 378 (Broad St) at S-40 (N. St. Paul’s Church Rd) Intersection Improvements, Sumter County, SC:
Key Personnel Role: Project Manager

Experience with Current Firm: Yes, RK&K

Project/Assignment Duration:  Project 2022-2025, Assigned 2022-2025

Owner Contact Information: SCDOT, Jack Blackwell, blackwelljc@scdot.org, (803) 737-0209
Design/Construction Value: $233 thousand/ $1.6 million

Project Description: As project manager, Justin is providing project oversight to ensure the design team achieves
SCDOT's goals for project deliverables, quality, schedule, and budget. RK&K is providing preliminary, right-of-way,
and final construction plan development and associated design and coordination services. This intersection requires close
coordination with an adjacent church and nearby Shaw Air Force Base.

h. For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of
assignments, role, and the anticipated duration of each assignment.
Justin is not required to be on-site during construction. However, he will attend all routine project meetings in
person.
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KEY INDIVIDUAL RESUME FORM

Brief Resume of Key Individual anticipated for the Project.

a. Name & Title:
Dirk Leo van Oostendorp MBA CChem FRSC FICorr
Director of Engineering
b. Role of Key Individual for this Project:
Cathodic Protection Specialist
c. Name of Firm with which you are now associated:
Corrpro Companies Inc.
d. Years of Experience: With this Firm 7 Years With Other Firms 33 Years
Corrpro Companies, Inc.: Director of Engineering — Responsible for technical oversight and support to Corrpro’s
engineering teams at 11 regional offices across the USA, 2017-Present
Penspen, Inc.: Director of Asset Integrity (Americas) — Responsible for regional offices in USA, Mexico and Chile,
providing technical support to clients in the energy, oil & gas and mining industries, 2015-2017
Xodus Group, Inc.: Global Technical Authority — Materials & Corrosion — Responsible for technical guidance as SME
to company’s offices in USA, Europe and Middle East on all matters pertaining to corrosion prevention, 2011-2015
e. Education: Name & Location of Institution(s)/Degree(s)/Y ear(s)/Specialization(s):
University of Cumbria, Carlisle, UK / Master of Business Administration/ 2022 / International Business
Rijksuniversiteit Groningen, Groningen, Netherlands / Master of Science/ 1990 / Physical Chemistry
Fairleigh Dickinson University, Teaneck, NJ / Bachelor of Science / 1985 / Mechanical Engineering
Rochester Institute of Technology, Rochester, NY / Associate of Applied Science/ 1980 / Chemical Technology
f.  Active Registrations: Year First Registered/State/Discipline/All Active Registration #s:
2006 / AMPP Corrosion Specialist/ 5125
2000 / AMPP Cathodic Protection Specialist/ 5125
g. Document the extent and depth of your experience and qualifications relevant to the Project.

South Louisiana Flood Protection Authority— West Closure Complex Assessment and Refurbishment

Key Personnel Role: Senior technical advisor / corrosion SME

Experience with Current Firm: Yes, Corrpro

Project/Assignment Duration: Project 2022-2023

Owner Contact Information: HNTB, Brian Powell, PE, bpowell@hntb.com, (504) 872-3022
Design/Construction Value: $360 Thousand

Project Description:

Senior technical advisor for review of coatings systems, cathodic protection, and condition of sector gates at Bayou St.
John, Seabrook, Bayou Bienvenue, Bayou Dupree and Caernarvon. Corrosion and condition assessment of sector gates.
Development of new coating selection and specifications, and design of retrofit galvanic cathodic protection system for
sector gates. Work was conducted in close collaboration with the U.S. Army Corps of Engineers and other local regulatory
agencies.

Pearl Harbor — Dry Dock 5 Refurbishment

Key Personnel Role: Senior technical advisor / corrosion SME

Experience with Current Firm: Yes, Corrpro

Project/Assignment Duration: Project 2022-2023

Owner Contact Information: WSP, Daniel Woodman, PE, daniel. woodman@wsp.com, (206) 431-2261
Design/Construction Value: $160 Thousand

Project Description:

Project team member and project SME for corrosion and materials selection related to the rehabilitation and refurbishment
project for the historic Dry Dock 5 at Pearl Harbor. Work included assessment of existing condition of dry dock structures,
review of corrosivity of operating environment, materials and coating selection for marine structures, and design of
cathodic protection systems to meet 50-year design life of structures.
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Aramco Pipeline Integrity and Assessment

Key Personnel Role: Senior technical advisor / project sponsor

Experience with Current Firm: Yes, Corrpro

Project/Assignment Duration: Project 2019-2020

Owner Contact Information: Saudi Aramco, Naim Dakwar, naim.dakwar@aramco.com, +966 (0)13 874-1307
Design/Construction Value: $240 Thousand

Project Description:

Senior technical advisor for Direct Assessment (ECDA, ICDA, SCCDA) pilot project for Saudi Aramco’ pilot project
covering 5 pipeline segments of varying age and operating history. Included corrosion assessment, field surveys on gas,
oil and products pipelines, hydraulic modeling, and in-situ non-destructive testing to determine fitness for service and
remaining strength.

For Key Personnel required to be on-site full-time for the duration of construction, provide a current list of assignments,
role, and the anticipated duration of each assignment.

Dirk is not required to be on-site during construction. However, he will attend all routine project meetings in person.
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WORK HISTORY AND QUALITY FORM — CONTRACTOR/DESIGNER
Balfour Beatty Infrastructure, Inc. Prime Contractor

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Balfour Beatty
responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Balfour Beatty
(in thousands)

Name:

CATS LYNX Blue
Line Extension Civil
2A — Segment A
Location:

Charlotte, NC

Lead Contractor:
Balfour Beatty Infrastructure, Inc. Blythe
Development JV, Balfour Beatty was the
managing entity.

Name of Owner: City of Charlotte, NC (Charlote
Area Transit — “CATS”)

Client Manager: Jill Brim, P.E.

Phone: (704) 336-2267

Email: jmbrim@charlottenc.gov

Construction: 10/2018

$133M

$73.2M
(55%/45% JV)

g. Narrative describing the work performed by Balfour Beatty

Overview:

Blue Line Extension (BLE) Civil Segment A - civil work for construction of Charlotte’s double-track light rail transit system extends the existing Blue Line light rail 4.53 mi to the northwest, from Seventh Street between N. College and

N. Brevard Streets to just north of Old Concord Road Station, Charlotte, NC.

Scope included nine (9) railway and roadway bridge structures, demolition of existing bridge, rehabilitation of bridge superstructure, jack and tunnel box culvert under live railroad tracks, jack and bore at numerous locations for storm

drainage and wet utilities, thirteen (13) retaining & noise walls, extensive temporary sheet pile walls, cathodic protection, installation of stray current monitoring system, 300,000CY borrow, erosion control, clearing & grubbing,

excavation/grading, contaminated soil removal, treatment of contaminated water, drainage pipe & structures, asphalt milling & paving, subsurface plumbing, traffic control, traffic signals, water

& sewer line relocations, existing freight track relocations, track removal, building foundation demolition, building underpinning,

within the tight tolerances necessary.

temporary shoring, and dewatering. Utility relocations by others were scheduled and coordinated by Contractor.

Balfour Beatty also constructed 6 of the stations along the CATS Blue Line Extension including utility relocation, earthwork, retaining
walls, station foundations, OCS foundation installation, and COMS and power conduit installation. At the 36th Street Station BBII also
constructed the elevated station platform. Work at each of the stations involved close coordination with numerous City and County

» permitting and inspection agencies as well as coordination with BBII’s own Track & Systems team to ensure that all work was performed

Relevance to BP 18:

Nine bridges on new alignment
Demolition of existing
structure

Rehabilitation of bridge deck
Cathodic protection installation
Complex MOT

Difficult access

Working around utilities
Soldier pile, sheet pile, grouted
anchoring systems

h. Self-Assessment. The information provided in this section should be a self-assessment of Balfour Beatty’s performance on the project to identify Balfour Beatty with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify that Balfour Beatty has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Balfour Beatty worked closely with CATS to develop alternate concepts for construction staging throughout the project to ensure that the revenue service date was not delayed, and coordinated with Norfolk Southern and utilities.

1. Quality Initiatives. Discuss Balfour Beatty’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Balfour Beatty assigned a full time Construction Quality Manager (CQM) for duration of construction. Project won several award including ENR Southeast Region Award of Merit (Transit) 2018, and the NCDOT MOB Award 2019.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Balfour Beatty shall provide a detailed explanation below.

None
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WORK HISTORY AND QUALITY FORM — CONTRACTOR/DESIGNER
Balfour Beatty Infrastructure, Inc. Prime Contractor

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed

Location (City, State) | overall project design or construction Manager who can verify STV Incorporated’s Professional Services Completion Date | Construction Cost (in thousands) | by Balfour Beatty Infrastructure,
responsibilities Inc. (in thousands)

Name: Harkers Island | Lead Contractor: Balfour Beatty Name of Owner: North Carolina Department of

Bridge Replacement | Infrastructure, Inc. Transportation (NCDOT)

Project project g;‘;;‘%ezrs?g‘; Mcmannen, P.E. Construction: 6/2024 $59,250 $59,250

Location: Harkers Email: btmcmannen@ncdot.gov

Island, North Carolina

g. Narrative describing the work performed by Balfour Beatty

Overview: As the general contractor, Balfour Beatty was responsible for construction of the new NCDOT Harker’s Island Bridge to replace existing bridge # Relevance:

73, a bridge constructed in 1969 that was functionally obsolete and structurally deficient, as well as the conversion of bridge #96 to a pedestrian bridge. The * Bridge over waterway
construction
= GFRP and CFRP

=  Complex MOT
a 45-foot vertical clearance for vessels in the Straits Waterway. The existing bridge included a movable span that was prone to malfunction and in recent cases, » Environmentally sensitive

new fixed-span high-rise bridge utilizes both CFRP and GFRB in an attempt to eliminate deterioration as a result of steel corrosion. The new structure creates

a fixed link to the mainland for Island natives. The replacement bridge was constructed along a new alignment and is 3,200 feet in length and 39 feet wide with

stranded island natives on the island, and the new structure would eliminate vehicle and vessel traffic delays from the bridge opening and closing. area
* Difficult/ limited access

Scope: The project scope included construction of the new bridge, construction of the bridge abutments and approaches which included new concrete sheet ]
solved with temporary

pile bulkheads at each end with embankment fill supported by mechanically stabilized earth wall (MSE) approaches, the demolition of the existing bridge

work Bridge Trestle
structure, and finally the conversion of the existing bridge #96 to a pedestrian bridge with a new parking area constructed at the approach to the old structure. access
Construction of the new bridge was facilitated using temporary work bridges spanning environmentally sensitive wetlands and eliminating the scheduling and = Structure Demolition &
Refurbishment

access restraints typically associated with end-on construction.

* Completed 1 year early

= Alex Tejero —
e Phase One included construction of the new 28-span bridge and the approaches including concrete sheet pile bulk heads and MSE embankment. Structures

Superintendent
e In Phase Two, connected the new bridge to the existing roadways was completed and traffic was switched over to the new bridge.

® During Phase Three, Balfour Beatty removed the existing bridge #73, and converted the existing bridge #96 into a pedestrian bridge. A parking area was constructed in the foot print of the old bridge approach and tied in to the adjacent Public Boat Ramp.

h. Self-Assessment. The information provided in this section should be a self-assessment of Balfour Beatty’s performance on the project to identify Balfour Beatty with firms or personnel that have successfully completed projects on
time and on or under budget, and to identify that Balfour Beatty has records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

The Harker’s Island Bridge was completed 1 year ahead of schedule, the project is also on track to finish under the original budget. The team worked through several major issues on the project in order to achieve this feat including the use of probing for the pile driving operation in
lieu of “pre-drilling”, which saved the NCDOT a great deal of cost, but also sped up the project. The team was working with brand new materials in the CFRP and GFRP and mitigated the risks associated with this new project with clear communication and coordination with the
designers and working through issues to find solutions such as a manufacturers limitation on the length of “bent” bars that forced the team to draw up all new rebar details adding splices to get the length needed. There were many other issues that were tackled, but the main focus was

always on clear constant communication and transparent correspondence.

1. Quality Initiatives. Discuss Balfour Beatty’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

The encountered anomalies within both the piles and the girders on the project as a result of the prestressing. The CFRP strand that was used reacted differently that the engineer on record had expecting and in the case of the Girder, a new strand layout had to be produced after the
first round of casting resulted in severe cracking and ultimately failure of the bottom flange. In the case of the piling, the cracking was less severe, but resulted in a need to apply sealant. In both cases the Balfour Beatty team worked quickly to find a solution and get it approved, then

quickly to execute the plan and get back on track. In the end, the NCDOT got a quality product and the project stayed on (ahead of) schedule, which could have easily caused major delays. As a result, the project will finish with no claims to resolve.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Balfour Beatty shall provide a detailed explanation below.

None




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Designer — Rummel, Klepper & Kahl, LLP (RK&K)

a. Project Name &
Location (City, State)

b. Name of lead responsible for the
overall project design or construction

c. Contact information of the Client & their Project
Manager who can verify Designer’s responsibilities

d. Actual or Estimated Construction &
Professional Services Completion Date

e. Actual or Estimated Project
Construction Cost (in thousands)

f. Dollar Value of Work Performed
by Designer(in thousands)

Closed & Load
Restricted Bridge
Package 2021-1 (D-B)
Design-Build | Cherokee,
Chester, Fairfield,
Lancaster, and Union
Counties, SC

Lead Contractor: Reeves Construction Company

Lead Designer: RK&K

South Carolina Department of Transportation
Michael Pitts, PE

803.737.2566

pittsme@scdot.org

Construction Complete: 2023
Design Complete: 2023

$14,947

$1,753

g. Narrative describing the work performed by Designer.

il

RK&K is lead designer for eight fast-paced design-build bridge replacements. Using SCDOT’s
recently adopted supplemental design criteria for Low Volume Bridge Replacement Projects,
RK&K has developed designs for eight bridges ranging from 80 to 130 feet in length. For bridges

in a FEMA Zone A area, we obtained “No-Rise” Certifications.

Work under this contract includes replacing the existing bridges and the associated roadway and
drainage work necessary to tie the new approaches to the existing roadways. Design services
include project coordination and plans; roadway, bridge, seismic, hydraulics, and geotechnical
design; utility coordination; right of way services; surveys; and permitting. In addition to the
construction of new bridges, the project also includes demolition, removal, and disposal of the

existing bridge structures.

Key Project Relevancies

Design-Build Delivery
Bridge Replacements
Cored Slab and Box Beam
Demolition

Detours

Roadway & Structure Design
Geotechnical
H&H/Drainage / E&SC
Traffic / MOT

Right of Way Acquisition
Utility Coordination
Environmental/Permitting
Public Involvement

AN N O N N N N NN

Personnel

RK&K — Chris Jordan, David
Peterson, Randall Mungo, Kelly
Hawkins, Ricky Ward, Justin
Lyles, James Galgano, Kevin
Austin

Reeves — James Seybert, Smitty
Helms, David Rhodes

~N O »n B

Bridge
S-58 over Little Rocky Creek

S-300 (North) over Little Rocky
Branch Creek

S-300 (South) over Little Rocky
Branch Creek

S-214 over Little Creek
S-97 over Goforth Creek
S-265 over Manning Creek
S-119 over Bear Creek

S-87 Delta Rd over Padgetts
Creek

Length| Spans

120'

80’

90’

80’
130'
90’
80’

100'

30°-90°

Single

Single

Single
30°-100°
Single
Single

Single

Type

Box Beam
Cored Slab

Box Beam

Box Beam

Box Beam
Box Beam
Box Beam

Box Beam

Box Beam

h. Self-Assessment. The information provided in this section should be a self-assessment of Designer’s performance on the project to identify Designers with firms or personnel that have successfully completed projects on time and on or
under budget, and to identify Designers that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Exceptional performance on this project began with RK&K’s technical score of 94 during the design-build selection process. RK&K coordinated with the contractor to develop plans that minimized impacts to: utilities; environmental features; and proposed rights-of-way and

easements. To facilitate this minimization, we optimized alignments and profiles, while at the same time adhering to SCDOT guidelines. To date, all plans are in the RFC phase and all design packages have been submitted on schedule. Review comments received have been minimal

and responses were completed efficiently.

1. Quality Initiatives. Discuss the Designer’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

RK&K’s Design Team incorporated several quality initiatives for this project. Our designs added strands in SCDOT standard cored slabs to meet load rating requirements. We incorporated reinforcing for SCDOT’s new MASH Barrier standard into the NC box beam plans and the

SCDOT cored slab standards. We detailed superelevated caps as offset from the centerline to correctly locate beams and included extra detailing for cored slabs on skew as SCDOT standards do not accommodate skews. We also incorporated very specific details in AASHTO Ware

to meet the Load Rating Guidance document. Our designs minimized right-of-way acquisitions by utilizing slope permissions when possible and by piping ditches in some locations. When overtopping could not be eliminated, we flanked bridges with cross line pipes to match

existing headwater. We also performed more borings than were required by PCDM 11 at locations that featured variations in the top of rock elevations.

J. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Designer shall provide a detailed explanation below.

N/A




WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Major Sub-consultant — Corrpro Companies Inc.

a. Project Name, Delivery b. Name of lead responsible for the overall c. Contact information of the Client & their d. Actual or Estimated Construction & e. Actual or Estimated f. Dollar Value of Work
Method (DBB, DB, etc.), & | project design or construction Project Manager who can verify Major Sub- Professional Services Completion Date Project Construction Cost | Performed by Major Sub-
Location (City, State) consultant ’s responsibilities (in thousands) consultant’s

(in thousands)

Florida department of Transportation
Lead Designer: Clem Firlotte Shannon Deese

352.995.6697 Ongoing
Shannon.deese@dot.state.fl.gov

FDOT Bridge Corrosion
Analysis
Location: Florida

$5,000/annually $250/annually

g. Narrative describing the work performed:

Since 1990, Corrpro Companies, Inc. has been a trusted partner of the Florida Department of Transportation (FDOT), delivering expert corrosion analysis, recommendations, and cathodic protection systems to mitigate and control
reinforcing steel corrosion on over 50 bridge substructures located in coastal areas. With a strong commitment to protecting and extending the life of infrastructure, Corrpro leverages its extensive experience and innovative solutions to
ensure the safety and reliability of critical assets.

Key services include comprehensive corrosion assessments and analysis, customized recommendations for corrosion prevention and control, and specialized consulting for infrastructure in harsh coastal environments. Corrpro also
provides design, installation, and maintenance of cathodic protection systems, offering solutions for both galvanic and impressed current cathodic protection, and monitoring and optimization of systems to ensure long-term effectiveness.
Additional services include integrity management programs for pipelines and associated infrastructure, advanced inspection techniques and corrosion monitoring technologies, risk assessment and mitigation strategies to ensure pipeline
safety, application of protective coatings and linings to prevent corrosion, inspection and maintenance services for coated and lined structures, and expertise in selecting materials suited for coastal and marine environments.

h. Self-Assessment. The information provided in this section should be a self-assessment of Major Sub-consultant’s performance on the project to identify Major Sub-consultants with firms or personnel that have successfully completed
projects on time and on or under budget, and to identify Major Sub-consultants that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

Corrpro has worked closely with the Prime Contractor on all projects to complete the scope of work on time without incident and legal action. Corrpro works diligently to ensure cathodic protection materials are ordered and ship to the
job site on time. On projects where Corrpro provides corrosion consulting services to a prime consultant, Corrpro organizes and implements a plan that complements the prime consultants schedule to reduce repetitive tasks such as MTC
and equipment rental.

1. Quality Initiatives. Discuss Major Sub-consultant’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

Corrpro authors a QA/QC plan for the corrosion testing, cathodic protection system design, cathodic protection system installation, and system commissioning and energization. Corrpro performs on-site training for installation
contractors to ensure QA/QC requirements are met. Corrpro is also responsible for providing record as-built drawings, operation and maintenance manual, and owner training. Corrpro works closely with the prime contractor and
project team to meet key schedule milestones and ensure an on-schedule completion.

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, Major Sub-consultant’s shall provide a detailed explanation below.

N/A
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BRIDGE PACKAGE 18| Design-Build Project

Horry County, South Carolina | Contract ID 2662300

Quality of Past Performance (Section 3.5.2)

Number Question Balfour| RK&K

3.5.2 (a) Ena; ic)l;gjlésta?d Contractor or any member of the joint venture been declared delinquent or placed in default on No N/A

3.5.2 (b) Has the Lead Contractor or any member of the joint venture submitted a claim on a project that was litigated? No N/A
= If litigated, explain the results.

352 (0) Have any design-build projects or projects of similar scope involving the Lead Contractor or Lead Designer No No
= been delayed more than 30 days such that liquidated damages were assessed?

REWA(IN Has the Lead Contractor been cited by OSHA for violations deemed serious, willful, or repeated? No N/A

Have any projects under contract with the Lead Contractor or any member of the joint venture been subject
REWAN to remediation actions, stop work orders, or project delays in excess of 30 days as a result of Section 404/Sec-  No N/A
tion 401 permit violations?

3.5.2(h Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the Lead No Yes
= Designer due to errors and omissions?
5 Has the Lead Designer filed legal proceedings against the Lead Contractor, or vice versa, on a design-build

3.52(2) contract? O O

RK&K (In response to 3.5.2 (f) above) | RK&K offers the following response to the question and as requested within
the RFQ.

RK&K, Delaware River & Bay ~ The owner and RK&K engaged in the dispute resolution process of the contract regarding alleged
Authority (DRBA), Bridge 6 design errors and omissions. The parties were able to resolve this matter at mediation.

Balfour Beatty | RK:X Appendix C | Page 1



WORK HISTORY AND QUALITY FORM - CONTRACTOR/DESIGNER
Lead Designer — Rummel, Klepper, & Kahl, LLP (RK&K)

a. Project Name & b. Name of lead responsible for the c. Contact information of the Client & their Project | d. Actual or Estimated Construction & | e. Actual or Estimated Project f. Dollar Value of Work Performed
Location (City, State) | overall project design or construction Manager who can verify RK&K’s responsibilities | Professional Services Completion Date | Construction Cost (in thousands) | by RK&K (in thousands)

Name: Delaware River & Bay Authority Name of Owner: Delaware River & Bay Authority

DRBA Bridge 6 Project Manager: David Hoppenjans .

Location: New Castle Phone: 302-571-6300 Pro fgs‘;?sgricggglgjs/ _2(1)5?2 01 $35,000 $2,600

County, DE Email: david.hoppenjans@drba.net '

g. Narrative describing the work performed by RK&K. If submitting work completed by an affiliated or subsidiary company of RK&K, identify the full legal name of the affiliate or subsidiary and their role on the Project. Include the
office location(s) where the design work was performed and whether RK&K was the lead designer or a sub-consultant.

RK&K was the Lead Designer. The overall project intent was to add another lane to SB 1-295. The design of Bridge 6 was a replacement and widening of the steel superstructure and concrete deck of the bridge with strengthening and widening of the existing concrete piers.

The design was performed in RK&K’s Baltimore office.

h. Self-Assessment. The information provided in this section should be a self-assessment of RK&K’s performance on the project to identify RK&K with firms or personnel that have successfully completed projects on time and on or
under budget, and to identify Lead Designer that have records of managing contracts to minimize delays, claims, dispute proceedings, litigation, and arbitration.

N/A

1. Quality Initiatives. Discuss RK&K’s quality initiatives including, but not limited to, cost control, schedule management and adherence, avoidance of claims, and other pertinent initiatives enhancing quality on the project.

N/A

j. For each question in Section 3.5.2 of the RFQ for which a “Yes” answer was provided, RK&K shall provide a detailed explanation below.

3.5.2 (f) Has an owner, a Lead Contractor, or any member of a joint venture pursued compensation from the Lead Designer due to errors and omissions?

The owner and RK&K engaged in the dispute resolution process of the contract regarding alleged design errors and omissions. The parties were able to resolve this matter at mediation.
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Balfour Beatty

3314 Jaeckle Drive, Unit 140
Wilmington NC 28403
910-452-1145

PROPOSER'S AFFIDAVIT OF FINANCIAL CAPACITY

Balfour Beatty Infrastructure, Inc. has the financial capacity and resources necessary to
complete the Bridge Package 18, Design Build Project in Horry County as proposed herein. A

letter from our bonding company attesting to our good standing and bonding capacity is
attached.

M/;/L

Subscribed and witnessed before me this ’_I day of \m 2024

//)J\\N‘OWA’WD@? \«\N@ ’
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A
TRAVELERS

May 31, 2024

South Carolina Department of Transportation (SCDOT)
955 Park Street

P.O. Box 191

Columbia, SC 2920(-3959

RE: Contractor: Balfour Beatty Infrastructure, Inc.
RFQ: Bridge Package 18 Design-Build Project Contract 1D 2662300 Horry County

Balfour Beatty Infrastructure, Inc. requests consideration to provide their services for the referenced project.
In this regard, they have asked us to provide a letter outlining evidence of their bonding capacity.

Travelers Casualty and Surety Company of America serves as the lead surety for Balfour Beatty Infrastructure,
Inc. in a co-surety for a program arranged with the following sureties: Travelers Casualty and Surety Company
of America with an A.M. Best Rating of A++ XV, Fidelity and Deposit Company of Maryland (a subsidiary of
Zurich Financial Scrvices Group) with an A.M. Best Rating of A+ XV, and Liberty Mutual Insurance Company
with an A.M. Best Rating of A XV. Each of these sureties is admitted and licensed to do business in all fifty states
and the District of Columbia, as well as serving as an integral part of the overall co-surety program for Balfour
Beatty Infrastructure, Inc.

This 1s to advise that as co-surety partners, we have approved bonds on individual projects in excess of
$300,000,000 with a total aggregate bond limit established at $6,000,000,000. Based on the information provided
at this time, adequate backlog and bonding capacity, approximately $2,124,570,000 remains for Balfour Beatty
Infrastructure, Inc,

Please understand that authorizations or approval of any bonds are subject to our standard underwriting at the time
of the individual bond request, including a review of acceptable bond forms, contract financing, contract terms.,
and other standard underwriting considerations.

Our consideration and issuance of bonds is a matter solely between Balfour Beatty Infrastructure, Ine. and
ourselves, and we assume no liability to third parties or to you by the issuance of this letter.

Sincerely,

TRAVELERS CASUALTY AND SURETY COMPANY OF AMERICA

Michelle Anne McMahoir, Attorney-in-Fact ‘  ;.-" =

3000 Riverchase Galleria, Suite 600
Birmingham., AL 35244
205.982.4593



Travelers Casualty and Surety Company of America
Travelers Casualty and Surety Company

PN
TRAVELERS J St. Paul Fire and Marine Insurance Company

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That Travelers Casualty and Surety Company of America, Travelers Casualty and Surety Company, and
St. Paul Fire and Marine Insurance Company are corporations duly organized under the laws of the State of Connecticut (herein
collectively called the "Companies"), and that the Companies do hereby make, constitute and appoint Michelle Anne McMahon of
HARTFORD . Connecticut . their true and lawful Attorney(s)-in-Fact to sign, execute, seal and
acknowledge any and all bonds, recognizances, conditional undertakings and other writings obligatory in the nature thereof on behalf of
the Companies in their business of guaranteeing the fidelity of persons, guaranteeing the performance of contracts and execuling or
guaranteeing bonds and undertakings required or permitted in any actions or proceedings allowed by law.

IN WITNESS WHEREOF, the Companies have caused this instrument to be signed, and their carporate seals to be hereto affixed, this 21st day of April,
2021.

State of Connecticut
By: P
City of Hartford ss. Robert L. Raney-"Senior Vice President

On this the 21st day of April, 2021, before me personally appeared Robert L. Raney, who acknowledged himself to be the Senior
Vice President of each of the Companies, and that he, as such, being authorized so to do, executed the foregoing instrument for the
purposes therein contained by signing on behalf of said Companies by himself as a duly authorized officer.

IN WITNESS WHEREQOF, | hereunto set my hand and official seal.
My Commission expires the 30th day of June, 2026

Anna P. Nowik, Notary Public

This Power of Attorney is granted under and by the authority of the following resolutions adopted by the Boards of Directors of each of
the Companies, which resolutions are now in full force and effect, reading as follows:

RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President, any Vice
President, any Second Vice President, the Treasurer, any Assistant Treasurer, the Corporate Secretary or any Assistant Secretary may appoint
Attorneys-in-Fact and Agents to act for and on behalf of the Company and may give such appointee such authority as his or her certificate of authority
may prescribe to sign with the Company's name and seal with the Company's seal bonds, recognizances, contracts of indemnity, and other writings
obligatory in the nature of a bond, recognizance, or conditional undertaking, and any of said officers or the Board of Directors at any time may
remove any such appointee and revoke the power given him or her; and it is

FURTHER RESOLVED, that the Chairman, the President, any Vice Chairman, any Executive Vice President, any Senior Vice President or
any Vice President may delegate all or any part of the foregoing authority to one or more officers or employees of this Company, provided
that each such delegation is in writing and a copy thereof is filed in the office of the Secretary; and it is

FURTHER RESOLVED, thal any bond, recognizance, contract of indemnity, or writing obligatory in the nature of a bond, recognizance,
or conditional undertaking shall be valid and binding upon the Company when (a) signed by the President, any Vice Chairman, any Executive
Vice President, any Senior Vice President or any Vice President, any Second Vice President, the Treasurer, any Assistant Treasurer, the
Corporate Secretary or any Assistant Secretary and duly attested and sealed with the Company's seal by a Secretary or Assistant Secretary;
or (b) duly executed (under seal, if required) by one or more Attorneys-in-Fact and Agents pursuant to the power prescribed in his or her
cerlificate or their certificates of authority or by one or more Company officers pursuant to a written delegation of authority; and it is

FURTHER RESOLVED, that the signature of each of the following officers: President, any Executive Vice President, any Senior Vice President,
any Vice President, any Assistant Vice President, any Secretary, any Assistant Secretary, and the seal of the Company may be affixed by facsimile to
any Power of Attorney or to any cerlificate relating thereto appointing Resident Vice Presidents, Resident Assistant Secrelaries or Attorneys-in-
Fact for purposes only of executing and attesting bonds and undertakings and other writings obligatory in the nature thereof, and any such Power of
Attorney or certificate bearing such facsimile signature or facsimile seal shall be valid and binding upon the Company and any such power so executed
and certified by such facsimile signature and facsimile seal shall be valid and binding on the Company in the future with respect to any bond or
understanding to which it is attached.

I, Kevin E, Hughes, the undersigned, Assistant Secretary of each of the Companies, do hereby certify that the above and foregoing is a
true and correct copy of the Power of Attorney executed by said Companies, which remains in full force and effect.

Dated this 31sl  day of May , 2024

7 Kevin E. Hughes, AssiStant Secretary

To verify the authenticity of this Power of Attorney, please call us at 1-800-421-3880.
Please refer to the above-named Attorney(s)-in-Fact and the details of the bond to which this Power of Attorney is attached.



Balfour Beatty

3314 Jaeckle Drive, Unit 140
Wilmington NC 28403
910-452-1145

COMMITMENT OF KEY INDIVIDUALS

This serves as a written statement that Balfour Beatty’s Key Individuals represented on the Project
Organization Chart in our SOQ will be available to construct the Bridge Package 18 Design-Build
Project, barring any unforeseen circumstances, at the earliest of the times and durations identified in

the RFQ and RFP, until expiration of the Warranty Period, or such earlier date as the Contract is

terminated or SCDOTl releas

s
V

, in writing, such Key Individual from this requirement.

(o) 7/ 903

Subscribed and witnessed before me this may of @}@ 2024
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www.Dalfourbeattyus.com



SCCST

South Carolina Department of Transportation

Columbia, South Carolina

South Carolina Department
Of
Transportation
Prime Contractor

Prequalification Certificate

This Certifies that your company has complied with the rules and regulations of the
Department and the State of South Carolina, and subject to the rules and regulations for a
prime contractor, is declared eligible to submit a bid and be awarded any construction
contract issued by the Department, subject to obtaining proper bonds and insurance
acceptable to the Department and complying with all other statutory and contract
requirements.

All BIDS SUBMITTED TO THE DEPARTMENT MUST BE IN THE NAME AS SHOWN BELOW.

VENDOR NAME

BALFOUR BEATTY INFRASTRUCTURE, INC.

Vendor ID: 1BAO13
Date Issued: March 27, 2024
Expiration Date: March 31, 2025

Approved By:
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DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
L~ Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

l. Describe nature of the potential conflict(s):

Describe measur s propgsed to mitigate the potential conflict(s):

U/ e G0 - zoze/
Signature Date
M) ES"'@HNI\UE
Print Name
BALFCWE. EBEATT7Y
Company

[f'a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company



DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
X Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

B Faid, Shonvan 6/18/2024

Signature Date

Brian Keith Skinner, PE
Print Name

Rummel, Klepper & Kahl, LLP
Company

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company



DISCLOSURE OF POTENTIAL CONFLICT OF
INTEREST CERTIFICATION

PROPOSER hereby indicates that it has, to the best of its knowledge and belief has:
__x___ Determined that no potential organizational conflict of interest exists.

Determined a potential organizational conflict of interest as follows:

Attach additional sheets as necessary.

1. Describe nature of the potential conflict(s):

2. Describe measures proposed to mitigate the potential conflict(s):

C)’@ Weallnce Date 6/12/24
Sgnature

Print Name: John Wallace

Company : Corrpro Companies Inc

If a potential conflict has been identified, please provide name and phone number for a contact
person authorized to discuss this disclosure certification with Department of Transportation
contract personnel.

Name Phone

Company
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BRIDGE PACKAGE 18| Design-Build Project

Horry County, South Carolina | Contract ID 2662300

Appendix F - Confidential or Proprietary Information Summary List

Balfour Beatty, PLC (Contractor) and Rummel, Klepper & Kahl, LLP (RK&K) (Lead Designer) do not hold any of the information

in this submittal as confidential or proprietary.

Balfour Beatty | RW: Appendix F | Page 1
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SCLCST

South Carolina
Department of Transportation

NOTICE OF RECEIPT
Bridge Package 18
Design-Build — Contract ID 2662300
Horry County

Addendum 1

The information in this addendum shall be made part of the contract documents. PROPOSERS
are instructed to incorporate the information into the previously provided RFQ documents.

PROPOSERS are required to sign this document and enclose it with their Statement of
Qualifications. Receipt of this signed document by The South Carolina Department of
Transportation serves as confirmation that the PROPOSER has received and incorporated this
Addendum into the contract documents.

Confirmation Statement:

I, the PROPOSER confirm that T have received this addendum package and have incorporated
the information provided in the addendum into the contract documents.

d/( //,fn //// -6 -762Y)

L4

PROPBSER’s Sigi}'éture Date

MAZE  TokNNE

Printed Name

For:

Design-Build Team Name

ox 191 Phone: (803) 737-2314

arolina 29202-0191 TTY: (803) 737-3870 AFFIRMATIV
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SCCOT

South Carolina
Department of Transportation

First Name

References from Key Individual Resume Forms

Last Name

Key Individual Name

Project Name

Role of Key Individual

jajohnson4@ncdot.gov Jason Johnson Timothy William Friece NC-87 at NC-11 Interchange (R-2561CA) Project Manager Balfour Beatty
jtpratt@ncdot.gov Josh Pratt Timothy William Friece Military Cutoff Road Extension (U-4751) Project Manager Balfour Beatty
adsteward2 @ncdot.gov Alex Steward Timothy William Friece NC-133 (Long Beach Road) to NC-133 (R-3324) Project Manager Balfour Beatty
btmcmannen@ncdot.gov Brad Mcmannen Alex Jose Tejero Harker’s Island Bridge (B-4863) Structures Superintendent Balfour Beatty
brurqued@scdot.org Chris Bourque Alex Jose Tejero US-17 Alt. Bridge Sampit River (SC File No. 2289181) Structures Superintendent Balfour Beatty
tkcarroll@ncdot.gov Trevor Carroll Alex Jose Tejero Surf City / Topsail Island Bridge #16 (B-4929) Structures Superintendent Balfour Beatty
kevin.bowen@volkert.com Kevin Bowen Alex Jose Tejero I-140 Wilmington Bypass (R-2633B) Structures Superintendent Balfour Beatty
. . . . SCDOT Closed and Load Restricted Bridge Design-Build .
pittsme@scdot.org Michael Pitts Justin Korey Lyles RIS R MERITREE B DR Roadway Design Lead/EOR Rummell, Klepper & Kahl
Package 2021-1
SCDOT Closed and Load Restricted Bridge Design-Build
ReynoldsBS@scdot.org Brad Reynolds Justin Korey Lyles & & Roadway Design Lead/EOR Rummell, Klepper & Kahl
Package 2020-1
SCDOT Repl S-77 Brid L S d S-385
grovesme@scdot.org Megan Groves Justin Korey Lyles el ) e ove.r SHARI SR Roadway Design Lead/EOR Rummell, Klepper & Kahl
Bridge over Smith Branch,
. : SCDOT US 378 (Broad St) at S-40 (N. St. Paul’s Church Rd .
blackwelljc@scdot.org Jack Blackwell Justin Korey Lyles ( ,) ( ) Project Manager Rummell, Klepper & Kahl
Intersection Improvements
South Louisiana Flood Protection Authority— West Closure
bpowell@hntb.com Brian Powell Dirk Leo van Oostendorp .y Senior Technical Advisor Corrpro
Complex Assessment and Refurbishment
daniel.woodman@wsp.com Daniel Woodman Dirk Leo van Oostendorp Pearl Harbor — Dry Dock 5 Refurbishment Senior Technical Advisor Corrpro
naim.dakwar@aramco.com Naim Dakwar Dirk Leo van Oostendorp Aramco Pipeline Integrity and Assessment Senior Technical Advisor Corrpro

Post Office Box 191

Columbia, South Carolina 29202-0191

=

Phone: (803) 737-2314
TTY: (803) 737-3870

AN EQUAL OPPORTUNITY
AFFIRMATIVE ACTION EMPLOYER

lof1l
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SCLCOT

Email First Name Last Name Company Name Project Name Team
References from 3.3.1
brurqued@scdot.org Chris Bourgie SCDOT US-17 Alt Sampit River Bridge Replacement Balfour Beatty
tkcarroll@ncdot.gov Trevor Carroll NCDOT Surf City Bridge Replacement Balfour Beatty
pittsme@scdot.org Michael Pitts SCDOT SCDOT Closed & Restricted Bridge Package 2021-1 D-B RK&K
mathismw@scdot.org Mark Mathis SCDOT SCDOT Closed & Restricted Bridge Package 2021-1 D-B RK&K
References from 3.5.1
brurqued@scdot.org Chris Bourgie SCDOT US-17 Alt Sampit River Bridge Replacement Balfour Beatty
jmparkerjr@ncdot.gov Michael Parker NCDOT NCDOT I-295 Fayetteville Outer Loop, NC D-B Balfour Beatty
tkcarroll@ncdot.gov Trevor Carroll NCDOT Surf City Bridge Replacement Balfour Beatty
pittsme@scdot.org Michael Pitts SCDOT SCDOT Closed & Restricted Bridge Package 2021-1 D-B RK&K
ReynoldsBS@scdot.org Brad Reynolds SCDOT SCDOT Closed & Restricted Bridge Package 2020-1 D-B RK&K
mcwatson@ncdot.gov Malcolm Watson NCDOT 26 NCDOT D-B Projects (52.4B), including 70 Low Volume bridges RK&K
References from Work History Forms and 3.5.1
imbrim@charlottenc.gov Jill Brim City of Charlotte CATS LYNX Blue Line Extension Civil 2A — Segment A Balfour Beatty
btmcmannen@ncdot.gov Brad Mcmannen NCDOT Harkers Island Bridge Replacement Project Balfour Beatty
pittsme@scdot.org Michael Pitts SCDOT SCDOT Closed & Restricted Bridge Package 2021-1 D-B RK&K
shannon.deese@dot.state.ﬂ.gov Shannon Deese FDOT FDOT Bridge Corrosion Analysis Corrpro
References from 3.5.2 ( ¢ ) - Appendix C
RK&K
david.hoppenjans@drba.net David Hoppenjans Delaware River & Bay DRBA Bridge 6 RK&K

lof1l
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3314 Jaeckle Drive
Wilmington, NC 28403

‘ 910.452.1145 @ balfourbeatty.com

Balfour Beatty | R




	Conflict of Interest Certification_Corrpro.pdf
	Disclosure of Potential Conflict of Interest Certification

	Conflict of Interest Certification_RKK.pdf
	Disclosure of Potential Conflict of Interest Certification

	ADP7240.tmp
	Key Individuals

	ADP3A65.tmp
	1

	ADP9D5D.tmp
	Key Individuals

	ADPCD99.tmp
	South Carolina Department Of
	VENDOR NAME




