South Carolina
Department of Transportation

November 5, 2026

Mr. Tom Watson, P.E.
ES Wagner Company, LLC
1515 Shopton Rd. Suite 103
Charlotte, NC 28217

NOTIFICATION OF AWARD

Contract No.:	8876710
Project No.:	Multiple
Work Type:	Design-Build Bridge Package 22 Berkeley, Colleton, Darlington, Dorchester, Florence, Georgetown, Horry, Marion, & Williamsburg Counties

Dear Mr. Watson:

This letter serves as the official notification of award for the above reference project based upon the cost proposal submitted on October 20, 2026 in the amount of **$73,704,495.00** in response to the South Carolina Department of Transportation's (SCDOT) proposal request.

Also, SCDOT will need the following items in order to fully execute the Design-Build Contract:

- Insurance Requirements – Agreement VI.A
- Bonding Requirements – Agreement VI.B
- Schedule of Values – Agreement III.C

Subcontractor Request forms can be found on the SCDOT Extranet website under the Miscellaneous Construction tab. If required, please submit Sub1, Sub2, and Subreq3 to the Alternative Delivery Construction Manager.

Ensure all of the required items are returned to my office within **Fifteen (15) days** from the date of this letter.

Following receipt of the required items, SCDOT will submit the Contract for your execution. Ensure the partially executed Contract is returned to my office for full execution within **Twenty (20) days** from the date of this letter.

Please contact Jayson Cantey with the District Five Special Projects Office at Phone # 843-317-4001 in order to schedule the preconstruction conference as set forth in Section 108.2 of the 2025 Standard Specifications for Highway Construction.

Sincerely,

Alexander T. Cartledge, P.E.
Alternative Delivery Construction Manager

Post Office Box 191
955 Park Street
Columbia, SC 29202-0191

www.scdot.org
An Equal Opportunity
Affirmative Action Employer
855-GO-SCDOT (855-467-2368)

ec: Chris Gaskins, Director of Alternative Delivery
Carolyn Fisher, Construction Alternative Delivery Engineer
Michael Pitts, Preconstruction Alternative Delivery Engineer
Austin Purgason, Asst. Alternative Delivery Program Manager
Nick Pizzuti, Finance Director, Division of Innovative Finance and Delivery
Clay Richter, Director of Construction
Brad Latham, Construction Metrics Engineer
Matthew Yuhas, Preconstruction Support Specialist
Bree Funches, Prequalification Contract Coordinator
Travis Driggers, Contract Administrator
Jayson Cantey, District 5 Special Projects Engineer
Will Fulton, District 5 Bridge Engineer
Kevin Turner, District 6 Bridge Engineer

ATC:atc

Post Office Box 191
955 Park Street
Columbia, SC 29202-0191

www.scdot.org
An Equal Opportunity
Affirmative Action Employer
855-GO-SCDOT (855-467-2368)