



South Carolina  
Department of Transportation

August 8, 2025

Mr. Tom Watson  
E.S. Wagner Company, LLC  
1515 Shopton Rd., Suite 103  
Charlotte, NC 28217

**NOTIFICATION OF AWARD**

Contract No.: 5570770  
Project No.: Multiple  
Work Type: Design-Build Bridge Package 27 Marlboro and Dillon Counties

Dear Mr. Watson:

This letter serves as the official notification of award for the above reference project based upon the cost proposal submitted on June 24, 2025 in the amount of **\$10,765,937.00** in response to the South Carolina Department of Transportation's (SCDOT) proposal request.

Also, SCDOT will need the following items in order to fully execute the Design-Build Contract:

- Insurance Requirements – Agreement VI.A
- Bonding Requirements – Agreement VI.B
- Schedule of Values – Agreement (Have Received)

Subcontractor Request forms can be found on the SCDOT Extranet website under the Miscellaneous Construction tab. If required, please submit Sub1, Sub2, and Subreq3 to the Construction Alternative Delivery Engineer.

Ensure all of the required items are returned to my office within **Fifteen (15) days** from the date of this letter.

Following receipt of the required items, SCDOT will submit the Contract for your execution. Ensure the partially executed Contract is returned to my office for full execution within **Twenty (20) days** from the date of this letter.

Please contact RCE Jayson Cantey with Florence Bridge Construction, 843-317-4001 in order to schedule the preconstruction conference as set forth in Section 108.2 of the 2025 Standard Specifications for Highway Construction.

Sincerely,

Michael R. Buck, P.E.  
Alternative Delivery Construction Manager



ec: Chris Gaskins, Director of Alternative Delivery  
Carolyn Fisher, Construction Alternative Delivery Engineer  
Brooks Bickley, Alternative Delivery Assistant Program Manager  
Carmen Wright, CPO for Project Delivery  
Clay Richter, Director of Construction  
Wei Johnson, Construction Metrics Engineer  
Matthew Yuhas, Preconstruction Support Specialist  
Bree Funches, Prequalification Contract Coordinator  
Travis Driggers, Contract Administrator  
Greg Davis, Division Director, Minority & Small Business Affairs  
Barbara Beagles, Director of Civil Rights Programs  
Will Fulton, District 5 Bridge Engineer  
Jayson Cantey, RCE Florence Bridge Construction

MRB:mrh

File:

