Town of Lexington

MOA XX-XX

Supplemental No. 1

Table 1 Scope of Utility Work

ESTIMATED COST OF UTILITY WORK

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES

SCDOT SHARE UTILITY SHARE SCDOT SHARE UTILITY SHARE
PARTY RESPONSIBLE FOR PULL/SPLICE FIBER &
PROPOSED UTILITY WORK ITEMS (a.)
UTILITY WORK PRIORRIGHTS | NON-PRIOR | BETTERMENT | ACTUALUTILITY WORKITEMS | ppiop RiGHTS NON-PRIOR | BETTERMENT |CUT-OVER TIMEFRAME
RIGHTS RIGHTS (CALENDAR DAYS)
The existing 10-in sanitary sewer effluent discharge line is to be abandoned and filled
Pay Item & Description| QTY/UNIT |with flowable fill, including removal of any appurtenances, along I-20 from Pay Item & QTY/UNIT
approximate Station 49+00 RT to approximate Station 94+00 RT. Description
S S
Flow fill one (1) 10-in 5 s
sanitary sewer effluent 200 CY
discharge line SCDOT In-Contract Work S S S 0.00 S S
S $
S $
Total S S S 0.00 S S

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design.

Items of Work Amount
PROPQOSED UTILITY WORK ITEMS (a.) S
TOTAL | $§
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