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Table 1 Scope of Utility Work 

 

  

PROPOSED UTILITY WORK ITEMS (a.)  

  

PARTY RESPONSIBLE FOR 

UTILITY WORK  

ESTIMATED COST OF UTILITY WORK    

  

  

  

ACTUAL UTILITY WORK ITEMS  

ACTUAL/FINAL UTILITY WORK SCHEDULE OF VALUES  

  

  

PULL/SPLICE FIBER & 

CUT-OVER TIMEFRAME

(CALENDAR DAYS)  

SCDOT SHARE  UTILITY SHARE  SCDOT SHARE  UTILITY SHARE  

PRIOR RIGHTS  

  

NON-PRIOR 

RIGHTS  

BETTERMENT  PRIOR RIGHTS  

  

NON-PRIOR 

RIGHTS  

BETTERMENT  

  

Pay Item & Description  

  

QTY/UNIT  

The existing 10-in sanitary sewer effluent discharge line is to be abandoned and filled 

with flowable fill, including removal of any appurtenances, along I-20 from 

approximate Station 49+00 RT to approximate Station 94+00 RT. 

  

Pay Item & 

Description  

  

QTY/UNIT  

  

 

 

 

Flow fill one (1) 10-in 

sanitary sewer effluent 

discharge line 

 

 

 

 

 

 

200 CY 
SCDOT In-Contract Work 

 

    $    

   

 $     $    0.00 

    
$   $   $  

  

  

  

  

  

  

  

  

  

    
$   $   $  

    
$   $   $  

    
$   $   $  

    
$   $   $  

 Total $ $     $      0.00 
  

$   $   $  

* - Preliminary estimated cost of utility work based on the schematic design. Actual/Final work schedule of values will be based on the SCDOT’s Contractor’s final design. 

 

Items of Work Amount 

 

PROPOSED UTILITY WORK ITEMS (a.) $   

TOTAL $  

 


