

**NON-CONFIDENTIAL DESIGN-BUILD QUESTIONS**  
**Long Point Road Interchange Improvements**  
**Project ID P041314 - Charleston County**

**FINAL RFP - ROUND 5**

Date Received: 1/31/2026

Response: 01/31/2026

CONTRACTOR						SCDOT	
Question No.	Category	Section	Page / Doc No.	Question/Comment	Discipline	Response	Explanation
1	Traffic	TPA 680-1		Currently the Existing Vissim models for the AM and PM peak hours as well as an Alt 2 Vissim model includes part of the roadway with improvements but does not include any volume inputs. Does SCDOT have the Future Build Vissim models for the AM and PM peak hours that includes the improvements shown in the Alt 2 Vissim model with future volumes?	Traffic	No_Revision	Our analysis used the Scenario Manager to keep track of the different traffic volume scenarios whether it was AM or PM, existing vs calibration vs future, or other. Steps to open the model and load the Alt 2 AM & PM scenarios properly will be uploaded to the Project Information Package.

