

Technical Provision Attachments Index

Discipline	TPA Number	Description	Latest Revision Date
General	100-1	Standards	9/19/2025
General	100-2	Long Point Survey Files	9/19/2025
General	100-3	Project Right of Way Information	9/19/2025
Environmental	160-1	Approved EA I-526 & Long Point Rd	9/19/2025
Environmental	160-2	Approved EA Appendices	9/19/2025
Environmental	160-3	Approved LPR FONSI	9/19/2025
Environmental	160-4	Approved LPR FONSI Appendices	9/19/2025
Environmental	160-5	LPR Environmental Commitments	9/19/2025
Environmental	160-6	LPR Approved Re-evaluation 1	9/19/2025
Environmental	160-7	LPR Approved Preliminary JD	9/19/2025
Environmental	160-8	LPR Wetland Files	9/19/2025
Environmental	160-9	LPR Signed Critical Line Permit	9/19/2025
Environmental	160-10	Environmental Compliance Plan Template	9/19/2025
Environmental	160-11	Approved USACE 404 Permit	Place Holder
Environmental	160-12	Approved BCM Critical Area Permit	Place Holder
Environmental	160-13	LPR Approved Re-evaluation 2	Place Holder
Environmental	160-14	Asbestos and Lead-Based Paint Reports	9/19/2025
Environmental	160-15	Phase 2 Environmental Site Assessment Report	9/29/2025
Roadway	200-1	Roadway Typical Sections	9/19/2025
Roadway	200-2	Non-Mow Strip Guardrail Details	9/19/2025
Roadway	200-3	I-526 Line 3 & Line 6 Configuration Schematic	9/19/2025
Roadway	200-4	Fence Locations	9/19/2025
Signing	650-1	LPR Conceptual Signing Plans	9/19/2025
Structures	700-1	Rigid Barrier Adjacent to Wall	9/19/2025
Structures	700-2	Revisions to SCDOT Seismic Design Specifications for Highway Bridges	9/19/2025
Structures	700-3	Post Tensioning Special Provision Requirements	9/19/2025
Structures	700-4	Complex Bridge Peer Review Requirements	9/19/2025
Structures	700-5	Interior Bent Cap Overhang Details	9/19/2025
Structures	700-6	Acceptable Polymer Slurry Systems	9/19/2025
Structures	700-7	R1_Noise Barrier Wall Design Criteria	9/19/2025
Structures	700-8	R1_Design Criteria for Box Culverts and Box Culvert Extensions	9/19/2025
Structures	700-9	Roadway Structure Plan Preparation Requirements	9/19/2025
Structures	700-10	R1_Wall Formliner Finish	9/19/2025
Geotechnical	711-1	Geotechnical Subsurface Data Report	9/19/2025
Geotechnical	711-2	Field Testing Data	9/19/2025
Geotechnical	711-3	3-Point Acceleration Design Response Spectrum	9/19/2025
Hydrology	714-1	Toe-Ditch Detail	9/19/2025
Hydrology	714-2	SWPPP Checklist	9/19/2025