Date Generated: 10/19/2026
Projects Returned: 7

SCDOT TENTATIVE LETTINGS
December 2026
Subject To Change Without Notice

Let Date	Contract ID	Project ID	Project Name	Project Type	County	Route	Work Type	Treatment Type	Mileage	Termini From (BMP)	Termini To (EMP)
12/2026	1276610	P045403	SC 97 (Great Falls Hwy.) MP 18.58 to MP 29.109 Chester County	Safety Improvement	Chester	SC 97	2 Lane Shoulder		10.529	18.58 (18.580)	29.109 (29.109)
			NOTE: CONTRACT HAS BEEN MOVED FROM 11/1/2026 LETTING								
12/2026	1378610	P044390	Town of Patrick - Sidewalk TAP Project	Enhancement	Chesterfield	L- 628	Reconstruction	General Reconstruction	0.094	S-628 (0.130)	SC 102 (0.224)
					Chesterfield	SC 102	Reconstruction	General Reconstruction	0.260	SC-102 (6.490)	L-628 (6.750)
			NOTE: NEW CONTRACT								
12/2026	2866370	P038251	Safety Improvements - Black River Road (S-12) , Phase I	Safety Improvement	Kershaw	S- 12	3 Lane Curb & Gutter		0.500	US 521 (0.000)	S-911 (0.500)
					Kershaw	S- 12	3 Lane Shoulder		1.200	S-911 (0.500)	L-1656 (1.700)
			NOTE: CONTRACT HAS BEEN MOVED FROM 11/1/2026 LETTING								
12/2026	4676390	P044596	Bridge Replacement - S-46-1474 Smith Road over Morris Branch (Closed)	Bridge Replacement	York				0.000		
			NOTE: CONTRACT HAS BEEN MOVED FROM 12/1/2026 LETTING								
12/2026	5177470	P043328	I-20/I-26/I-126 - Corridor Improvements - Phase 3A Frontage Rd. and Utility Relocation	Reconstruction	Lexington				0.000		
	5177470				Richland				0.000		
			NOTE: NEW CONTRACT								
12/2026	5277510	P037083	US 221 Safety Improvements in Laurens and Greenwood Counties	Safety Improvement	Greenwood	US 221	5 Lane Curb & Gutter		2.400	near S-246 (Highway 246 S.) (22.610)	Greenwood / Laurens County Line (25.010)
					Laurens	US 221	2 Lane Shoulder		10.000	Greenwood / Laurens County Line (0.000)	near SC 39 (Highway 39)* (10.000)
			NOTE: NEW CONTRACT								
12/2026	8875960	P045191	Section/Corridor Improvement - SC 48 (Assembly Street) MP 0 - MP 2.5 - Phase 2 - Multi-Use Path	Corridor Improvement	Richland	S- 15	Bicycle & Pedestrian		0.880	Rosewood (0.000)	Bluff Rd (0.880)
					Richland	SC 48	Bicycle & Pedestrian		0.170	MP 2.48 (2.480)	Assembly St (2.650)
			NOTE: CONTRACT HAS BEEN MOVED FROM 12/1/2026 LETTING								